Center of Innovative and Applied Bioprocessing (CIAB)

Sector-81, Knowledge City, PO Manauli,
S.A.S Nagar, Mohali 140306, Punjab, India '
EH' i g aa ) ' . Rﬁo EO QO a}o) Knowledge City

A National Institute under the Department of Biotechnology (Govt. of India)

CIAB/7(97)/2021-works 09" April 2021

CORRIGENDUM

1. Attention is invited to the NIQ ref no. CIAB/7(97)/2021/works for work of Provision of Exhaust
air units with casing and ducting in STP/ETP plant and UPS Room at Main Campus, CIAB, Knowledge
City, Sector-81, Mohali-Punjab, India. The Bids submission and tender Opening date has been extended

as per the following details:

Published Modified
Bid Submission: 09.04.2021 at 3:00PM | Bid Submission: 19.04.2021 at 3:00 PM
CIAB/7(73)/2018-
works Bids Opening: 12.04.2021 at 10:00PM | Bids Opening: 20.04.2021 at 3:30 PM
2. The remaining specifications and terms & conditions of the NIQ remains same. The Chief

Executive Officer, CIAB reserves the right to accept or reject any offer without assigning any reason.

Administrative Officer



CENTER OF INNOVATIVE AND APPLIED BIOPROCESSING
(CIAB)

Department of Biotechnology,
Ministry of Science & Technology
(Govt. of India)

e- Tender Notice
for the work of Provision of Exhaust air units with
casing and ducting in STP/ETP plant and UPS Room at
Main Campus, CIAB, Knowledge City, Sector-81, Mohali-
Punjab, India

TENDER NO: CIAB/7(97)/2021-Works

VOLUME-1

Tender Issued from: 26-03-2021
Last date of receipt of tender: 09-04-2021 up to 3:00pm
Tender Opening date: 12-04-2021 @ 10:00am
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Center of innovative and Applied Bioprocessing (CIAB)

E-NOTICE INVITING TENDER (NIT)

1.0 ltem Rate e-Tenders in two parts [Part(A)-Technical Bid & Part(B)-Financial/Price Bid] are
invited on the behalf of Chief Executive Officer, CIAB from the specialized agencies/firms who
have executed similar works with some Central Govt. department/State Govt. Department/Central
Autonomous  body/State Autonomous Body/Central PSU/State PSU/Central Gowt.
undertaking/State Govt. Undertaking/ City Development Authority/Municipal Corporation of
City//Reputed Private Companies & Organizations for carrying out the work of Provision of
Exhaust air units with casing and ducting in STP/ETP plant and UPS Room at Main Campus,
CIAB, Knowledge City, Sector-81, Mohali-Punjab.

1.2 Technical Eligibility Criteria for Bidders-

1.2.1 Experience of having successfully completed following type of works during the last 07
years ending previous day of last date of submission of tenders.

Three similar completed works, costing not less than the amount equal to 40% of the
estimated cost put to tender.

OR

Two similar completed works, costing not less than the amount equal to 60% of the
estimated cost put to tender.

OR

One similar completed work of aggregate cost not less than the amount equal to 80% of
the estimated cost put to tender.

Similar work shall mean the work of Supply, installation, testing and commissioning
AHU/exhaust and supply air units or HVAC works including Ducting and accessories
works in any reputed |Institutional campus/University/Hospitals/Multistory  Office
buildings/Commercial Complexes/ Power Plants/Refineries/Manufacturing Plants &
Industries/Research Centres and Laboratories/ Date Centre/Sport Stadiums/Any other Industry
or Organization.

Note - The Tenderer shall produce definite proof from the appropriate authority, which shall be to
the satisfaction of the Competent Authority, of having satisfactorily completed similar works of
magnitude specified above. Completion Certificates/proofs need to be enclosed.

1.2.2 The Agency/firm must have valid GST Registration No. The proof for the same shall be
enclosed with the bid.

1.2.3 The Average Annual financial turnover of the firm should be at least 50 % of the estimated
cost put to tender during the immediate last three consecutive financial years ending 31-
03-2021. Copies of duly attested statement (for last 03years) by Chartered Accountant
should be provided.

1.2.4 The bidder should not have incurred any loss (profit after tax should be positive) in more
than two years during available last five consecutive balance sheets, duly audited and
certified by the Chartered Accountant. The balance sheet in case of Pvt./Public Ltd.
company means its standalone finance statement and consolidated financial statements
both). The copy of relevant balance sheets and Profit & Loss account statements for the
last 03 financial years ending 2019-20 shall be submitted by the bidder.
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1.2.5 The bidder shall submit the performance certificate of works as per format given in
Annexure-2 (In case the bidder has executed any contract/work or ongoing work at CIAB
during the last 05 years). In case of non-satisfactory performance of any work executed
or ongoing work at CIAB during last 05 years, the bid will not be considered for further
evaluation.

The declaration on firm’s letter head ‘No work executed at CIAB during last 05 years’
be submitted if the firm has not executed any work in CIAB for last 05 years.

1.2.6 The tenderer shall submit an affidavit on a non-judicial stamp paper of Rupees fifty only
duly attested by notary, certifying that “information /documents/experience certificates
enclosed by the bidder (Name of contractor) along with this tender are genuine and
also the bidder (applicant) shall not have any objection in case CIAB verifies them
from the issuing authority. Original copy of the documents shall also be produced
to CIAB for their verification on demand. In case, the information /documents
[certificates are not found genuine the agency (applicant) shall be debarred for 05
years from participating in any tender of CIAB in future. Further, the agency
(applicant) confirms that we have not been blacklisted by any of their clients.

The time allowed for carrying out the work will be 06 weeks from the date of start
as defined in Schedule ‘C’ or from the first date of handing over of the site,
whichever is later.

4. The site for the work is available.

5 (i) Tender documents can be downloaded directly from the CIAB website www.ciab.res.in or
E-Central public procurement portal https://eprocure.gov.in/eprocure/app (up to 09-04-2021).

(i) Tender forms, NIT, schedule of items and all the Tender documents consisting of all the set of
terms & conditions of contract to be complied with by the contractor whose tender may be
accepted and other necessary documents can be seen in the office of Assistant Engineer-
Electrical, CIAB on all working days between 10:00 am to 5:00pm.

6.() Tenders shall be accompanied with tender cost of Rs.590/- only in the form of Demand
Draft in favour of “Center of Innovative and Applied Bioprocessing, Mohali” payable at Mohali.

(i) Tenders shall be accompanied with Bid Security Declaration in accordance with
Procurement Policy Division, Department of Expenditure, Ministry of Finance, Govt. of India Office
memorandum dated 12th November 2020 as per Annexure-4 of this Technical Bid document on
a Non-Judicial Stamp paper of Rs.100/- only duly attested by Notary.

(i) Submission of Tender- The tender shall be submitted/uploaded as e-tender only in the
following covers as detailed below:

1. Cover -1 marked as Technical Bid containing the following-

a) Scanned copy of Demand Draft of Rs.590/-only as cost of tender documents or cash
receipt in case of tender fee submitted to CIAB office in cash.

b) Scanned copy of Bid Security declaration in the prescribed format on Non-Judicial Stamp
paper of Rs.100/- only duly attested by Notary.

c) Scanned copy of documents related to Technical eligibility criteria 1.2 i.e., Completion
certificates/proofs of the similar works completed and all other required documents as
mentioned in the Technical Eligibility criteria 1.2.2 to 1.2.6.

d) Scanned copy of signed and stamped complete Tender documents i.e., Volume-1.
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2. Envelope-2 marked as Financial/Price Bid containing the following-

a) This shall contain the price for the execution of the works specified as per Volume-2 of the
tender document.

3. The above documents shall be uploaded by the bidder on E-Central public
procurement portal https://eprocure.gov.in/eprocure/app by 3:00 PM on 09-04-2021
and will be opened on 12-04-2021 by CIAB at 10:00 PM.

Note: - a) Documents to be uploaded in PDF format only (Price Bid in Excel format only).
b) The original payment instrument like Demand Draft of any Nationalized Bank against
Cost of Tender document and Bid security declaration should be sent to the address-
Center of Innovative and Applied Bioprocessing, Sector-81, Knowledge City, PO- Manauli,
SAS Nagar, Mohali 140306, and Punjab by post/speed post/courier/by hand before due date
& time of receipt of tenders, failing which the tenders will not be considered for further
evaluation.

NOTE: In case of non-submission/incorrect submission of any of the above-mentioned
documents/details by the bidder or in case of non-compliance of any of the technical
eligibility criteria by the bidder, their bid shall not be considered for further evaluation or
shall be considered ineligible.

REGARDING TENDER FEE EXEMPTION

Only Tender Fee exemption is allowed for Micro & Small Enterprises (MSEs) who are
registered with District Industries Centers(DICs)/Khadi & Village Industries
Commission(KVIC)/ Khadi & Village Industries Board(KVIB)/ National Small Industries
Corporation (NSIC)/MSEs registered under Udyog Aadhar Memorandum(UAM)/Directorate
of Handicrafts and Handloom or any other body specified by Ministry of Micro, Small and
Medium Enterprises(MoMSME) but relevant certificates of registration need to be enclosed
by the bidder along with the Technical bid, claiming for exemption. Also, the bidders/MSEs
claiming for exemption of Tender fee shall submit the duly signed and stamped hard
copies of necessary registration certificates on or before the last date of submission of
tenders, failing which their tenders will not be considered for further evaluation.

7. The contractor whose tender is accepted, will be required to furnish performance guarantee of
3% (Three Percent) of the tendered amount in accordance with Procurement Policy Division,
Department of Expenditure, Ministry of Finance, Govt. of India, Office Memorandum dated 12th
November 2020 within the period specified in Schedule ‘C’. This guarantee shall be in the form of
cash (in case guarantee amount is less than Rs. 10000/-) or Deposit at Call receipt of any
scheduled bank/Banker's cheque of any scheduled bank/Demand Draft of any scheduled
bank/Pay order of any scheduled bank (in case Page 7 of 93 guarantee amount is less than Rs.
1,00,000/-) or Government Securities or Fixed Deposit Receipts or Guarantee Bonds of any
Scheduled Bank or the State Bank of India in accordance with the prescribed form. In case the
contractor fails to deposit the said performance guarantee within the period as indicated in
Schedule ‘C’ including the extended period if any, this work contract may be terminated at the
discretion of Competent Authority, CIAB and the contractor will be suspended for the period of 03
years from being eligible to submit Bids for contracts with the CIAB in future.

8. The description of the work is as follows:

Provision of Exhaust air units with casing and ducting in STP/ETP plant and UPS rooms at
Main Campus, CIAB, Knowledge City, Sector-81, Mohali-Punjab, India

8. Tenderers are advised to inspect and examine the site and its surroundings and satisfy
themselves before submitting their tenders as to the type of system (so far as is practicable), the
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form and nature of the site, the means of access to the site, the accommodation they may require
and in general shall themselves obtain all necessary information as to risks, contingencies and
other circumstances which may influence or affect their tender. A tenderer shall be deemed to
have full knowledge of the site whether he inspects it or not and no extra charge consequent on
any misunderstanding or otherwise shall be allowed.

The tenderer shall be responsible for arranging and maintaining at his own cost all materials, tools
& plants, water, electricity access, facilities for workers and all other services required for
executing the work unless otherwise specifically provided for in the contract documents.
Submission of a tender by a tenderer implies that he has read this notice and all other contract
documents and has made himself aware of the scope and specifications of the work to be done
and of conditions and rates at which stores, tools and plant, etc. will be issued to him by the
Government and local conditions and other factors having a bearing on the execution of the work.

9. The Competent Authority does not bind itself to accept the lowest or any other tender and
reserves to itself the authority to reject any or all the tenders received without the assignment of
any reason. All tenders in which any of the prescribed condition is not fulfilled or any condition
including that of conditional rebate is put forth by the tenderer shall be summarily rejected.

10. Canvassing whether directly or indirectly, in connection with tenderers is strictly prohibited
and the tenders submitted by the contractors who resort to canvassing will be liable to rejection.

11. The Competent Authority reserves to himself the right of accepting the whole or any part of
the tender and the tenderer shall be bound to perform the same at the rate quoted.

12. The contractor shall not be permitted to tender for works in the CIAB, Mohali if his near relative
is posted a Divisional Accountant or as an officer in any capacity between the grades of
Superintending Engineer and Junior Engineer (both inclusive). He shall also intimate the names
of persons who are working with him in any capacity or are subsequently employed by him and
who are near relatives to any Gazetted officer in the CIAB, Mohali or in the Ministry of Science &
Technology, Govt. of India. Any breach of this condition by the contractor would render him liable
to be removed from the approved list of contractors of this Department.

13. No Engineer of gazette rank or other Gazetted Officer employed in Engineering or
Administrative duties in an Engineering Department of the Government of India is allowed to work
as a contractor for a period of one year after his retirement from Government service, without the
previous permission of the Government of India in writing. This contract is liable to be cancelled
if either the contractor or any of his employees is found any time to be such a person who had
not obtained the permission of the Government of India as aforesaid before submission of the
tender or engagement in the contractor’s service.

14. The tender for the works shall remain open for acceptance for a period of ninety (90) days
from the date of opening of tenders/Ninety days from the date of opening of financial bid in case
tenders are invited on 2/3 envelop system (strike out as the case may be) if any tenderer
withdraws his tender before the said period or issue of letter of acceptance, whichever is earlier,
or makes any modifications in the terms and conditions of the tender which are not acceptable to
the department, then the department shall, without prejudice to any other right or remedy, be at
liberty to forfeit 50% of the said earnest money as aforesaid. Further the tenderer shall not be
allowed to participate in the retendering process of the work.

15. No price preference to any corporate society/Registered society, Govt. Public Sector
undertakings / bodies shall be given and tenders shall be exclusively dealt with on merit.

17. The contractor shall comply with the provisions of the Apprentices Act 1961, Minimum wages
Act 1948, Workmen’s compensation Act 1923, contract labour (Regulation and Abolition Act
1970), payment of wages Act 1938, Employer’s liability Act 1938, Maternity Benefits Act 1961,
Employee’s State Insurance Act, 1948, Employees Provident Funds and Miscellaneous
Provisions Act, 1952 and the Industrial disputes Act 1947 as applicable and the rules and
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regulations issued there under and by the local Administration/ Authorities from time to time
as well all provisions of law applicable to workmen. Failure to do so shall amount to breach of
the contract and the Competent Authority may at his discretion terminate the contract. The
Contractor shall also be liable for any pecuniary liability arising on account of violation by him of
any of the said Acts and shall indemnify the Institute on that account. Institute will not be liable for
any act or omission on the part of the contractor in so far as any violation of any of the
aforementioned acts.

18. Each tenderer shall submit only one tender; either by him or as partners in a joint venture.
A tenderer who submits or participates in more than one tender will be disqualified.

19. Unless otherwise stated, the contract shall be for the whole work as described in the “Schedule
of Items” and the drawings. The contractor shall be bound to complete the whole work as
described in the schedule of items of works and the drawings, including additional items, if any,
as per drawings and instructions. The issuance of certificate of completion as issued by the
Engineer-in-Charge shall be mandatory and will be conclusive proof of completion of work.

20. Interpretations, corrections and changes to the Tenders Documents shall be made by
Addendum, if required by the Institute.

21. Each Tenderer shall ascertain prior to submitting his Tender that he has received all Addenda
issued and he shall so acknowledge their receipt in his Tender.

22. The provisions in the Tender documents shall govern over the contents of the above
paragraphs if in contradiction or variation.

23. All pages of the Tender should be page numbered and indexed.

24. It is the responsibility of tenderer to go through the tender document to ensure furnishing all
required documents in addition to above, if any.

25. The authorized signatory of the tenderer must sign the tender duly stamped at
appropriate places and initial all the remaining pages of the tender along with the stamp.

26. A tender, which does not fulfill any of the above requirements and/or gives evasive
information/reply against any such requirement, shall be liable to be ignored and rejected.

27. Tender sent by fax/telex/electronically shall be ignored.
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Tender form-1

Center of Innovative and Applied Bioprocessing

Iltem rate Tender & Contract for Works

Tender for the work of: Provision of Exhaust air units with casing and ducting in STP/ETP
plant at Main Campus, CIAB, Knowledge City, Sector-81, Mohali-Punjab, India.

0] To be submitted by 15:00 hours on 09-04-2021 to the Chief Executive Officer, CIAB

(i) To be opened at 10:00 hours on 12-04-2021 in the office of the Store & Purchase

Officer, CIAB
Tender Fee: Rs.590 /- only (Non-refundable)
Estimated cost of work: Rs. Rs. 4,30,756/- only
Performance Guarantee: @ 3% of Tendered value
Place of opening of tender document: Center of Innovative and Applied Bioprocessing,

Knowledge City, sector-81, Mohali-Punjab

Completion period: 06 weeks from the date of start

Issued to*:

Signature of officer issuing the documents*:

Designation*:

Date of Issue*:

*Not to be filled if tender is downloaded from website.
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TENDER

I/We have read and examined the notice inviting tender, schedule A, B, C, D, Specifications
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses
of contract, Special conditions, Schedule of Rate & other documents and Rules referred to in the
conditions of contract and all other contents in the tender document for the work.

I/We hereby tender for the execution of the work specified for the Institute within the time specified
in Schedule ‘C’ viz., schedule of quantities and in accordance in all respect with the specifications,
designs, drawing and instructions in writing referred to in General Rules and Directions and in
Clauses of the Conditions of contract and with such materials as are provided for, by, and in
respect of accordance with, such conditions so far as applicable.

We agree to keep the tender open for ninety (90) days from the due date of its opening/ ninety
days from the date of opening of financial bid in case tenders are invited on 2/3 envelop system
(strike out as the case may be) and not to make any modification in its terms and conditions.

Bid Security declaration as per mandatory format only is hereby forwarded in cash/receipt
treasury challan/deposit at call receipt of a scheduled bank/fixed deposit receipt of scheduled
bank/demand draft of a scheduled bank/bank guarantee issued by a scheduled bank as earnest
money. If I/We, fail to furnish the prescribed performance guarantee within prescribed period,
I/lWe agree that the Chief Executive Officer, CIAB or his successors, in office shall without
prejudice to any other right or remedy, be at liberty to forfeit the said earnest money absolutely.
Further, if I/We fail to commence work as specified, I/We agree that the Chief Executive Officer,
CIAB or the successors in office shall without prejudice to any other right or remedy available in
law, be at liberty to forfeit the said earnest money and the performance guarantee absolutely,
otherwise the said earnest money shall be retained by him towards security deposit to execute all
the works referred to in the tender documents upon the terms and conditions contained.

I/We undertake and confirm that eligible similar work(s) has/have not been got executed through
another contractor on back to back basis. Further that, if such a violation comes to the notice of
Department, then I/We shall be debarred for tendering in the Institute in future forever. Also, if
such a violation comes to the notice of Department before date of start of work, the Engineer-in-
Charge shall be free to forfeit the entire amount of Bid security declaration/Performance
Guarantee.

I/We hereby declare that I/We shall treat the tender documents drawings and other records
connected with the work as secret/confidential documents and shall not communicate
information/derived there from to any person other than a person to whom I/We am/are authorized
to communicate the same or use the information in any manner prejudicial to the safety of the
State.

Dated:
Signature of Contractor
Witness:
Postal Address
Address:
Occupation:
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GENERAL RULES & DIRECTIONS

1. All work proposed for execution by contract will be notified in a form of invitation to tender
posted on website as the case may be.

This form will state the work to be carried out, as well as the date for submitting and opening
tenders and the time allowed for carrying out the work, also the amount of earnest money to be
deposited with the tender, and the amount of the security deposit and Performance guarantee to
be deposited by the successful tenderer and the percentage, if any, to be deducted from bills.
Copy of the specifications, designs and drawings and any other documents required in connection
with the work signed for the purpose of identification by the officer inviting tender shall also be
open for inspection by the contractor at the office of officer inviting tender during office hours.

2. In the event of the tender being submitted by a firm, it must be signed separately by each
partner thereof or in the event of the absence of any partner, it must be signed on his behalf by a
person holding a power-of attorney authorizing him to do so, such power of attorney to be
produced with the tender, and it must disclose that the firm is duly registered under the Indian
Partnership Act, 1952.

3. Receipts for payment made on account of work, when executed by a firm, must also be
signed by all the partners, except where contractors are described in their tender as a firm, in
which case the receipts must be signed in the name of the firm by one of the partners, or by some
other person having due authority to give effectual receipts for the firm.

4, Any person who submits a tender shall fill up the usual printed form, stating at what rate
he is willing to undertake each item of the work. Tenders, which propose any alteration in the work
specified in the said form of invitation to tender, or in the time allowed for carrying out the work,
or which contain any other conditions of any sort including conditional rebates, will be summarily
rejected. No single tender shall include more than one work, but contractors who wish to tender
for two or more works shall submit separate tender for each. Tender shall have the name and
number of the works to which they refer, written on the envelopes.

The rate(s) must be quoted in decimal coinage. Amounts must be quoted in full rupees by ignoring
fifty paisa and considering more than fifty paisa as rupee one.

In case the lowest tendered amount (worked out on the basis of quoted rate of Individual items)
of two or more contractors is same, then such lowest contractors may be asked to submit sealed
revised offer quoting rate of each item of the schedule of quantity for all sub sections/sub heads
as the case may be, but the revised quoted rate of each item of schedule of quantity for all sub
sections/sub heads should not be higher than their respective original rate quoted already at the
time of submission of tender. The lowest tender shall be decided on the basis of revised offer.

If the revised tendered amount (worked out on the basis of quoted rate of individual items) of two
or more contractors received in revised offer is again found to be equal, then the lowest tender,
among such contractors, shall be decided by draw of lots in the presence of Administrative Officer,
Engineer in-charge of major & minor component(s) and the lowest contractors those have quoted
equal amount of their tenders.

In case of any such lowest contractor in his revised offer quotes rate of any item more than their
respective original rate quoted already at the time of submission of tender, then such revised offer
shall be treated invalid. Such case of revised offer of the lowest contractor or case of refusal to
submit revised offer by the lowest contractor shall be treated as withdrawal of his tender before
acceptance and 50% of his earnest money shall be forfeited.

In case all the lowest contractors those have same tendered amount (as a result of their quoted

rate of individual items), refuse to submit revised offers, then tenders are to be recalled after
forfeiting 50% of Bid Security Declaration of each lowest contractors.
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Contractor, whose earnest money is forfeited because of non-submission of revised offer, or
qguoting higher revised rate(s) of any item(s) than their respective original rate quoted already at
the time of submission of his bid shall not be allowed to participate in the retendering process of
the work.

5. In the case of Item Rate Tenders, only rates quoted shall be considered. Any tender
containing percentage below/above the rates quoted is liable to be rejected. Rates quoted by the
contractor in item rate tender in figures and words shall be accurately filled in so that there is no
discrepancy in the rates written in figures and words. However, if a discrepancy is found, the rates
which correspond with the amount worked out by the contractor shall unless otherwise proved be
taken as correct. If the amount of an item is not worked out by the contractor or it does not
correspond with the rates written either in figures or in words, then the rates quoted by the
contractor in words shall be taken as correct. Where the rates quoted by the contractor in figures
and in words tally, but the amount is not worked out correctly, the rates quoted by the contractor
will unless otherwise proved be taken as correct and not the amount. In event no rate has been
qguoted for any item(s), leaving space both in figure(s), word(s), and amount blank, it will be
presumed that the contractor has included the cost of this/these item(s) in other items and rate
for such item(s) will be considered as zero and work will be required to be executed accordingly.

6. All rates shall be quoted on the tender form. The amount for each item should be worked
out and requisite totals given. Special care should be taken to write the rates in figures as well as
in words and the amount in figures only, in such a way that interpolation is not possible. The total
amount should be written both in figures and in words. In case of figures, the word ‘Rs.” should
be written before the figure of rupees and word ‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P’ and
in case of words, the word, ‘Rupees’ should precede and the word ‘Paise’ should be written at the
end. Unless the rate is in whole rupees and followed by the word ‘only’ it should invariably be upto
two decimal places. While quoting the rate in schedule of quantities, the word ‘only’ should be
written closely following the amount and it should not be written in the next line.

7. The Bidder/Contractor Firm should possess all the necessary clearance from all
the Govt. authorities/departments for the related work as well as the regulatory affairs.

8. The Chief Executive officer, CIAB shall have the right of rejecting all or any of the tenders
and will not be bound to accept the lowest or any other tender.

9. Use of correcting fluid, anywhere in tender document is not permitted. Such tender is liable
for rejection.

10. On acceptance of the tender, the name of the accredited representative(s) of the
contractor who would be responsible for taking instructions from the Engineer-in-Charge shall be
communicated in writing to the Engineer-in-Charge.

11. If pursuant to or under any law, notification or order any royalty, cess or the like becomes
payable by the Government of India and does not any time become payable by the contractor to
the State Government, Local authorities in respect of any material used by the contractor in the
works, then in such a case, it shall be lawful to the Government of India and it will have the right
and be entitled to recover the amount paid in the circumstances as aforesaid from dues of the
contractor.

12.  The statutory deductions such as TDS etc. shall be deducted at source as per prevailing
percentage/rates/rules as amended from time to time by Central/State Govt.

13.  The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules
and orders issued thereunder from time to time. If he fails to do so, his failure will be a breach of
the contract and the Competent Authority may in his discretion, without prejudice to any other
right or remedy available in law, cancel the contract. The contractor shall also be liable for any
pecuniary liability arising on account of any violation by him of the provisions of the said Act.
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CONDITIONS OF CONTRACT

Definitions

1. The Contract means the documents forming the tender and acceptance thereof
and the formal agreement executed between competent authority on behalf of the CIAB and the
contractor, together with the document referred to therein including these conditions, the
specifications, designs, drawings and instructions issued from time to time by Engineer-in-
charge and all these documents taken together shall be deemed to form one contract and shall
be complementary to one another.

2. In the contract, the following expressions shall, unless the context otherwise requires,
have the meanings, hereby respectively assigned to them:-

a) The expression works or work shall unless there be something either in the subject or
context repugnant to such construction, be construed and taken to mean the works by or by
virtue of the contract contracted to be executed whether temporary or permanent, and
whether original, altered, substituted or additional.

b) The site shall mean the land/ or other places like building etc. on into or through which
work is to be executed under the contract or any adjacent land, path or street through which
work is to be executed under the contract or any adjacent land, path or street which may be
allotted or used for the purpose of carrying out the contract.

c) The contractor shall mean the individual, firm or company, whether incorporated or not,
undertaking the works and shall include the legal personal representative of such

individual or the persons composing such firm or company, or the successors of such firm
or company and the permitted assignees of such, individual, firm or company.

d) The Competent Authority shall mean the Chief Executive Officer, CIAB

e) Institute/Department shall mean the Center of innovative and Applied Bioprocessing
(CIAB), Mohali.

f) Administration shall mean the administration of CIAB, Mohali.

g) Local authority shall mean the Municipal Corporation of Mohali and shall also deemed
to include any other body, State Govt. Department or department of the administration.

h) Accepting Authority shall mean the authority mentioned in Schedule ‘C’.

i) Engineer-Incharge shall mean the Assistant Engineer-Electrical

i) Schedule(s) referredto in these conditions shall mean the relevant schedule(s) annexed
to the tender papers.

k) District Specifications means the specifications followed by the State Government in
the area where the work is to be executed.

[) Tendered value means the value of the entire work as stipulated in the letter of award.

m) Date of commencement of work: The date of commencement of work shall be the date
of start as specified in schedule ‘C’ or the first date of handing over of the site, whichever is
later, in accordance with the phasing if any, as indicated in the tender document.

n) Excepted Risk are risks due to riots (other than those on account of contractor’s
Employees), war (whether declared or not) invasion, act of foreign enemies, hostilities, civil
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war, rebellion revolution, insurrection, military or usurped power, any acts of Government,
damages from aircraft, acts of God, such as earthquake, lightening and unprecedented
floods, and other causes over which the contractor has no control and accepted as such by
the Accepting Authority or causes solely due to use or occupation by owner of the part of
the works in respect of which a certificate of completion has been issued or a cause solely
due to owner’s faulty design of works.

0) Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis of the
cost of materials and labour as per market at the site where the work is to be executed plus
the percentage to cover all overheads and profits.

Works to be carried out

3. The work to be carried out under the Contract shall, except as otherwise provided in
these conditions, include all labour, materials, tools, plants, equipment and transport which may
be required in preparation of and for and in the full and entire execution and completion of the
works. The descriptions given in the Schedule of Scope of Work (Schedule- A & Schedule-D)
shall, unless otherwise stated, be held to include wastage on materials, carriage and cartage,
carrying and return of empties, hoisting, setting, fitting and fixing in position and all other labours
necessary in and for the full and entire execution and completion of the work as aforesaid in
accordance with good practice and recognized principles.

Sufficiency of Tender

4, The Contractor shall be deemed to have satisfied himself before tendering as to the
correctness and sufficiency of his tender for the works and of the rates and prices quoted in the
Schedule of Quantities, which rates and prices shall, except as otherwise provided, cover all his
obligations under the Contract and all matters and things necessary for the proper completion
and maintenance of the works.

Discrepancies and Adjustment of Errors

5. The several documents forming the Contract are to be taken as mutually explanatory of
one another, detailed drawings being followed in preference to small scale drawing and figured
dimensions in preference to scale and special conditions in preference to General Conditions.

5.1 In the case of discrepancy between the schedule of work, the Specifications and/or the
Drawings, the following order of preference shall be observed:-

a) Description of Schedule of Quantities.

b) Particular Specification and Special Condition, if any.

c) Drawings.

d) CPWD Specifications and Manufacturer specifications with upto date amendments.

e) Indian Standard Specifications of B.1.S.

5.2 If there are varying or conflicting provisions made in any one document forming part of
the contract, the Accepting Authority shall be the deciding authority with regard to the
intention of the document and his decision shall be final and binding on the contractor.

5.3 Any error in description, quantity or rate in Schedule of Quantities or any omission
there from shall not vitiate the Contract or release the Contractor from the execution of the
whole or any part of the works comprised therein according to drawings and
specifications or from any of his obligations under the contract.

54 In case of any conflict/discrepancy on any specification or item to be executed or any
other issue related to the contract, the CPWD guidelines and GFR (General Financial Rules)
shall be referred to for the same with further recommendations and approvals of the Competent
Authority.
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CLAUSES OF CONTRACT

CLAUSE 1

(i) The contractor shall submit an irrevocable Performance Guarantee of 3% (three percent) of
the tendered amount in addition to other deposits mentioned elsewhere in the contract for his
proper performance of the contract agreement, (not withstanding and/or without prejudice to any
other provisions in the contract) within period specified from the date of issue of letter of
acceptance. This period can be further extended by the Competent Authority up to a maximum
period as specified in schedule ‘C’ on written request of the contractor stating the reason for
delays in procuring the Performance Guarantee, to the satisfaction of the Engineer-in-Charge.
This guarantee shall be in the form of Cash (in case guarantee amount is less than Rs. 10,000/-
) or Deposit at Call receipt of any scheduled bank/Banker's Cheque of any scheduled
bank/Demand Draft of any scheduled bank/Pay Order of any scheduled bank (in case guarantee
amount is less than Rs.1,00,000/-) or Government Securities or Fixed Deposit Receipts or
Guarantee Bonds of any Scheduled Bank or the State Bank of India in accordance with the form
annexed hereto. In case a fixed deposit receipt of any Bank is furnished by the contractor to the
Government as part of the performance guarantee and the Bank is unable to make payment
against the said fixed deposit receipt, the loss caused thereby shall fall on the contractor and
the contractor shall forthwith on demand furnish additional security to the Government to make
good the deficit.

(i) The Performance Guarantee shall be initially valid up to the completion of contract period
plus 60 days beyond that. In case the contract period gets extended, the contractor shall get the
validity of Performance Guarantee extended to cover such enlarged time for completion of
contract. After the recording of the satisfactory service completion certificate by the Engineer-
Incharge and on completion of contract, the performance guarantee shall be returned to the
contractor, without any interest.

(i) The Engineer-in-Charge shall not make a claim under the performance guarantee except
for amounts to which the CIAB is entitled under the contract (not withstanding and/or without
prejudice to any other provisions in the contract agreement) in the event of:

(a) Failure by the contractor to extend the validity of the Performance Guarantee as described
herein above, in which event the Engineer-in-Charge may claim the full amount of the
Performance Guarantee.

(b) Failure by the contractor to pay CIAB any amount due, either as agreed by the contractor
or determined under any of the Clauses/Conditions of the agreement, within 30 days of the
service of notice to this effect by Engineer-in-Charge.

(iv) In the event of the contract being determined or rescinded under provision of any of the
Clause/Condition of the agreement, the performance guarantee shall stand forfeited in full and
shall be absolutely at the disposal of the Competent Authority.

CLAUSE 2

When Job can be Determined

Subject to other provisions contained in this clause, the Engineer-in-Charge may, without
prejudice to his any other rights or remedy against the contractor in respect of any delay, inferior
workmanship, any claims for damages and/or any other provisions of this contract or otherwise,
and whether the date of completion has or has not elapsed, by notice in writing absolutely
determine the contract in any of the following cases:

(i) If the contractor having been given by the Engineer-in-Charge a notice in writing to rectify,
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reconstruct or replace any defective work or that the work is being performed in an inefficient or
otherwise improper or unworkman like manner shall omit to comply with the requirement of such
notice for a period of seven days thereafter.

(ii) If the contractor has, without reasonable cause, suspended the progress of the work or has
failed to proceed with the work with due diligence so that in the opinion of the Engineer-in-
Charge (which shall be final and binding) he will be unable to secure completion of the work by
the date for completion and continues to do so after a notice in writing of seven days from the
Engineer-in-Charge.

(iii) If the contractor fails to complete the work within the stipulated date or items of work with
individual date of completion, if any stipulated, on or before such date(s) of completion and does
not complete them within the period specified in a notice given in writing in that behalf by the
Engineer-in-Charge.

(iv) If the contractor persistently neglects to carry out his obligations under the contract and/ or
commits default in complying with any of the terms and conditions of the contract and does not
remedy it or take effective steps to remedy it within 7 days after a notice in writing is given to
him in that behalf by the Engineer-in-Charge.

(v) If the contractor shall offer or give or agree to give to any person in Government service or
to any other person on his behalf any gift or consideration of any kind as an inducement or
reward for doing or forbearing to do or for having done or forborne to do any act in relation to
the obtaining or execution of this or any other contract for Government.

(vi) If the contractor shall enter into a contract with Government in connection with which
commission has been paid or agreed to be paid by him or to his knowledge, unless the
particulars of any such commission and the terms of payment thereof have been previously
disclosed in writing to the Engineer-in-Charge.

(vii) If the contractor had secured the contract with Government as a result of wrong tendering
or other non-bonafide methods of competitive tendering or commits breach of Integrity
Agreement.

(viii) If the contractor being an individual, or if a firm, any partner thereof shall at any time be
adjudged insolvent or have a receiving order or order for administration of his estate made
against him or shall take any proceedings for liquidation or composition (other than a voluntary
liquidation for the purpose of amalgamation or reconstruction) under any Insolvency Act for the
time being in force or make any conveyance or assignment of his effects or composition or
arrangement for the benefit of his creditors or purport so to do, or if any application be made
under any Insolvency Act for the time being in force for the sequestration of his estate or if a
trust deed be executed by him for benefit of his creditors.

(ix) If the contractor being a company shall pass a resolution or the court shall make an order
that the company shall be wound up or if a receiver or a manager on behalf of a creditor shall
be appointed or if circumstances shall arise which entitle the court or the creditor to appoint a
receiver or a manager or which entitle the court to make a winding up order.

(x) If the contractor shall suffer an execution being levied on his goods and allow it to be
continued for a period of 21 days.

(xi) If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis or
of labour with materials not to be incorporated in the work, shall not be deemed to be subletting)
or otherwise parts with or attempts to assign, transfer, sublet or otherwise parts with the entire
works or any portion thereof without the prior written approval of the Engineer -in-Charge.
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When the contractor has made himself liable for action under any of the cases aforesaid, the
Competent Authority shall have powers:

(&) To determine the contract as aforesaid (of which termination notice in writing to the
contractor under the hand of the Engineer-in-Charge shall be conclusive evidence). Upon such
determination, the Security Deposit already recovered(if any) and Performance Guarantee
under the contract shall be liable to be forfeited and shall be absolutely at the disposal of the
Government

(b) After giving notice to the contractor to measure up the work of the contractor and to take
such whole, or the balance or part thereof, as shall be un-executed out of his hands and to give
it to another contractor to complete the work. The contractor, whose contract is determined as
above, shall not be allowed to participate in the tendering process for the balance work.

In the event of above courses being adopted by the Engineer-in-Charge, the contractor shall
have no claim to compensation for any loss sustained by him by reasons of his having
purchased or procured any materials or entered into any engagements or made any advances
on account or with a view to the execution of the work or the performance of the contract. And
in case action is taken under any of the provision aforesaid, the contractor shall not be entitled
to recover or be paid any sum for any work thereof or actually performed under this contract
unless and until the Engineer-in-Charge has certified in writing the performance of such work
and the value payable in respect thereof and he shall only be entitled to be paid the value so
certified.

NOTE: In addition to above terms and conditions, In case of non-performance of
contractor (including delay in execution of work/services or incompletion of
work/services as per the scope of contract) as per contract terms, conditions and
clauses, the contract can be determined/terminated (with the approval of Competent
Authority, CIAB) with one month notice to the contractor.

CLAUSE 2A

In case, the work cannot be started due to reasons not within the control of the contractor within
one month of award of work, either party may close the contract. In case contractor wants to
close the contract, he shall give notice to the department stating the failure on the part of
department. In such eventuality, the Performance Guarantee of the contractor shall be refunded
within following time limits:

(i) If the Tendered value of work is up to Rs. 45 lac: 15 days.
(ii) If the Tendered value of work is more than Rs. 45 lac and up to Rs. 2.5 Crore: 21 days.
(iii) If the Tendered value of work exceeds Rs. 2.5 Crore: 30 days.

CLAUSE 3

Contractor liable to pay Compensation even if action not taken under Clause 2

In any case in which any of the powers conferred upon the Competent Authority by Clause-2
thereof, shall have become exercisable and the same are not exercised, the non-exercise hereof
shall not constitute a waiver of any of the conditions hereof and such powers shall
notwithstanding be exercisable in the event of any future case of default by the contractor and
the liability of the contractor for compensation shall remain unaffected. In the event of the
Engineer-in-Charge putting in force all or any of the powers vested in him under the preceding
clause he may, if he so desires after giving a notice in writing to the contractor, take possession
of (or at the sole discretion of the Engineer-in-Charge which shall be final and binding on the
contractor) use as on hire (the amount of the hire money being also in the final determination of
the Engineer-in-Charge) all or any tools, plant, materials and stores, in or upon the works, or
the site thereof belonging to the contractor, or procured by the contractor and intended to be
used for the execution of the work/or any part thereof, paying or allowing for the same in account
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at the contract rates, or, in the case of these not being applicable, at current market rates to be
certified by the Engineer-in-Charge, whose certificate thereof shall be final, and binding on the
contractor, clerk of the works, foreman or other authorized agent to remove such tools, plant,
materials, or stores from the premises (within a time to be specified in such notice) in the event
of the contractor failing to comply with any such requisition, the Engineer-in-Charge may remove
them at the contractor's expense or sell them by auction or private sale on account of the
contractor and his risk in all respects and the certificate of the Engineer-in-Charge as to the
expenses of any such removal and the amount of the proceeds and expenses of any such sale
shall be final and conclusive against the contractor.

CLAUSE 4
Time and Extension for Delay

The time allowed for start of the work as specified in the Schedule ‘C’ or the extended time in
accordance with these conditions shall be the essence of the Contract. The execution of the
work shall commence from such time period as mentioned in Schedule ‘C’ or from the date of
handing over of the site whichever is later. If the Contractor commits default in commencing the
execution of the work as aforesaid, Government shall without prejudice to any other right or
remedy available in law, be at liberty to forfeit the performance guarantee absolutely.

CLAUSE 5

Contractor to Keep Site Clean

After the work is carried out by the contractor, the contractor shall remove the wastage, debris
etc. from the site completely arising out during the execution of the work. In case the contractor
fails to comply with the requirements of this clause, the Engineer-in-Charge shall have the right
to get this work done at the cost of the contractor either departmentally or through any other
agency. Before taking such action, the Engineer-in-Charge shall give ten days notice in writing
to the contractor.

CLAUSE 6
Payment Terms

The Contractor shall submit the final Bill to the Engineer-In-charge on completion and based on
the satisfactory completion certificate given by Engineer-In charge, the bill payment to the
contractor shall be released within 21 working days from the receipt of bill.

CLAUSE 7
Payment of Contractor’s Bills to Banks

Payments due to the contractor shall be made to his bank, registered financial, co-operative or
thrift societies or recognized financial institutions instead of direct to him provided that the
contractor furnishes to the Engineer-in-Charge (1) an authorization in the form of a legally valid
document such as a power of attorney conferring authority on the bank; registered financial, co-
operative or thrift societies or recognized financial institutions to receive payments and (2) his
own acceptance of the correctness of the amount made out as being due to him by Government
or his signature on the bill or other claim preferred against Government before settlement by the
Engineer-in-Charge of the account or claim by payment to the bank, registered financial, co-
operative or thrift societies or recognized financial institutions. While the receipt given by such
banks; registered financial, co-operative or thrift societies or recognized financial institutions
shall constitute a full and sufficient discharge for the payment, the contractor shall whenever
possible present his bills duly receipted and discharged through his bank, registered financial,
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co-operative or thrift societies or recognized financial institutions. Nothing herein contained shall
operate to create in favour of the bank; registered financial, co-operative or thrift societies or
recognized financial institutions any rights or equities vis a vis the President of India.

CLAUSE 8

Foreclosure of contract due to Abandonment or Reduction in Scope of Work

If at any time after acceptance of the tender Competent Authority shall decide to abandon or
reduce the scope of the works for any reason whatsoever and hence not require the whole or
any part of the works to be carried out, the Engineer-in-Charge shall give notice in writing to that
effect to the contractor and the contractor shall act accordingly in the matter. The contractor
shall have no claim to any payment of compensation or otherwise whatsoever, on account of
any profit or advantage which he might have derived from the execution of the works in full but
which he did not derive in consequence of the foreclosure of the whole or part of the works. The
contractor shall be paid at contract rates, full amount for works executed at site as certified by
the Engineer-in-Charge for the items hereunder mentioned which could not be utilized on the
work to the full extent in view of the foreclosure;

CLAUSE 9
Carrying out part work at risk & cost of contractor

If contractor:

(i) At any time makes default during currency of work or does not execute any part of the work
with due diligence and continues to do so even after a notice in writing of 07 days in this respect
from the Engineer-in-Charge; or

(i) Commits default in complying with any of the terms and conditions of the contract and does
not remedy it or takes effective steps to remedy it within 04 days even after a notice in writing is
given in that behalf by the Engineer-in-Charge; or Fails to complete the work(s) or items of work
with individual dates of completion, on or before the date(s) so determined, and does not
complete them within the period specified in the notice given in writing in that behalf by the
Engineer-in-Charge. The Engineer- in-Charge without invoking action under clause 2 may,
without prejudice to any other right or remedy against the contractor which have either accrued
or accrue thereafter to Government, by a notice in writing to take the part work / part incomplete
work of any item(s) out of his hands and shall have powers to:

(a) Take possession of the site and any materials, constructional plant, implements, stores, etc.,
thereon; and/or

(b) Carry out the part work / part incomplete work of any item(s) by any means at the risk and
cost of the contractor.

The Engineer- in-Charge shall determine the amount, if any, is recoverable from the contractor
for completion of the part work/ part incomplete work of any item(s) taken out of his hands and
execute at the risk and cost of the contractor, the liability of contractor on account of loss or
damage suffered by Government because of action under this clause shall not exceed 10% of
the tendered value of the work.

In determining the amount, credit shall be given to the contractor with the value of work done in
all respect in the same manner and at the same rate as if it had been carried out by the original
contractor under the terms of his contract, the value of contractor's materials taken over and
incorporated in the work and use of plant and machinery belonging to the contractor.

The certificate of the Engineer-in-Charge as to the value of work done shall be final and
conclusive against the contractor provided always that action under this clause shall only be
taken after giving notice in writing to the contractor. Provided also that if the expenses incurred
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by the department are less than the amount payable to the contractor at his agreement rates,
the difference shall not be payable to the contractor.

Any excess expenditure incurred or to be incurred by Government in completing the part work/
part incomplete work of any item(s) or the excess loss of damages suffered or may be suffered
by Government as aforesaid after allowing such credit shall without prejudice to any other right
or remedy available to Government in law or per as agreement be recovered from any money
due to the contractor on any account, and if such money is insufficient, the contractor shall be
called upon in writing and shall be liable to pay the same within 30 days.

If the contractor fails to pay the required sum within the aforesaid period of 30 days, the
Engineer-in-Charge shall have the right to sell any or all of the contractors' unused materials,
constructional plant, implements, temporary building at site etc. and adjust the proceeds of sale
thereof towards the dues recoverable from the contractor under the contract and if thereafter
there remains any balance outstanding, it shall be recovered in accordance with the provisions
of the contract.

In the event of above course being adopted by the Engineer-in-Charge, the contractor shall
have no claim to compensation for any loss sustained by him by reason of his having purchased
or procured any materials or entered into any engagements or made any advance on any
account or with a view to the execution of the work or the performance of the contract.

CLAUSE 10
Suspension of Work

(i) The contractor shall, on receipt of the order in writing of the Competent Authority, (whose
decision shall be final and binding on the contractor) suspend the progress of the works or any
part thereof for such time and in such manner as the Engineer-in-Charge may consider
necessary so as not to cause any damage or injury to the work already done or endanger the
safety thereof for any of the following reasons:

(a) on account of any default on the part of the contractor or;

(b) for proper execution of the works or part thereof for reasons other than the default
of the contractor; or

(c) for safety of the works or part thereof.

The contractor shall, during such suspension, properly protect and secure the works to the
extent necessary and carry out the instructions given in that behalf by the Engineer in-
Charge.

(ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:

(a) the contractor shall be entitled to an extension of time equal to the period of every such
suspension PLUS 25%, for completion of the item or group of items of work for which a separate
period of completion is specified in the contract and of which the suspended work forms a part,
and;

(b) If the total period of all such suspensions in respect of an item or group of items or work for
which a separate period of completion is specified in the contract exceeds thirty days, the
contractor shall, in addition, be entitled to such compensation as the Engineer-in- Charge may
consider reasonable in respect of salaries and/or wages paid by the contractor to his employees
and labour at site, remaining idle during the period of suspension, adding thereto 2% to cover
indirect expenses of the contractor provided the contractor submits his claim supported by
details to the Engineer-in- Charge within fifteen days of the expiry of the period of 30 days.
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(iii) If the works or part thereof is suspended on the orders of the Engineer-in-Charge for more
than three months at a time, except when suspension is ordered for reason (a) in subpara

(i) above, the contractor may after receipt of such order serve a written notice on the Engineer-
in-Charge requiring permission within fifteen days from receipt by the Engineer in-Charge of the
said notice, to proceed with the work or part thereof in regard to which progress has been
suspended and if such permission is not granted within that time, the contractor, if he intends to
treat the suspension, where it affects only a part of the works as an omission of such part by
owner or where it affects whole of the works, as an abandonment of the works by owner, shall
within ten days of expiry of such period of 15 days give notice in writing of his intention to the
Engineer-in-Charge. In the event of the contractor treating the suspension as an abandonment
of the contract by owner, he shall have no claim to payment of any compensation on account of
any profit or advantage which he might have derived from the execution of the work in full but
which he could not derive in consequence of the abandonment. He shall, however, be entitled
to such compensation, as the Engineer-in-Charge may consider reasonable, in respect of
salaries and/or wages paid by him to his employees and labour at site, remaining idle in
consequence adding to the total thereof 2% to cover indirect expenses of the contractor
provided the contractor submits his claim supported by details to the Engineer-in-Charge within
30 days of the expiry of the period of 3 months.

CLAUSE 11
12.1 Action in case Work not done as per Schedule of Scope of Work

All works under or in course of execution or executed in pursuance of the contract, shall at all
times be open and accessible to the inspection and supervision of the Engineer-In-charge,

and the contractor shall, at all times, during the usual working hours and at all other times at
which reasonable notice of the visit of such officers has been given to the contractor, either
himself be present to receive orders and instructions or have a responsible agent duly
accredited in writing, present for that purpose. Orders given to the Contractor’s agent shall be
considered to have the same force as if they had been given to the contractor himself. If it shall
appear to the Engineer-in-charge, that any work has been executed with unsound, imperfect, or
unskillful workmanship, or with materials or articles provided by him for the execution of the work
which are unsound or of a quality inferior to that contracted or otherwise not in accordance with
the contract, the contractor shall, on demand in writing which shall be made within 02 months
of the completion of the work from the Engineer-in-Charge specifying the work, materials or
articles complained of notwithstanding that the same may have been passed, certified and paid
for forthwith rectify, or remove and reconstruct the work so specified in whole or in part, as the
case may require or as the case may be, remove the materials or articles so specified and
provide other proper and suitable materials or articles at his own charge and cost. In the event
of the failing to do so within a period specified by the Engineer-in- Charge in his demand
aforesaid, then the contractor shall be liable to pay compensation/penalty at the same rate as
under conditions of the contract (for non-completion/non-performance of the work in time) for
this default.

In such case the Engineer-in-Charge may not accept the item of work at the rates applicable
under the contract but may accept such items at reduced rates as the authority specified in
schedule ‘C’ may consider reasonable during the preparation of on account bills or final bill if
the item is so acceptable without detriment to the safety and utility of the item and the structure
or he may reject the work outright without any payment and/or get it and other connected and
incidental items rectified, or removed and re-executed at the risk and cost of the contractor.
Decision of the Competent Authority to be conveyed in writing in respect of the same will be
final and binding on the contractor.
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12. PENALTY

() In case of non-performance of the agency as per the scope of work and negligence of the
duties as per the contract or delay in execution of work/services, penalty @ 0.5% per week or
small amount for such negligence/delay shall be imposed on the contractor, to be calculated on
per day basis as per the charges agreed to the agency. The same shall be recoverable from the
bills payable to the agency. Also, if the contractor fails to perform their duties as per the contract
agreement, the CIAB will be at liberty to get the same done from some external agency on the
risk and cost of the contractor.

(i) Also, if any machinery/system gets damaged due to the wrong operation &
Maintenance/negligence on the part of the contractor, the actual cost of repair of that system
shall be recoverable from the contractor.

CLAUSE 13

Contractor Liable for Damages, defects

If the contractor or his working people or servants shall break, deface, injure or destroy any part
of building in which they may be working, or any building, road, road kerb, fence, enclosure,
water pipe, cables, drains, electric or telephone post or wires, trees, grass or grassland, or
cultivated ground contiguous to the premises on which the work or any part is being executed,
or if any damage shall happen to the work while in progress, from any cause whatever or if any
defect, shrinkage or other faults appear in the work during the contract period or within 02
months after a certificate final or otherwise of its completion shall have been given by the
Engineer in-Charge as aforesaid arising out of defect or improper materials or workmanship the
contractor shall upon receipt of a notice in writing on that behalf make the same good at his own
expense or in default the Engineer-in-Charge cause the same to be made good by other
workmen and deduct the expense from any sums that may be due or at any time thereafter may
become due to the contractor, or from his security deposit/performance guarantee or the
proceeds of sale thereof or of a sufficient portion thereof.

CLAUSE 14

Contractor to Supply Tools, Tackles, ladders, Transport, Machinery etc.

The contractor shall provide at his own cost all materials (except such special materials, if any,
as may in accordance with the contract be supplied from the Engineer-in-Charge’s stores),
machinery, tools & plants as specified in schedule C. In addition to this, appliances, Instruments,
implements, other plants, ladders, cordage, tackle, scaffolding and temporary works required
for the proper execution of the work, whether original, altered or substituted and whether
included in the specifications or other documents forming part of the contract or referred to in
these conditions or not, or which may be necessary for the purpose of satisfying or complying
with the requirements of the Engineer-in- Charge as to any matter as to which under these
conditions he is entitled to be satisfied, or which he is entitled to require together with carriage
therefore to and from the work. The contractor shall also supply without charge the requisite
number of persons with the means and materials, necessary for the purpose of setting out
works, and counting, weighing and assisting the measurement for examination at any time and
from time to time of the work or materials. Failing his so doing, the same may be provided by
the Engineer-in-Charge at the expense of the contractor and the expenses may be deducted,
from any money due to the contractor, under this contract or otherwise and/or from his security
deposit or the proceeds of sale thereof, or of a sufficient portions thereof.
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CLAUSE 15

Labour Laws to be complied by the Contractor

The contractor shall also abide by the provisions of the Child Labour (Prohibition and
Regulation) Act, 1986.The contractor shall also comply with the provisions of the building and
other Construction Workers (Regulation of Employment & Conditions of Service) Act, 1996 and
the building and other Construction Workers Welfare Cess Act, 1996. Any failure to fulfil these
requirements shall attract the penal provisions of this contract arising out of the resultant non-
execution of the work.

CLAUSE 15 B
Payment of wages:

(i) In respect of all labour directly or indirectly employed in the works for performance of the
contractor’s part of this contract, the contractor shall comply with or cause to be complied with
the Central Public Works Department contractor's Labour Regulations made by Government
from time to time in regard to payment of wages, wage period, deductions from wages recovery
of wages not paid and deductions unauthorized made, maintenance of wage books or wage
slips, publication of scale of wages and other terms of employment, inspection and submission
of periodical returns and all other matters of the like nature or as per the provisions of the
Contract Labour (Regulation and Abolition) Act, 1970, and the Contract Labour (Regulation and
Abolition) Central Rules, 1971, wherever applicable.

(i) The Engineer-in-Charge concerned shall have the right to deduct from the moneys due to
the contractor any sum required or estimated to be required for making good the loss suffered
by a worker or workers by reason of non-fulfilment of the conditions of the contract for the benefit
of the workers, non-payment of wages or of deductions made from his or their wages which are
not justified by their terms of the contract or non-observance of the Regulations.

CLAUSE 16

In respect of all labour employed in the work for the performance of the contractor’s part of this
contract, the contractor shall at his own expense arrange for the safety provisions as per Safety
Code given in tender and shall at his own expense provide for all facilities in connection
therewith. In case the contractor fails to make arrangement and provide necessary facilities as
aforesaid, he shall be liable to pay a penalty of Rs.2000/- for each default and in addition, the
Engineer -in- Charge shall be at liberty to make arrangement and provide facilities as aforesaid
and recover the costs incurred in that behalf from the contractor.

CLAUSE 17

All sums payable by way of compensation under any of these conditions shall be considered as
reasonable compensation to be applied to the use of Government without reference to the actual
loss or damage sustained and whether or not any damage shall have been sustained.

CLAUSE 18

All works to be executed under the contract shall be executed under the direction and subject
to the approval in all respects of the Engineer-in-Charge who shall be entitled to direct at what
point or points and in what manner they are to be commenced, and from time to time carried
on.
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CLAUSE 19

Settlement of Disputes & Arbitration

Except where otherwise provided in the contract, all questions and disputes relating to the
meaning of the specifications, design, drawings and instructions here-in before mentioned and
as to the quality of workmanship or materials used on the work or as to any other question,
claim, right, matter or thing whatsoever in any way arising out of or relating to the contract,
designs, drawings, specifications, estimates, instructions, orders or these conditions or
otherwise concerning the works or the execution or failure to execute the same whether arising
during the progress of the work or after the cancellation, termination, completion or
abandonment thereof shall be dealt with as mentioned hereinafter:

(i) If the contractor considers any work demanded of him to be outside the requirements of

the contract, or disputes any drawings, record or decision given in writing by the owner on any
matter in connection with or arising out of the contract or carrying out of the work, to be
unacceptable, the contractor may file for arbitration. The arbitrator shall be appointed by
Competent Authority, CIAB & arbitration shall take place at Mohali under arbitration act.

i) The arbitration shall be conducted in accordance with the provisions of the Arbitration and
Conciliation Act, 1996 (26 of 1996) or any statutory modifications or re-enactment thereof and
the rules made there under and for the time being in force shall apply to the arbitration
proceeding under this clause.

i) It is also a term of the contract that if any fees are payable to the arbitrator, these shall
be paid equally by both the parties.

CLAUSE 20
Contractor to indemnify owner against Patent Rights

The contractor shall fully indemnify and keep indemnified the owner against any action, claim
or proceeding relating to infringement or use of any patent or design or any alleged patent or
design rights and shall pay any royalties which may be payable in respect of any article or part
thereof included in the contract. In the event of any claims made under or action brought against
owner in respect of any such matters as aforesaid, the contractor shall be immediately notified
thereof and the contractor shall be at liberty, at his own expense, to settle any dispute or to
conduct any litigation that may arise therefrom, provided that the contractor shall not be liable
to indemnify the owner if the infringement of the patent or design or any alleged patent or design
right is the direct result of an order passed by the Engineer-in-Charge in this behalf.

CLAUSE 21
Action where no Specifications are specified

In the case of any class of work for which there is no such specifications, such work shall be
carried out in accordance with the Bureau of Indian Standards Specifications. In case there are
no such specifications in Bureau of Indian Standards, the work shall be carried out as per CPWD
specifications, if not available then as per Original Equipment Manufacturer(OEM) specs and
then as per District Specifications. In case there are no such specifications as required above,
the work shall be carried out in all respects in accordance with the instructions and requirements
of the Engineer-in-Charge.
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CLAUSE 22

Withholding and lien in respect of sum due from contractor

(i) Whenever any claim or claims for payment of a sum of money arises out of or under the
contract or against the contractor, the Engineer-in-Charge or the owner shall be entitled to
withhold and also have a lien to retain such sum or sums in whole or in part from the security, if
any deposited by the contractor and for the purpose aforesaid, the Engineer in- Charge or the
owner shall be entitled to withhold the security deposit, if any, furnished as the case may be and
also have a lien over the same pending finalisation or adjudication of any such claim. In the
event of the security being insufficient to cover the claimed amount or amounts or if no security
has been taken from the contractor, the Engineer-in-Charge or the owner shall be entitled to
withhold and have a lien to retain to the extent of such claimed amount or amounts referred to
above, from any sum or sums found payable or which may at any time thereafter become payable
to the contractor under the same contract or any other contract with the Engineer-in-Charge of
the owner or any contracting person through the Engineer-in- Charge pending finalization of
adjudication of any such claim. It is an agreed term of the contract that the sum of money or
moneys so withheld or retained under the lien referred to above by the Engineer-in-Charge or
owner will be kept withheld or retained as such by the Engineer-in-Charge or owner till the claim
arising out of or under the contract is determined by the arbitrator(if the contract is governed by
the arbitration clause) by the competent court, as the case may be and that the contractor will
have no claim for interest or damages whatsoever on any account in respect of such withholding
or retention under the lien referred to above and duly notified as such to the contractor. For the
purpose of this clause, where the contractor is a partnership firm or a limited company, the
Engineer-in-Charge or the owner shall be entitled to withhold and also have a lien to retain
towards such claimed amount or amounts in whole or in part from any sum found payable to
any partner/limited company as the case may be, whether in his individual capacity or otherwise.

(i) owner shall have the right to cause an audit and technical examination of the works and the
final bills of the contractor including all supporting vouchers, abstract, etc., to be made after
payment of the final bill and if as a result of such audit and technical examination any sum is
found to have been overpaid in respect of any work done by the contractor under the contract
or any work claimed to have been done by him under the contract and found not to have been
executed, the contractor shall be liable to refund the amount of over-payment and it shall be
lawful for owner to recover the same from him in the manner prescribed in sub-clause (i) of this
clause or in any other manner legally permissible; and if it is found that the contractor was paid
less than what was due to him under the contract in respect of any work executed by him under
it, the amount of such under payment shall be duly paid by owner to the contractor, without any
interest thereon whatsoever.

CLAUSE 23
Applicable Law

The contract shall be governed by and interpreted in accordance with the laws of India for the
time being in force.
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OTHER CONDITIONS

1. The safety precautions/provisions as per CPWD Safety Code mentioned in
CPWD General Condition of Contract 2020 may be required to execute the
work by contractor free of cost.

2. Model Rules for the Protection of Health and Sanitary Arrangements for
Workers to be followed by Contractor as per CPWD General Condition of
Contract 2020.

3. Contractor Should be follow C.P.W.D. Contractor's Labour Regulations as per
CPWD General Condition of Contract 2020.

4. List of acts and omissions for which fine can be imposed to be implemented
on site as per CPWD General Condition of Contract 2020.

Note: - The above safety precautions/provisions along with any other as may be
required to execute the work shall be provided by contractor free of cost.
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SCHEDULE-A

SCOPE OF WORK

ABOUT THE WORK:

Center of Innovative and Applied Bioprocessing (CIAB) is a Central Autonomous Institute under
Department of Biotechnology, Ministry of Science and Technology, Govt. of India. CIAB is co-
located with NABI in a single campus called NABI-CIAB campus which is newly developed in
Knowledge City, sector-81, Mohali-Punjab, India.

The Bidder is required to Provision of Exhaust air units with casing and ducting in STP/ETP
plant and UPS room inclusive battery room at Main Campus, CIAB, Knowledge City,
Sector-81, Mohali-Punjab, India while the plant operation in progress.

The contractor is liable to work in compliance to the laid schedules and instructions of OEM of
the item supplied and also provide the datasheet/specification sheet/Operating or technical
manual, if any/ Guarantee/warranty or any other document related to the item supplied to CIAB
at the completion of job.

SCHEDULE-B

Reference to Conditions of Contract

Name of Work: Provision of Exhaust air units with casing and ducting in STP/ETP plant
and UPS room inclusive battery room at Main Campus, CIAB, Knowledge City, Sector-81,
Mohali-Punjab, India.

0] Tender Fee : Rs.590/-only

(i) Bid Security declaration :as mentioned in tender document
(iii) Performance Guarantee : 3% of tendered value

(iv) Date of Publication of Tender : 26-03-2021

(v) Last date of receipt of tenders : 09-04-2021
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SCHEDULE -C

GENERAL RULES & DIRECTIONS

Officer inviting Tender: Chief Executive Officer

Maximum percentage for quantity of items of work
to be executed beyond which rates are to be

determined in accordance with Clauses 12.2 & 12.3. See below
Definitions:
1. Engineer-in-Charge ...........ccccoeeeeiiiei e, Assistant Engineer— Electrical
2. Accepting AULNONLY ........covveeiiiiiiiiiiieeeeeeeee Chief Executive Officer, CIAB
3. Department...........ccoeeeiieiiiieiiiiiinn. CIAB, Mohali

Clause 1

() Time allowed for submission of Performance Guarantee from the date of issue of letter of
acceptance/award ................... 07 days

(i) Maximum allowable extension with late fee @ 0.1% per

day of Performance Guarantee amount beyond the period

provided in (i) above L 07 days*

Authority for fixing compensation as per contract ..............c......... Chief Executive Officer,
CIAB

Clause 4

Number of days from the date of issue of letter of acceptance for reckoning date of start of work
— 07days

06 weeks after reckoning date of
Time allowed for execution of work. start of work

Authority to decide:

(i) Extension of time :- Chief Executive Officer, CIAB
(i) Rescheduling of mile stones :- Chief Executive Officer, CIAB
() Shifting of date of start in case of delay in handing over of site...... Chief Executive
Officer, CIAB
Clause 8

Type of work * Provision of Exhaust air units with casing and ducting in STP/ETP plant
and UPS room inclusive battery room at Main Campus, CIAB, Knowledge City, Sector-81,
Mohali-Punjab, India

Clause 14

Any machinery, Instruments, tools & plant, ladder etc. required during execution of allotted work
shall be provided by contractor. No extra payment shall be paid to contractor for any machinery,
Instruments, tool & plants etc.
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SCHEDULE -D
SCHEDULE OF ITEMS

FINANCIAL/PRICE BID FORMAT

STP/ETP Plant

S.No | Item Description Unit | Qty. | Rate | Ratein | Amount Approved
in words in figures | Make
figure | (in INR) | (in INR)

s (in
INR)
1 Supplying, installing, testing and Nos. | 01

commissioning of Air Handling
Units ( Fan Sections Only) with
double skin construction as per
specifications, each complete with
squirrel cage induction motor
(mounted internally), airofoil
centrifugal fan belt drive and
vibrations isolators. Motors shalll
be suitable for 415 +- 10% volts,
50 cycles, 3 phase AC supply an
static pressure shall be as
indicated . Fan-motor assembly
(as whole) shall be statically &
dynamically balanced to grade
G6.3 as per ISO-1940 / AMCA
204-3. All AHUS (Fan sections)
shall be suitable for outdoor duty
and complete with duct flexible
connections and volume control
damper.

(3000 CFM with 50mm static
pressure)

2 Site fabricated ducts as per Sgm | 90
“SMACNA” Standards
specifications - Supply,
Fabrication, installation and
testing of Rectangular sheet metal
ducts in accordance with the
approved shop drawings and as
required by the specifications -

22 Gauge

3 Supply, installation, testing and Nos |8
commissioning of Aluminium
powder coated Diffuser

4 DOL starter (5.0 H.P) Nos |1

5 6 sq mm 4 core Cu flexible cable RMT | 90

UPS room inclusive of Battery Room

1 Supply of Double skin Exhaust nos |1
Unit comprising of framework
assembled out of extruded
Aluminum profiles and perralumin
Nylon glass fibre reinforced corner
joints having double skin sandwich
panels injected with PUF 25 mm.
Pre filter (10 micron) Fan section
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with DIDW blower(nicotra/kurger),
motor Non Flame proof, drive
packages, belts, pulleys, ant
vibration mounts, limit switch &
marine light. CAP: - 2000 CFM /
45 mmwg SP.

Site fabricated ducts as per
“SMACNA” Standards
specifications - Supply,
Fabrication, installation and
testing of Rectangular sheet metal
ducts in accordance with the
approved shop drawings and as
required by the specifications -

22 Gauge

Sq
mtr

90.

92

Aluminium Powder Coated Linear
Grill With Damper, SIZE :- 300 X
300 mm

Nos

Exhaust Unit Stand MS Angle
(40 Mm)

nos

MCB (6 AMP.)

[e221é)]

COPPER WIRE 1.5 MM
SQUARE (3 CORE)

Rmt

50
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Annexure-1

FORM OF PERFORMANCE BANK GUARANTEE

In consideration of the Chief Executive Officer, CIAB (hereinafter called “The Institute”) having
offered to accept the terms and conditions of the proposed agreement

between...............oool and...........cooe (hereinafter called “the said
Contractor(s)”) for the WOrk............coiuii i (hereinafter called
“the said agreement”) having agreed to production of an irrevocable Bank Guarantee for Rs.
............. (Rupees ...........eeeveiviieeeiiiiieeen.... only) as a security/guarantee from the

Contractor(s) for compliance of his obligations in accordance with the terms and conditions in
the said agreement.

1. We, (hereinafter referred to as “the Bank”) hereby
undertake to pay to the Institute an amount not exceeding Rs. ...l
(Rupees................... Only) on demand by the Institute.

2. We, o (indicate the name of the Bank) do hereby undertake

to pay the amounts due and payable under this guarantee without any demure, merely
on a demand from the Institute stating that the amount claimed as required to meet the
recoveries due or likely to be due from the said Contractor(s). Any such demand made
on the bank shall be conclusive as regards the amount due and payable by the bank
under this Guarantee. However, our liability under this guarantee shall be restricted to
an amount not exceeding Rs.

....................... (Rupees ...................only)

3. We, the said bank further undertake to pay the Institute any money so demanded
notwithstanding any dispute or disputes raised by the Contractor(s) in any suit or
proceeding pending before any court or Tribunal relating thereto, our liability under this
present being absolute and unequivocal. The payment so made by us under this bond
shall be a valid discharge of our liability for payment thereunder and the Contractor(s)
shall have no claim against us for making such payment.

4, We, (o (indicate the name of the Bank) further agree that the
guarantee herein contained shall remain in full force and effect during the period that
would be taken for the performance of the said agreement and that it shall continue to
be enforceable till all the dues of the Institute under or by virtue of the said agreement
have been fully paid and its claims satisfied or discharged or till Engineer-in-Charge on
behalf of the Institute certified that the terms and conditions of the said agreement have
been fully and properly carried out by the said Contractor(s) and accordingly discharges
this guarantee.

5. We, i (indicate the name of the Bank) further agree with the
Institute that the Institute shall have the fullest liberty without our consent and without
affecting in any manner our obligation hereunder to vary any of the terms and conditions
of the said agreement or to extend time of performance by the said Contractor(s) from
time to time or to postpone for any time or from time to time any of the powers exercisable
by the Institute against the said Contractor(s) and to forbear or enforce any of the terms
and conditions relating to the said agreement and we shall not be relieved from our
liability by reason of any such variation, or extension being granted to the said
Contractor(s) or for any forbearance, act of omission on the part of the Institute or any
indulgence by the Institute to the said Contractor(s) or by any such matter or thing
whatsoever which under the law relating to sureties would, but for this provision, have
effect of so relieving us.

6. This guarantee will not be discharged due to the change in the constitution of the Bank
or the Contractor(s).

7. We, oo (indicate the name of the Bank) lastly undertake not to
revoke this guarantee except with the previous consent of the Institute in writing.
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8. This guarantee shall be valid up to satisfactory completion of work at site and as per successful

completion of time schedule period given in tender document....... unless extended on demand by
the Institute. Notwithstanding anything mentioned above, our liability against this guarantee is
restricted to RS.............cccoeeenl. (Rupees ..........cccunn. ) and unless a claim in writing is lodged
with us within six months of the date of expiry or the extended date of expiry of this guarantee all our
liabilities under this guarantee shall stand discharged.

Datedthe .................... dayof .....ooevvinininninnnn. o] S (indicate the name of the Bank)
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ANNEXURE-2

PROFORMA FOR PERFORMANCE CERTIFICATE

To Whomsoever it may concern

S.No | Name of work Name of contractor Time Period of Performance
executed at CIAB who executed the execution of contract | Level during
during last O5years work (dates to be given) execution of
(if any) contract

(Satisfactory/Not
Satisfactory)

Name and Signature of Authorized person/Engineer-Incharge

Note: This Performance certificate should be on the letter-head of CIAB and should be signed by
an authorised person of CIAB/Engineer-Incharge of the work executed. It should be enclosed by the
Bidder with the tender documents.

The declaration on firm’s letter head ‘No work executed at CIAB during last 05 years’ be submitted
if the firm has not executed any work in CIAB for last 05 years.
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ANNEXURE-3

INDEMNITY BOND (VIOLATION OF LAWS, NORMS, ACCIDENTS, DAMAGES ETC.)

(On Non-Judicial Stamp Paper of Rs.100/-only)

Name of the work - Provision of Exhaust air units with casing and ducting in STP/ETP plant and UPS
room inclusive of Battery room at Main Campus, CIAB, Knowledge City, Sector-81, Mohali-Punjab,
India.

KNOW all men by these presents that I/We (Name of Contractor with address)do hereby
execute Indemnity Bond in favour of Center of Innovative and Applied bioprocessing (CIAB) having their
office at Knowledge City, Sector-81, Mohali and for the project

....................................................................... Sector-81, Mohali under consideration.
Onthisdayof ........... 2021
THIS DEED WITNESSETH AS FOLLOWS:

I/We, (Name of Contractor) hereby do indemnify and save harmless CIAB having their
office at Knowledge City, Sector-81, Mohali from the following:-

1. Any third party claims, civil or criminal complaints/liabilities/material/life loss during site mishaps and other
accidents such as snake bites etc or disputes and/or damages occurring or arising out of any mishaps at the
site due to faulty work, negligence, faulty construction and/or for violating any law, rules and regulations in
force, for the time being while executing/executed civil works by me/us.

2. Any damages, loss or expenses due to or resulting from any negligence or breach of duty on the part of
me/us or any sub-Contractor/s if any, servants or agents.

3. Any claims by an employee of mine/ours or of sub-Contractors if any, under the workman compensation
act and employers' Liability act, 1939 or any other law rules and regulations in force for the time being and
any acts replacing and/or amending the same or any of the same as may be in force at the time and under
any law in respect of injuries to persons or property arising out of and in the course of execution of the
Contract work and/or arising out of and in the course of employment of any workman/employee.

4. Any act or omission of mine/ours or sub-Contractor/s if any, our/their servants or agent which may involve
any loss, damage, liability, civil or criminal action.

IN WITNESS WHEREOF THE HAS SET HIS/THEIR HANDS ON THIS DAY OF
SIGNED AND DELIVERED BY THE AFORESAID

IN THE PRESENCE OF WITNESSES:

1.

2.
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ANNEXURE-4

BID SECURITY DECLARATION

(To be submitted by bidder on Non-Judicial Stamp Paper of Rs.100/-only duly attested by Notary)

I (Name of contractor/bidder with address) do hereby certify that | am genuinely submitting the bid against
CIAB Tender Enquiry No. CIAB/7(97)/2021-Works for the work of Provision of Exhaust air units with
casing and ducting in STP/ETP plant and UPS room inclusive of battery room at Main Campus, CIAB,
Knowledge City, Sector-81, Mohali-Punjab, India.

| do hereby undertake that if | withdraw or modify the Bid during the period of Bid validity, or if | will be awarded
the contract and If | fail to sign the contract, or to submit a performance security before the deadline defined
in the Tender document, this work contract may be terminated at the discretion of Competent Authority, CIAB
and | will be suspended for the period of 03 years from being eligible to submit Bids for contracts with the
CIAB in future.

Date:

Name and Signature of Authorized representative of contractor
along with stamp
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Form of Contract

THIS CONTRACT is made on day of 2021
BETWEEN

Center of Innovative & Applied Bioprocessing (CIAB) which is a society registered under the
Societies Registration Act, XXI of 1860 and having its Office at Knowledge City, Sector-81, Mohali
(hereinafter called Owner, which expression shall where the context so admits include its successors
and permitted assigns) of the one part,

AND

CONTRACTOR, having its registered office at which expression
shall, include its successors and permitted assigns, of the other part.

WHEREAS OWNER intends to have certain Services for - Provision of Exhaust air units with casing
and ducting in STP/ETP plant at Main Campus, CIAB, Knowledge City, Sector-81, Mohali-Punjab,
India (hereinafter referred to as PROJECT),

AND WHEREAS said CONTRACTOR is in the business of providing inter-alia management, construction
works and possesses experience, expertise and knowledge in this regard,

AND WHEREAS OWNER has selected CONTRACTOR to undertake the said services hereinafter
referred to and specified in this CONTRACT as “-Provision of Exhaust air units with casing and ducting
in STP/ETP plant at Main Campus, CIAB, Knowledge City, Sector-81, Mohali-Punjab, India ".

AND WHEREAS said CONTRACTOR agrees to perform such WORKS, SERVICES as the terms and
conditions for the performance of the said WORKS, SERVICES as detailed herein.

NOW THEREFORE, in consideration of the premises and the covenants set forth in this CONTRACT,
OWNER & CONTRACTOR mutually agree and confirm the agreement detailed herein and witnessed as
follows:

Clause -1: CONTRACT DOCUMENT
The following documents shall constitute the CONTRACT in addition to Form of Contract

1. Tender Document with terms & conditions, technical eligibility criteria.

2. Financial bid submitted by contractor.

3. All correspondence / Minutes of meetings/Negotiation etc. between CIAB & CONTRACTOR
after the issue of NIT document till the award of work (if any).

4. Award letter

Clause-2 EFFECTIVE DATE OF CONTRACT

This CONTRACT shall be deemed to have come into force with effect from 7th day of issue
of letter of Award by CIAB
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Clause-3

Clause-4

Clause-5

Clause-6

Clause-7

Clause-8

SERVICES TO BE PERFORMED

CONTRACTOR shall perform the SERVICES as herein specified upon the general terms
and conditions and within time frame specified in the CONTRACT.

REMUNERATION AND CONTRACT PRICE

OWNER shall, in considerations of the SERVICES performed pay to CONTRACTOR
remuneration based on work done by contractor at site.

CONTRACT PERIOD

On signing by OWNER and CONTRACTOR this CONTRACT shall be deemed to have come

into force from the effective date of CONTRACT i.e., from 7th day of issue of letter of award
by CIAB and shall remain in force for 12 months beyond the completion of work at site.
In the event of increase in the contract time period, nothing extra will be payable to
CONTRACTOR beyond the quoted rates.

ENTIRE CONTRACT

The Contract documents hereof embody the entire CONTRACT between the PARTIES
hereto, and the PARTIES declare that in entering this CONTRACT they do not rely upon
any previous representation, whether express or implied and whether oral or written, or
any inducement, understanding or agreement of any kind not included within the
Contract documents, and wunless herein incorporated all prior negotiations,
representations, and/or agreements and understandings relating to the subject matter
are hereby treated as null and void.

JURISDICTION & APPLICABLE LAW

Notwithstanding any other Court or Courts having jurisdiction to decide the question(s)
forming the subject matter of the reference, any/all actions and proceeding arising out of
or relative to the CONTRACT (including any arbitration in terms thereof) shall lie only in
the Court of Competent Civil Jurisdiction in this behalf at Mohali and only the said
Court(s) shall have jurisdiction to entertain and try any such action(s) and/or
proceeding(s) to the exclusion of all other Courts. CIAB may make any byelaw(s), rules
or regulation and carry out any amendment at any stage, in the rules or procedure
necessary for the accomplishment of the purpose.

The laws of India for the time being in force shall govern this CONTRACT.
NOTICES

1. Any notice, consent, document or other communication required or permitted to
be given under this contract shall be deemed to have been validly served if it is in writing
and is signed by an authorized officer of the party giving the notice, and delivered or
sent by registered post or by speed mail or courier to the address of the parties set out
below or such other address as may be notified as the appropriate address from time to
time for the purpose of this contract.

CIAB: Chief Executive Officer, CIAB or his nominee

Knowledge City, Sector-81, Mohali
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CONTRACTOR:

2. Date of notice of instruction shall be the day on which said notice or instruction
is received.

3. Any PARTY may change its notice address at any time by so advising the other PARTY
thereof in writing.

IN WITNESS WHEREOF the PARTIES hereto have duly executed this CONTRACT in two
originals at the place, and date as follows:

For and on behalf of For and on behalf of
CIAB CONTRACTOR
Name: Name:

Designation: Designation:

Place Place

Date Date
Witness
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