
 
                      

Center of Innovative and Applied Bioprocessing (CIAB) 
                                                        Sector-81, Knowledge City, PO Manauli,  

                S.A.S Nagar, Mohali 140306, Punjab, India    

       नवोने्मषी एवं अनुप्रयुक्त जैव - प्रसंस्करण कें द्र (सीo आईo ऐo बीo)  
A National Institute under the Department of Biotechnology (Govt. of India) 

 

 

CIAB/7(72)/2018-works             26.02.2019  

  

  

                         CORRIGENDUM  

  

           Repair of Perished Storm Line at Main Campus, CIAB  

 Attention is invited to the Open Tender ref no. CIAB/7(72)/2018/ Repair of Perished Storm Line at Main 

Campus, CIAB. The Bids submission and tender Opening date has been extended as per the following 

details:     

  
  
CIAB/7(57)/2018/works  
  

Published Date  Extended date  

  
Bid Submission:  18 Feb at 3:00PM  
  

    Bids Opening:    18 Feb at 3:30PM  
  

  
Bid Submission:  8 Mar at 3:00PM  
  

    Bids Opening:    8 Mar at 3:30PM  
  

  

2. The remaining specifications and terms & conditions of the tender are remains same. The Chief Executive 

Officer, CIAB reserves the right to accept or reject any offer without assigning any reason.   

  

      S/D 

           

          Administrative Officer 

  



 
                      

Center of Innovative and Applied Bioprocessing (CIAB) 
                                                        Sector-81, Knowledge City, PO Manauli,  

                S.A.S Nagar, Mohali 140306, Punjab, India    

       नवोने्मषी एवं अनुप्रयुक्त जैव - प्रसंस्करण कें द्र (सीo आईo ऐo बीo)  
A National Institute under the Department of Biotechnology (Govt. of India) 

 

 

CIAB/7(72)/2018-works                06.02.2019  

  

  

                         CORRIGENDUM  

  

           Repair of Perished Storm Line at Main Campus, CIAB  

 Attention is invited to the Open Tender ref no. CIAB/7(72)/2018/ Repair of Perished Storm Line at Main 

Campus, CIAB. The Bids submission and tender Opening date has been extended as per the following 

details:     

  
  
CIAB/7(57)/2018/works  
  

Published Date  Extended date  

  
Bid Submission:  01 Feb at 3:00PM  
  

    Bids Opening:    01 Feb at 3:30PM  
  

  
Bid Submission:  18 Feb at 3:00PM  
  

    Bids Opening:    18 Feb at 3:30PM  
  

  

2. The remaining specifications and terms & conditions of the tender are remains same. The Chief Executive 

Officer, CIAB reserves the right to accept or reject any offer without assigning any reason.   

  

      S/D 

           

          Administrative Officer 

  



 
                      

Center of Innovative and Applied Bioprocessing (CIAB) 
                                                        Sector-81, Knowledge City, PO Manauli,  

                S.A.S Nagar, Mohali 140306, Punjab, India    

       नवोने्मषी एवं अनुप्रयुक्त जैव - प्रसंस्करण कें द्र (सीo आईo ऐo बीo)  
A National Institute under the Department of Biotechnology (Govt. of India) 

 

 

CIAB/7(72)/2018-works                18.01.2019  

  

  

                         CORRIGENDUM  

  

           Repair of Perished Storm Line at Main Campus, CIAB  

 Attention is invited to the Open Tender ref no. CIAB/7(72)/2018/ Repair of Perished Storm Line at Main 

Campus, CIAB. The Bids submission and tender Opening date has been extended as per the following 

details:     

  
  
CIAB/7(57)/2018/works  
  

Published Date  Extended date  

  
Bid Submission: 16 January at 3:00PM 
  
Bids Opening:     16 January at 3:30PM 
  

  
Bid Submission:  01 Feb at 3:00PM  
  

    Bids Opening:    01 Feb at 3:30PM  
  

  

2. The remaining specifications and terms & conditions of the tender are remains same. The Chief Executive 

Officer, CIAB reserves the right to accept or reject any offer without assigning any reason.   

  

      S/D 

           

          Administrative Officer 
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Volume-I 
CENTER OF INNOVATIVE & APPLIED 

 

                   BIOPROCESSING 
                       DEPARTMENT OF BIOTECHNOLOGY 
 

                   (Govt. of India) 

                                            Knowledge City, Sector‐81, Mohali 

 
 

 

                                      TENDER DOCUMENT (VOLUME I)  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

Repair of Perished Storm Line at Main Campus, CIAB, Knowledge City, 
Sector-81, Mohali. 
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CENTER OF INNOVATIVE & APPLIED BIOPROCESSING  
(Dept. of Biotechnology)  

Knowledge City, Sector-81, Mohali. (Pb) 
Website: www.ciab.res.in 

 

 

Notice Inviting Tender (NIT) 
 

 

CIAB/7(72)/2018- Works 
 

Name of Work: - Repair of Perished Storm Line at Main Campus, CIAB, Knowledge City, Sector-
81, Mohali. 

 

Sealed item rate tender is invited on behalf of the Chief Executive Officer, Centre of Innovative & Applied 

Bioprocessing (CIAB), Mohali for the work of “- Repair of Perished Storm Line at Main Campus, 
CIAB, Knowledge City, Sector-81, Mohali.  

” as per terms and conditions provided in the tender document. 
 

The tender document may be purchased directly from the office of CIAB, Mohali, by paying Rs. 590/-in 
cash as cost of tender document OR can be downloaded directly from the website www.ciab.res.in or 

Central public procurement portal (eprocure.gov.in) in which case the fee in the form of a Demand  draft of 
Rs. 590/- (Rupees Five Hundred Ninety Rupees only) in favour of Center of Innovative & Applied 
Bioprocessing payable at Mohali., shall be payable as cost of tender document. Both the bids i.e., the 
Technical & Financial bids, must be submitted on or before 16th January 2019 (up to 3.00 PM), 
along with the appropriate EMD as per below mentioned schedule:  
 

 

1. Issue/download of Tender documents From 02nd January 2019 

2. Last date and time for submission of 16th January 2019 (up to 3.00 PM) 

 sealed Tender  

3. Date & time of opening of technical bid 16th January 2019 at 3.30 PM 
4. Earnest Money Deposit Rs 21,428/- 
5. Time for Completion of Work 8 weeks from period specified in 

  tender document  

NOTE: Offers received by FAX/email will be summarily rejected.  
 

The Chief Executive Officer, CIAB reserves the right to accept/reject any tender in part or full without 
assigning any reason. 

 
 
 

 

Administrative Officer 
 
 
 
 
 
 
 

http://www.ciab.res.in/
http://www.ciab.res.in/
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CENTER OF INNOVATIVE & APPLIED BIOPROCESSING  
(Dept. of Biotechnology)  

Knowledge City, Sector-81, Mohali. (Pb) 
Website: www.ciab.res.in 

 

TENDER NOTICE 
Tender No. CIAB/7(72)2018- Works 

 

1.0 Sealed item rate tenders are invited on behalf of the Chief Executive Officer, CIAB from agencies who 

have executed similar works with Central govt/State govt. /Autonomous bodies, University, 
 

Institutes of Central/State Govt./PWDs/MES/HUDA/PUDA/CPWD/PSUs for the work of - Repair of 
Perished Storm Line at Main Campus, CIAB, Knowledge City, Sector-81, Mohali 
 

1.1 The work is estimated to cost Rs. 10,71,366/- (INR Ten Lacs Seventy-One Thousand Three Hundred 

Sixty-Six rupees only inclusive of taxes & labour cess etc). This estimate, however, is given merely as a rough 

guide. 

 

1.2 The following basic technical eligibility criterion is mandatory for bidders. Failure to submit shall 

mean to disqualification: - 

 

1.2.1 Bidder having experience (successfully completed) in execution of civil works during the last 
07 years in Government sector as described above. (Ending last day of the month previous to the one in 
which applications are invited) as per following criteria: - 
 

Three similar completed works, costing not less than the amount equal to 40% of the estimated cost 
put to tender.  

OR 
Two similar completed works, costing not less than the amount equal to 60% of the estimated cost put 
to tender. 

OR  

One similar completed work of aggregate cost not less than the amount equal to 80% of the estimated 

cost put to tender. 

 

1.2.2. The Average Annual financial turnover of the firm on construction works should be at 

least 100% of the estimates cost during the immediate last 03 financial years. Copies of duly 

attested statement (for last 03years) by Chartered Accountant should be provided. 

 

1.2.3 The bidder should have Employees Provident Fund Code Number/Enlistment number and 

copy of both EPF along with challan copy of contribution towards EPF. The Challan copy of EPF 

should not be older than period of three months from the date of publication of advertisement of NIT. 

No self-certification/undertaking by bidders shall be entertained. 

 
 

1.2.4 The tender fee and earnest money deposit as per mentioned in tender document. 

 

For the purpose of this clause 'Similar work' means the work of in execution of civil works in 

Government Sector as mentioned in criteria no 1.0. 
 

Department reserves the right to ask contractor for detailed schedule of q uantities (BOQ) 

authenticated by concerned Government department to ascertain the scope of work done, in case, 

there is any doubt. Contractor shall fully co-ordinate in providing such documents/details. 

 

http://www.ciab.res.in/
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Note: -The Tenderer shall produce definite proof from the appropriate authority, which shall be to the  

satisfaction of the competent authority, CIAB of having satisfactorily completed similar works of 

magnitude specified above. Completion Certificates to be enclosed. 

 

2. Agreement shall be drawn with the successful tenderer on prescribed format by the Competent Authority. 

Tenderer shall quote his rates as per various terms and conditions laid down in the tender document. 

 
3. The time allowed for carrying out the work will be 8 weeks from the date of start as defined in schedule ‘F’ 

or from the first date of handing over of the site, whichever is later, in accordance with the phasing, if any, 

indicated in the tender documents. 

 
4. The site for the work is available. 
 

5.(i)Tender documents will be issued from the office of CIAB, Mohali from 02nd January 2019 to 16th January 
2019 up to 11:00 am, on payment of Rs.590/- as cost of tender OR can be downloaded directly from the website 
www.ciab.res.in or Central public procurement portal (eprocure.gov.in) and is to be accompanied with a DD of  
Rs.590/- (Rupees Five Hundred Ninety Rupees only) in favour of of Center of Innovative & Applied 
Bioprocessing payable at Mohali as cost of tender documents. 
 

(ii)Tender forms, NIT and all the Tender documents consisting of plans, specifications, the schedule of 
quantities of the works to be done and the set of terms & conditions of contract to be complied with by the 
contractor whose tender may be accepted and other necessary documents can be seen in the office of CIAB, 
Mohali on all working days between 10:00am to 5:00pm. 
 

(iii)Tenders shall be accompanied with tender cost of Rs.590/- in the form of Demand Draft in favour of of 
Center of Innovative & Applied Bioprocessing payable at Mohali. 
 

(iv)Tenders shall be accompanied with Earnest money of Rs 21,428/- in cash (up to Rs.5000/-)/Receipt 
Treasury Challan/Deposit at Call receipt of a scheduled bank/fixed deposit receipt of a scheduled bank/demand 
draft of a scheduled bank issued in favour of of Center of Innovative & Applied Bioprocessing payable at Mohali. 
 

 

(v) Submission of Tender- The tender should be submitted in the envelopes as detailed below: 
 

1. Envelope -1 marked as Technical Bid containing the following- 

a) Demand draft of Rs. 590/- or cash receipt in case of issue from CIAB office as cost of tender documents. 

 b) EMD of Rs 21,428/-- in the prescribed format (i.e., DD/cash receipt, as the case may be)  

c) Documents related to eligibility criteria i.e., Completion certificates/proofs of the similar works completed.  

d) Tender Acceptance Letter.  

e) Average annual financial turnover statement for last 03 consecutive years duly attested by Chartered 

Accountant.  

f) EPFenlistment/registration.  

 

2. Envelope-2 marked as Financial/Price Bid containing the following- 
 

This shall contain the price for the execution of the works specified in the Volume-2 of the tender document in 
Excel format 
 

6. Both the above envelopes shall be placed in a third envelope and Name of work, Date of opening of tender 
etc. shall be written on the cover which will be received in hard copy by the Institute by 3:00 pm on or before 
16th January 2019 and technical bid will be opened on the same day at 3:30 PM. Financial bids of only those 
bidders shall be opened which are found technically eligible based on documents submitted. 
 
7. a) The contractor whose tender is accepted will be required to furnish performance guarantee of 5% (Five 

Percent) of the tendered amount within the period specified in Schedule ‘F’. This guarantee shall be in the form 

http://www.ciab.res.in/
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of cash (in case guarantee amount is less than Rs. 5000/-) or Deposit at Call receipt of any scheduled 

bank/Banker’s cheque of any scheduled bank/Demand Draft of any scheduled bank/Pay order of any 

scheduled bank (in case guarantee amount is less than Rs. 1,00,000/-) or Government Securities or Fixed 

Deposit Receipts or Guarantee Bonds of any Scheduled Bank or the State Bank of India in accordance with the 

prescribed form. In case the contractor fails to deposit the said performance guarantee within the period as 

indicated in Schedule ‘F’. including the extended period if any, the Earnest Money deposited by the contractor 

shall be forfeited automatically without any notice to the contractor. 

 

Upon submission of performance bank guarantee, the EMD submitted by contractor shall be returned. 

 

b) Upon award of work, contractor shall within 07 days sign the indemnity bond (performa prescribed at the 

end of tender document) for supply of minor materials and against violation of labour laws, other State/Central 

Acts/norms as amended from time to time, accidents, damages etc thus indemnifying CIAB from negligence, 

loss of life/property, disputes, claims, violation arising out of the work due to contractor/his 

partner/workers/sub-contractors etc. CIAB shall have authority to take suitable action against contractor both 

financially as well as legally depending upon the violation by contractor/his partner/workers/sub-contractors 

etc. 

 

8. The description of the work is as follows: 
 

Repair of perished storm line at Main Campus, CIAB, Knowledge City, Sector-81, Mohali. 
 

Tenderers are advised to inspect and examine the site, external development area of campus and satisfy 
themselves before submitting their tenders as to the type of system (so far as is practicable), the form, wastage 
of material and nature of the site, the means of access to the site, the accommodation they may require and in 
general shall themselves obtain all necessary information as to risks, contingencies and other circumstances 
which may influence or affect their tender. A tenderer shall be deemed to have full knowledge of the site 
whether he inspects it or not and no extra charge consequent on any misunderstanding or otherwise shall be 
allowed. 
 

The tenderer shall be responsible for arranging and maintaining at his own cost all materials, tools & plants, 

facilities for workers and all other services required for executing the work unless otherwise specifically 

provided for in the contract documents. Submission of a tender by a tenderer implies that he has read this 

notice and all other contract documents and has made himself aware of the scope and specifications of the 

work to be done and local conditions and other factors having a bearing on the execution of the work. 
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9. The Competent Authority does not bind itself to accept the lowest or any other tender and reserves to itself 
the authority to reject any or all the tenders received without the assignment of any reason. All tenders in 
which any of the prescribed condition is not fulfilled or any condition including that of conditional rebate is put 
forth by the tenderer shall be summarily rejected. 
 
10. Canvassing whether directly or indirectly, in connection with tenderers is strictly prohibited and the 
tenders submitted by the contractors who resort to canvassing will be liable to rejection. 
 
11. The tender for the works shall remain open for acceptance for a period of ninety (90) days from the date of 
opening of  technical bid in case tenders are invited on 2 envelop system (strike out as the case may be) if any 
tenderer withdraws his tender before the said period or issue of letter of acceptance, whichever is earlier, or 
makes any modifications in the terms and conditions of the tender which are not acceptable to the department, 
then the Institute shall, without prejudice to any other right or remedy, be at liberty to forfeit  
100 % of the said earnest money, as aforesaid. Further the tenderer shall not be allowed to participate in the 
retendering process of the work. 
 

 
12. This Notice Inviting Tender shall form a part of the contract document. The successful tenderer/contractor, 
on acceptance of his tender by the Accepting/Competent Authority shall within 15 days sign the contract 
agreement consisting of: - 
 

a) The Notice Inviting Tender, all the documents including financial bid, additional conditions, specifications 

and drawings, if any, forming the tender as issued/downloaded at the time of invitation of tender and 

acceptance thereof together with any correspondence leading thereto. 

 
b) Tender form. 
 

Note: - No payment for the work done will be made unless contract is signed by the contractor. 
 

14. No price preference to any corporate society/Registered society, Govt. Public Sector undertakings / bodies 
shall be given and tenders shall be exclusively dealt with on merit. 
 
15. The contractor shall comply with the provisions of the Apprentices Act 1961, minimum wages Act 1948,  
Workmen’s compensation Act 1923, contract labour (Regulation and Abolition Act 1970), payment of wages 

Act 1938, Employer’s liability Act 1938, Maternity Benefits Act 1961, Employee’s State Insurance Act, 1948,  
Employees Provident Fund Act, 1952 and the Industrial Disputes Act 1947, ESI Act as applicable and the rules 

and regulations issued there under and by the local Administration/ Authorities from time to time as well all 

provisions of law applicable to workmen. Failure to do so shall amount to breach of the contract and the 

Engineer-in-Charge may at his discretion terminate the contract. The Contractor shall also be liable for any 

pecuniary liability arising on account of violation by him of any of the said Acts and shall indemnify the 

Institute on that account. Institute will not be liable for any act or omission on the part of the contractor in so 

far as any violation of any of the aforementioned acts. 

 
16. Each tenderer shall submit only one tender; either by him or as partners in a joint venture. A tenderer who 
submits or participates in more than one tender will be disqualified. 
 
17. Unless otherwise stated, the contract shall be for the whole work as described in the “Schedule of 
items/quantities of Works” and the drawings. The contractor shall be bound to complete the whole work as 
described in the schedule of items of works and the drawings, including additional items, if any, as per 
drawings and instructions. The certificate of completion to be recorded by the Engineer-in-Charge shall be 
mandatory and will be conclusive proof of completion of work. 
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18. Interpretations, corrections and changes to the Tenders Documents shall be made by Addendum, if 
required. 
 
19. Each Tenderer shall ascertain prior to submitting his Tender that he has received all Addenda issued and he 
shall so acknowledge their receipt in his Tender. 
 
20. The provisions in the Tender documents shall govern over the contents of the above paragraphs if in 

contradiction or variation. 

 

23. All pages of the Tender should be page numbered. 
 
24. It is the responsibility of tenderer to go through the tender document to ensure furnishing all required 
documents in addition to above, if any. 
 
25. The authorized signatory of the tenderer must sign the tender duly stamped at appropriate places and 
initial all the remaining pages of the tender. 
 
26. A tenderer, which does not fulfill any of the above requirements and/or gives evasive information/reply 
against any such requirement, shall be liable to be ignored and rejected. 
 
27. Tender sent by fax/telex/electronically shall be ignored. 
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TENDER FORM 
 

CENTER OF INNOVATIVE & APPLIED BIOPROCESSING 

 

Item Rate Tender & Contract for Works 

 

Name of work: - Repair of perished storm line at Main Campus, CIAB, Knowledge City, Sector-

81, Mohali. 
 

 

Owner: 

 

 
Chief Executive Officer, CIAB 

 

Tender Issued to*: 
 

_____________________________ 

 

_____________________________ 
 

Signature of officer issuing the documents*: ___________________________  

Designation*: ____________________________  

Date of Issue*: ___________________________ 
 

*Not to be filled if tender is downloaded from website. 
 

 

Estimated Cost: - 

 

 

Rs. 10,71,366/- 
 

Security Deposit from RA bills: - 
 

@ 5% from bills 
 

Performance Guarantee: - 

 

@ 5% of tendered value 
 

Earnest Money: - 

 

Rs 21,428/- 

 

Completion Period: - 
 

8 weeks from the time period mentioned in NIT 
 

 

Place of opening of tender document: - CIAB, Sector-81, Mohali 
 

 

COST OF TENDER DOCUMENT: Rs. 590.00 (Non-refundable) 
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TENDER 
 
 

 

To 
 

The Chief Executive Officer  
CIAB, Mohali, Punjab, India 

 

Dear Sir, 
 

I/We have read and examined the following Tender Documents relating to the work of Repair of 

perished storm line at Main Campus, CIAB, Knowledge City, Sector-81, Mohali. 

. 

 

➢ General Conditions 
➢ Instructions to bidders 
➢ General Information 
➢ Specific condition of contract 
➢ Terms and Conditions of Contract Agreement 
➢ Technical specification and Bill of Quantities 
➢ Price Bid 
 

 

I/We hereby offer to execute the work complete in all respects specified in the underwritten Memorandum 
within the time specified therein at the rates specified in the bill of Quantities and in accordance, with the 
specifications, designs, drawings and instructions in writing referred to in the conditions of tender. 
I/We hereby certify that I/We had read the entire terms and conditions of the tender documents (including all 
documents like annexure(s), schedule(s), etc.) which from part of the contract agreement and I/We shall abide 
hereby by the terms/conditions/clauses contained therein. The corrigendum(s) issued from time to time by 
your department/organization too have also been taken into consideration, while submitting the acceptance 
letter. I/ We hereby unconditionally accept the tender conditions of above-mentioned tender document(s) in its 
totality/entirety. In case any provision of this tender is found violated, then your department/organization shall 
without prejudge to any other right or remedy be at liberty to reject this tender/bid including the forfeiture of 
the full said earnest money deposit absolutely. 
 
 
 
 
 
 

 

Tenderer’s Signature and Seal 
 
 

 

Postal Address 
 
 

 

DATED: 

 

Witness: 
 

Address: 
 

Occupation: 
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General Rules & Directions 
 

1. All work proposed for execution by contract will be notified in a form of invitation to tender pasted in 
public places and signed by the officer inviting tender or by publication in Newspapers or posted on website as 
the case may be. 
 

This form will state the work to be carried out, as well as the date for submitting and opening tenders and the 
time allowed for carrying out the work, also the amount of earnest money to be deposited with the tender, and 
the amount of the security deposit and Performance guarantee to be deposited by the successful tenderer and 
the percentage, if any, to be deducted from bills. Copies of the specifications, designs and drawings and any 
other documents required in connection with the work signed for the purpose of identification by the officer 
inviting tender shall also be open for inspection by the contractor at the office of officer inviting tender during 
office hours. 
 

2. In the event of the tender being submitted by a firm, it must be signed separately by each partner 
thereof or in the event of the absence of any partner, it must be signed on his behalf by a person holding a 
power-of attorney authorizing him to do so, such power of attorney to be produced with the tender, and it must 
disclose that the firm is duly registered under the Indian Partnership Act, 1952. 
 
3. Applicable for Percentage Rate Tender only (CPWD-7) 
 

A) In case of Percentage Rate Tenders, contractor shall fill up the usual printed form, stating at what percentage 
below/above (in figures as well as in words) the total estimated cost given in Schedule of Quantities at 
Schedule-A, he will be willing to execute the work. The tender submitted shall be treated as invalid if: - 
 

1. The contractor does not quote percentage above/below/at par on the total amount of tender or any 
section/sub head of the tender. 
 
2. The percentage above/below is not quoted in figures & words both on the total amount of tender or any 
section/sub head of the tender. 
 
3. The percentage quoted above/below is different in figures & words on the total amount of tender or any 
section/sub head of the tender. 
 

Tenders, who propose any alteration in the work specified in the said form of invitation to tender, or in the 
time allowed for carrying out the work, or which contain any other conditions of any sort including conditional 
rebates, will be summarily rejected. 
 

3B. In case the lowest tendered amount (estimated cost +- amount worked on the basis of percentage 
above/below) of two or more contractors is same, such lowest contractors will be asked to submit sealed 
revised offer in the form of letter mentioning percentage above/ below on estimated cost of tender including all 
sub sections/sub heads as the case may be, but the revised percentage quoted above/below on tendered cost or 
on each sub section/ sub head should not be higher than the percentage quoted at the time of submission of 
tender. The lowest tender shall be decided on the basis of revised offers. 
 

In case any of such contractors refuses to submit revised offer, then it shall be treated as withdrawal of his 
tender before acceptance and 50% of earnest money shall be forfeited. 
If the revised tendered amount of two more contractors received in revised offer is again found to be equal, the 
lowest tender, among such contractors, shall be decided by draw of lots in the presence of designated officers of 
CIAB. 
 

In case all the lowest contractors those have quoted same tendered amount, refuse to submit revised offers, 
then tenders are to be recalled after forfeiting 50% of EMD of each contractor. 
Contractor(s), whose earnest money is forfeited because of non-submission of revised offer, shall not be 
allowed to participate in the re-tendering process of the work. 
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In case of difference in percentage (%age) quoted in words & figures by bidder, the quote via which the amount 
is arrived shall be considered. Further, in case, the amount could not be arrived due to different quote in words, 
figures by bidder, the percentage quote in words (eg Two Thousand Three Hundred only) shall be considered. 
 

In case of Percentage Rate Tenders only percentage quoted shall be considered. Any tender containing item 
rates is liable to be rejected. Percentage quoted by the contractor in percentage rate tender shall be accurately 
filled in figures and words, so that there is no discrepancy. 
 

4. In Percentage Rate Tender, the tenderer shall quote percentage below/above (in figures as well as in 
words) at which he will be willing to execute the work. The same should be written in figures as well as in 
words in such a way that no interpolation is possible. In case of figures, the word ‘Rs.’ should be written before 
the figure of rupees and word ‘P’ after the decimal figures, e.g. ‘Rs. 2.15P and in case of words, the word 
‘Rupees’ should precede and the word ‘Paisa’ should be written at the end. CIAB reserves the right to ask 
bidders to submit analysis of rates for items, in case the bid is higher than estimated value mentioned in tender 
document. 
 
5. The Contractor, whose tender is accepted, will be required to furnish performance guarantee of 5% 
(Five Percent) of the tendered amount within the period specified in Schedule F. This guarantee shall be in the 
form of cash (in case guarantee amount is less than Rs. 10,000/-) or Deposit at call receipt of any scheduled 
bank/Banker’s cheque of any scheduled bank/Demand Draft of any scheduled bank/Pay order of any scheduled 
bank (in case guarantee amount is less than Rs. 1,00,000/-) or Government Securities or Fixed Deposit Receipts 
or Guarantee Bonds of any Scheduled Bank or the State Bank of India in accordance with the prescribed form. 
 
 
6. The Security deposit 5% will be collected by deductions from the running bills as well as final bill of the 
contractor at the rates mentioned above. The Security amount will also be accepted in cash or in the shape of 
Government Securities. Fixed Deposit Receipt of a Scheduled Bank or State Bank of India will also be accepted 
for this purpose provided confirmatory advice is enclosed. 
 
7. On acceptance of the tender, the name of the accredited representative(s) of the contractor who would be 

responsible for taking instructions from the Engineer-in-Charge shall be communicated in writing to the 
Engineer-in-Charge. 

 
8. Sales-tax/VAT, purchase tax, turnover tax, service tax, wct, entry tax, octroi , GST etc or any other tax 

applicable in respect of this contract shall be payable by the Contractor. 
 
9. The statutory deductions such as TDS, security from RA bills, labour cess, WCT, etc shall be deducted at 

source as per prevailing percentage/rates as amended from time to time by Central/Sate Govt. 
 
10. The contractor shall give a list of both gazetted and non-gazetted CIAB employees related to him (if any). 
 
11. The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules and orders 

issued thereunder from time to time. If he fails to do so, his failure will be a breach of the contract and the 
Competent Authority may in his discretion, without prejudice to any other right or remedy available in law, 
cancel the contract. The contractor shall also be liable for any pecuniary liability arising on account of any 
violation by him of the provisions of the said Act. 
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CONDITIONS OF CONTRACT 
 

Definitions 
 

I. The Contract means the documents forming the tender and acceptance thereof and the formal 
agreement executed between Center of Innovative & Applied Bioprocessing (CIAB) and the Contractor, 
together with the documents referred to therein including these conditions, the specifications, designs, 
drawings and instructions issued from time to time by the Engineer-in- Charge and all these documents taken 
together, shall be deemed to form one contract and shall be complementary to one another. 

 

II. In the contract, the following expressions shall, unless the context otherwise requires, have the 
meanings, hereby respectively assigned to them: - 

 
(i) The expression works or work shall, unless there be something either in the subject or context repugnant 
to such construction, be construed and taken to mean the works by or by virtue of the contract contracted to be 
executed whether temporary or permanent, and whether original, altered, substituted or additional. 

 
(ii) The Site shall mean the land/or other places on, into or through which work is to be executed under the 
contract or any adjacent land, path or street through which work is to be executed under the contract or any 
adjacent land, path or street which may be allotted or used for the purpose of carrying out the contract. 

 
(iii) The Contractor shall mean the individual, firm or company, whether incorporated or not, undertaking the 
works and shall include the legal personal representative of such individual or the persons composing such 
firm or company, or the successors of such firm or company and the permitted assignees of such individual, 
firm or company. 

 
(iv) The Owner/Competent Authority/Institute means the Chief Executive Officer, CIAB 

 
(v) The Engineer-in-charge means the Assistant Engineer (Civil) who shall supervise and be in charge of the 
work on behalf of the Competent Authority. 

 

(vi)Accepting Authority shall mean the authority Chief Executive Officer, CIAB 
 

(vii) Excepted Risk are risks due to riots (other than those on account of contractor’s Employees), war 
(whether declared or not) invasion, act of foreign enemies, hostilities, civil war, rebellion revolution, 
insurrection, military or usurped power, any acts of Government, damages from aircraft, acts of God, such as 
earthquake, lightening and unprecedented floods, and other causes over which the contractor has no control 
and accepted as such by the Accepting Authority or causes solely due to use or occupation by owner of the part 
of the works in respect of which a certificate of completion has been issued or a cause solely due to owner ’s 
faulty design of works. 

 
(viii) Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis of the cost of materials 
and labour as per market at the site where the work is to be executed plus the percentage, all overheads and 
profits. 

 
(ix) Schedule(s) referred to in these conditions shall mean the relevant schedule(s) annexed to the tender 
papers or the standard Schedule of Rates of the government mentioned with the amendments thereto issued 
up to the date of receipt of the tender. 

 

(X)Tendered value means the value of the entire work as stipulated in the letter of award as quoted by 
bidders. 

 
 
 

 (xi) Date of commencement of work: The date of commencement of work shall be the date of start or the 
first date of handing over of the site, whichever is later, in accordance with the phasing if any, as indicated in 
the tender document. 

 

III. Where the context so requires, words imparting the singular only also include the plural and vice versa. 
Any reference to masculine gender shall whenever required include feminine gender and vice versa. 



Page 13 of 60 
 

 

IV. Headings and Marginal notes to these General Conditions of Contract shall not be deemed to form part 
thereof or be taken into consideration in the interpretation or construction thereof or of the contract. 

 

V. The contractor shall be furnished, free of cost one certified copy of the contract documents except 
standard specifications, Schedule of Rates and such other printed and published documents, together with all 
drawings as may be forming part of the tender papers. None of these documents shall be used for any purpose 
other than that of this contract. 

 

VI. The work to be carried out under the Contract shall, except as otherwise provided in these conditions, 
include all labour, materials, tools, plants, equipment and transport which may be required in preparation of 
and for and in the full and entire execution and completion of the works. The descriptions given in the Schedule 
of Quantities shall, unless otherwise stated, be held to include wastage on materials, carriage and cartage, 
carrying and return of empties, hoisting, setting, fitting and fixing in position and all other labours necessary in 
and for the full and entire execution and completion of the work as aforesaid in accordance with good practice 
and recognized principles. 

 

VII. The Contractor shall be deemed to have satisfied himself before tendering as to the correctness and 
sufficiency of his tender for the works and of the rates and prices quoted in the Schedule of Quantities, which 
rates and prices shall, except as otherwise provided, cover all his obligations under the Contract and all matters 
and things necessary for the proper completion and maintenance of the works. 

 

VIII. The several documents forming the Contract are to be taken as mutually explanatory of one another, 
detailed drawings being followed in preference to small scale drawing and figured dimensions in preference to 
scale and special conditions in preference to General Conditions. 

 

IX. In the case of discrepancy between the schedule of Quantities, the Specifications and/ or the Drawings, 
the following order of preference shall be observed: - 

 

(i) Description of Schedule of Quantities. 
(ii) Particular Specification and Special Condition, if any. 
(iii) Drawings. 
(iv) CPWD Specifications. 
(v) Indian Standard Specifications of B.I.S. 

 
X. If there are varying or conflicting provisions made in any one document forming part of the contract, the 

Accepting Authority shall be the deciding authority with regard to the intention of the document and his 
decision shall be final and binding on the contractor. 

 

XI. Any error in description, quantity or rate in Schedule of Quantities or any omission therefrom shall not 
vitiate the Contract or release the Contractor from the execution of the whole or any part of the works 
comprised therein according to drawings and specifications or from any of his obligations under the 
contract. 

 
 
 
 
 
 
 
 

 



Page 14 of 60 
 

CLAUSES OF CONTRACT 
 

CLAUSE 1 
 

(i) The contractor shall submit an irrevocable Performance Guarantee of 5% (Five percent) of the tendered 
amount in addition to other deposits mentioned elsewhere in the contract for his proper performance of the 
contract agreement, (not withstanding and/or without prejudice to any other provisions in the contract) within 
period specified from the date of issue of letter of acceptance. This period can be further extended by the 
Competent Authority up to a maximum period as specified in schedule ‘F’ on written request of the contractor 
stating the reason for delays in procuring the Performance Guarantee, to the satisfaction of the Engineer-in-
Charge. This guarantee shall be in the form of Cash (in case guarantee amount is less than Rs. 10,000/-) or  
Deposit at Call receipt of any scheduled bank/Banker’s Cheque of any scheduled bank/Demand Draft of any 
scheduled bank/Pay Order of any scheduled bank (in case guarantee amount is less than Rs. 1, 00,000/-) or 
Government Securities or Fixed Deposit Receipts or Guarantee Bonds of any Scheduled Bank or the State Bank 
of India in accordance with the form annexed hereto. In case a fixed deposit receipt of any Bank is furnished by 
the contractor to the Government as part of the performance guarantee and the Bank is unable to make 
payment against the said fixed deposit receipt, the loss caused thereby shall fall on the contractor and the 
contractor shall forthwith on demand furnish additional security to the Government to make good the deficit. 
 
(ii) The Performance Guarantee shall be initially valid up to the stipulated date of completion plus 60 days 
beyond that. In case the time for completion of work gets enlarged, the contractor shall get the validity of 
Performance Guarantee extended to cover such enlarged time for completion of work. After recording of the 
completion certificate for the work by the competent authority, the performance guarantee shall be returned to 
the contractor, without any interest. However, in case of contracts involving maintenance of building and 
services/any other work after construction of same building and services/other work, then 50% of 
Performance Guarantee shall be retained as Security Deposit. The same shall be returned year wise 
proportionately. 
 
(iii) The Engineer-in-Charge shall not make a claim under the performance guarantee except for amounts to 
which the owner is entitled under the contract (not withstanding and/or without prejudice to any other 
provisions in the contract agreement) in the event of: 
 

(a) Failure by the contractor to extend the validity of the Performance Guarantee as described herein above, in 
which event the Engineer-in-Charge may claim the full amount of the Performance Guarantee. 
 
(b) Failure by the contractor to owner any amount due, either as agreed by the contractor or determined under 
any of the Clauses/Conditions of the agreement, within 30 days of the service of notice to this effect by 
Engineer-in-Charge. 
 

(iv) In the event of the contract being determined or rescinded under provision of any of the 
Clause/Condition of the agreement, the performance guarantee shall stand forfeited in full and shall be 
absolutely at the disposal of the Competent Authority. 
 

CLAUSE 1 A  
Recovery of Security Deposit 
 

The person/persons whose tender(s) may be accepted (hereinafter called the contractor) shall permit 
Department at the time of making any payment to him for work done under the contract to deduct a sum at 
the rate of 5% of the gross amount of each running and final bill till the sum deducted will amount to security 
deposit of 5% of the tendered value of the work. Such deductions will be made and held by Government by way 
of Security Deposit unless he/they has/have deposited the amount of Security at the rate mentioned above in 
cash or in the form of Government Securities or fixed deposit receipts. In case a fixed deposit receipt of any 
Bank is furnished by the contractor to the Government as part of the security deposit and the Bank is unable to 
make payment against the said fixed deposit receipt, the loss caused thereby shall fall on the contractor and the 
 



Page 15 of 60 
 

contractor shall forthwith on demand furnish additional security to the Government to make good the deficit. 
All compensations or the other sums of money payable by the contractor under the terms of this contract may 
be deducted from, or paid by the sale of a sufficient part of his security deposit or from the interest arising 
therefrom, or from any sums which may be due to or may become due to the contractor by Government on any 
account whatsoever and in the event of his Security Deposit being reduced by reason of any such deductions or 
sale as aforesaid, the contractor shall within 10 days make good in cash or fixed deposit receipt tendered by the 
State Bank of India or by Scheduled Banks or Government Securities (if deposited for more than 12 months) 
endorsed in favour of the Engineer-in-Charge, any sum or sums which may have been deducted from, or raised 
by sale of his security deposit or any part thereof. The security deposit shall be collected from the running bills 
and the final bill of the contractor at the rates mentioned above. 
 

The security deposit as deducted above can be released against bank guarantee issued by a scheduled bank, on 
its accumulations to a minimum of Rs. 5 lac subjects to the condition that amount of such bank guarantee, 
except last one, shall not be less than Rs. 5 lacs. Provided further that the validity of bank guarantee including 
the one given against the earnest money shall be in conformity with provisions contained in clause 17 which 
shall be extended from time to time depending upon extension of contract granted under provisions of clause 2 
and clause 5. 
 

In case of contracts involving maintenance of building and services/any other work after construction of same 
building and services/other work, then 50% of Performance Guarantee shall be retained as Security Deposit. 
The same shall be returned year wise proportionately. 
 

CLAUSE 2 
 

Compensation for Delay 
 

If the contractor fails to maintain the required progress or to complete the work and clear the site on or before 
the contract or extended date of completion, he shall, without prejudice to any other right or remedy available 
under the law to the Government on account of such breach, pay as agreed compensation the amount 
calculated at the rates stipulated below as the authority specified in schedule ‘F’ (whose decision in writing 
shall be final and binding) may decide on the amount of tendered value of the work for every completed 
day/month (as applicable) that the progress remains below that specified in Clause 5 or that the work remains 
incomplete. This will also apply to items or group of items for which a separate period of completion has been 
specified. 
 

(i) Compensation @ one percent (1%) per week of delay for delay of work to be computed on day basis 
provided always that the total amount of compensation for delay to be paid under this Condition shall not 
exceed 10% of the Tendered Value of work or of the Tendered Value of the item or group of items of work for 
which a separate period of completion is originally given. 
 

The amount of compensation may be adjusted or set-off against any sum payable to the Contractor under this 
or any other contract with the Government. In case, the contractor does not achieve a particular milestone 
mentioned in schedule F, or the re -scheduled milestone(s) in terms of Clause 5.4, the amount shown against 
that milestone shall be withheld, to be adjusted against the compensation levied at the final grant of Extension 
of Time. With-holding of this amount on failure to achieve a milestone, shall be automatic without any notice to 
the contractor. However, if the contractor catches up with the progress of work on the subsequent milestone(s), 
the withheld amount shall be released. In case the contractor fails to make up for the delay in subsequent 
milestone(s), amount mentioned against each milestone missed subsequently also shall be withheld. However, 
no interest, whatsoever, shall be payable on such withheld amount. 
 

CLAUSE 2A (Not Applicable in this tender) 
 

Incentive for early completion (Not Applicable in this tender) 
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CLAUSE 3 
 

When Contract can be Determined 
 

Subject to other provisions contained in this clause, the Engineer-in-Charge may, without prejudice to his any 
other rights or remedy against the contractor in respect of any delay, inferior workmanship, any claims for 
damages and/or any other provisions of this contract or otherwise, and whether the date of completion has or 
has not elapsed, by notice in writing absolutely determine the contract in any of the following cases: 
 

(i) If the contractor having been given by the Engineer-in-Charge a notice in writing to rectify, reconstruct or 
replace any defective work or that the work is being performed in an inefficient or otherwise improper or 
unworkman like manner shall omit to comply with the requirement of such notice for a period of seven days 
thereafter. 
 
(ii) If the contractor has, without reasonable cause, suspended the progress of the work or has failed to proceed 
with the work with due diligence so that in the opinion of the Engineer-in-Charge (which shall be final and 
binding) he will be unable to secure completion of the work by the date for completion and continues to do so 
after a notice in writing of seven days from the Engineer-in-Charge. 
 
(iii) If the contractor fails to complete the work within the stipulated date or items of work with individual date 
of completion, if any stipulated, on or before such date(s) of completion and does not complete them within the 
period specified in a notice given in writing in that behalf by the Engineer-in-Charge. 
 
(iv) If the contractor persistently neglects to carry out his obligations under the contract and/ or commits 
default in complying with any of the terms and conditions of the contract and does not remedy it or take 
effective steps to remedy it within 7 days after a notice in writing is given to him in that behalf by the Engineer-
in-Charge. 
 
(v) If the contractor shall offer or give or agree to give to any person in Government service or to any other 
person on his behalf any gift or consideration of any kind as an inducement or reward for doing or forbearing to 
do or for having done or forborne to do any act in relation to the obtaining or execution of this or any other 
contract for Government. 
 
(vi) If the contractor shall enter into a contract with Government in connection with which commission has 
been paid or agreed to be paid by him or to his knowledge, unless the particulars of any such commission and 
the terms of payment thereof have been previously disclosed in writing to the Engineer-in-Charge. 
 
(vii) If the contractor had secured the contract with Government as a result of wrong tendering  
or other non-bonafide methods of competitive tendering or commits breach of Integrity Agreement. 
 

(viii) If the contractor being an individual, or if a firm, any partner thereof shall at any time be adjudged 
insolvent or have a receiving order or order for administration of his estate made against him or shall take any 
proceedings for liquidation or composition (other than a voluntary liquidation for the purpose of amalgamation 
or reconstruction) under any Insolvency Act for the time being in force or make any conveyance or assignment 
of his effects or composition or arrangement for the benefit of his creditors or purport so to do, or if any 
application be made under any Insolvency Act for the time being in force for the sequestration of his estate or if 
a trust deed be executed by him for benefit of his creditors. 
 
(ix) If the contractor being a company shall pass a resolution or the court shall make an order that the company 
shall be wound up or if a receiver or a manager on behalf of a creditor shall be appointed or if circumstances 
shall arise which entitle the court or the creditor to appoint a receiver or a manager or which entitle the court 
to make a winding up order. 
 
(x) If the contractor shall suffer an execution being levied on his goods and allow it to be continued for a period 
of 21 days. 
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(xi) If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis or of labour with 
materials not to be incorporated in the work, shall not be deemed to be subletting) or otherwise parts with or 
attempts to assign, transfer, sublet or otherwise parts with the entire works or any portion thereof without the 
prior written approval of the Engineer -in-Charge. 
 

When the contractor has made himself liable for action under any of the cases aforesaid, the  
Competent Authority shall have powers: 
 

(a) To determine the contract as aforesaid (of which termination notice in writing to the contractor under the 
hand of the Engineer-in-Charge shall be conclusive evidence). Upon such determination, the Security Deposit 
already recovered and Performance Guarantee under the contract shall be liable to be forfeited and shall be 
absolutely at the disposal of the Government 
 
(b) After giving notice to the contractor to measure up the work of the contractor and to take such whole, or the 
balance or part thereof, as shall be un-executed out of his hands and to give it to another contractor to complete 
the work. The contractor, whose contract is determined as above, shall not be allowed to participate in the 
tendering process for the balance work. 
 

In the event of above courses being adopted by the Engineer-in-Charge, the contractor shall  
have no claim to compensation for any loss sustained by him by reasons of his having purchased or procured 
any materials or entered into any engagements or made any advances on account or with a view to the 
execution of the work or the performance of the contract. And in case action is taken under any of the provision 
aforesaid, the contractor shall not be entitled to recover or be paid any sum for any work thereof or actually 
performed under this contract unless and until the Engineer-in-Charge has certified in writing the performance 
of such work and the value payable in respect thereof and he shall only be entitled to be paid the value so 
certified. 
 

CLAUSE 3A 
 

In case, the work cannot be started due to reasons not within the control of the contractor within 1/8th of the 
stipulated time for completion of work or one month whichever is higher, either party may close the contract. 
In case contractor wants to close the contract, he shall give notice to the department stating the failure on the 
part of department. In such eventuality, the Performance Guarantee of the contractor shall be refunded within 
following time limits: 
 

(i) If the Tendered value of work is up to Rs. 45 lac: 15 days. 
(ii) If the Tendered value of work is more than Rs. 45 lac and up to Rs. 2.5 Crore: 21 days. 
(iii) If the Tendered value of work exceeds Rs. 2.5 Crore: 30 days. 
 

CLAUSE 4 
 

Contractor liable to pay Compensation even if action not taken under Clause 3 
 

In any case in which any of the powers conferred upon the Competent Authority by Clause-3 thereof, shall have 
become exercisable and the same are not exercised, the non-exercise hereof shall not constitute a waiver of any 
of the conditions hereof and such powers shall Notwithstanding be exercisable in the event of any future case 
of default by the contractor and the liability of the contractor for compensation shall remain unaffected. In the 
event of the Engineer-in-Charge putting in force all or any of the powers vested in him under the preceding 
clause he may, if he so desires after giving a notice in writing to the contractor, take possession of (or at the sole 
discretion of the Engineer-in- Charge which shall be final and binding on the contractor) use as on hire (the 
amount of the hire money being also in the final determination of the Engineer-in-Charge) all or any tools, 
plant, materials and stores, in or upon the works, or the site thereof belonging to the contractor, or procured by 
the contractor and intended to be used for the execution of the work/or any part thereof, paying or allowing for 
the same in account at the contract rates, or, in the case of these not being applicable, at current market rates to 
be certified by the Engineer-in-Charge, whose certificate thereof shall be final, and binding on the contractor, 
clerk of the works, foreman or other authorized agent to remove such tools, plant, materials, or stores from the 
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premises (within a time to be specified in such notice) in the event of the contractor failing to comply with any 
such requisition, the Engineer-in-Charge may remove them at the contractor’s expense or sell them by auction 
or private sale on account of the contractor and his risk in all respects and the certificate of the Engineer-in-
Charge as to the expenses of any such removal and the amount of the proceeds and expenses of any such sale 
shall be final and conclusive against the contractor. 
 

CLAUSE 5 
 

Time and Extension for Delay 
 

The time allowed for execution of the Works as specified in the Schedule ‘F’ or the extended time in accordance 
with these conditions shall be the essence of the Contract. The execution of the works shall commence from 
such time period as mentioned in schedule ‘F’ or from the date of handing over of the site whichever is later. If 
the Contractor commits default in commencing the execution of the work as aforesaid, Government shall 
without prejudice to any other right or remedy available in law, be at liberty to forfeit the performance 
guarantee absolutely. 
 

5.1 Programme Chart 
 

The Contractor shall prepare an integrated program chart for the execution of work, showing clearly 
all activities from the start of work to completion, with details of manpower, equipment and 
machinery required for the fulfilment of the program within the stipulated period or earlier and 
submit the same for approval of the Engineer-in-Charge within 07 days of the issue of letter of 
acceptance/award for the contract. The work has to be completed in stages as indicated in the 
Milestones and the program should be prepared in such a manner to achieve these Milestones as 
indicated therein or earlier. 
 

The program chart should include the following: - 
 

a) Descriptive note explaining sequence of various activities. 
b) Network (PERT / CPM / BAR CHART) which will indicate resources in financial terms, 

manpower and specialized equipment for every important stage.  
c) Program for procurement of materials by the contractor. 
d) Program of procurement of machinery / equipment’s having adequate capacity, 

commensurate with the quantum of work to be done within the stipulated period, by 
the contractor. 

 

If at any time, it appears to the Engineer-in-Charge that the actual progress of work does not conform 
to the approved program referred above, the contractor shall produce a revised program showing the 
modifications to the approved program by additional inputs to ensure completion of the work within 
the stipulated time. 
 

The submission of revised program or approval by the Engineer -in-Charge of such program or the 
furnishing of such particulars shall not discharge the contractor of any of his duties or responsibilities 
under the contract. This is without prejudice to the right of Engineer-in-Charge to take action against 
the contractor as per terms and conditions of the agreement. 
 

5.2 
 

If the work(s) be delayed by: - 
 

(i) Force majeure, or 
(ii) Abnormally bad weather, rains or 
(iii) Serious loss or damage by fire, or 
(iv) Civil commotion, local commotion of workmen, strike or lockout, affecting any of 
the Trades employed on the work, or 
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(v) Delay on the part of other contractors or tradesmen engaged by owner in executing work not forming part 
of the Contract, or  
(vi) Non-availability of stores material, which are the responsibility of owner to supply or 
(vii) Non-availability or break down of tools and Plant to be supplied or supplied by Government or  
(viii) Any other cause which, is beyond the Contractor’s control. Then upon the happening of any such event 
causing delay, the Contractor shall immediately give notice thereof in writing to the authority as indicated in  
Schedule ‘F’ but shall nevertheless use constantly his best endeavors to prevent or make good the delay and 
shall do all that may be reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the 
works. 
 

5.3 Request for rescheduling of Mile stones and extension of time, to be eligible for consideration, shall be 
made by the Contractor in writing within fourteen days of the happening of the event causing delay on the 
prescribed form to the authority as indicated in Schedule ‘F’. The Contractor may also, if practicable, indicate in 
such a request the period for which extension is desired. 
 

5.4 In any such case the authority as indicated in Schedule ‘F’ may give a fair and reasonable extension of time 
and reschedule the mile stones for completion of work. Such extension or rescheduling of the milestones shall 
be communicated to the Contractor by the authority as indicated in Schedule ‘F’ in writing, within 4 weeks of 
the date of receipt of such request respectively. Non-application by the contractor for extension of time/ 
rescheduling of the milestones shall not be a bar for giving a fair and reasonable extension/ rescheduling of the 
milestones by the authority as indicated in Schedule ‘F’ and this shall be binding on the contractor. 
 

CLAUSE 6 
 

Measurements of Work Done 
 

The work shall be measured item wise & entered in the measurement book. Accordingly, payment 
shall be made against each measured item and in the end amount shall be calculated based on 
these measurements, percentage quote by bidder. Engineer-in-Charge shall, except as otherwise 
provided, ascertain and determine by measurement, the value in accordance with the contract of work done. All 
measurement of all items having financial value shall be entered in Measurement Book so that a complete 
record is obtained of all works performed under the contract. 
 

All measurements and levels shall be taken jointly by the Engineer-in-Charge or his authorized representative 
and by the contractor or his authorized representative from time to time during the progress of the work and 
such measurements shall be signed and dated by the Engineer in-Charge and the contractor or their 
representatives in token of their acceptance. If the contractor objects to any of the measurements recorded, a 
note shall be made to that effect with reason and signed by both the parties. 
 

If for any reason the contractor or his authorized representative is not available and the work of recording 
measurements is suspended by the Engineer-in-Charge or his representative, the Engineer-in-Charge and the 
Department shall not entertain any claim from contractor for any loss or damages on this account. If the 
contractor or his authorized representative does not remain present at the time of such measurements after the 
contractor or his authorized representative has been given a notice in writing three (3) days in advance or fails 
to countersign or to record objection within a week from the date of the measurement, then such 
measurements recorded in his absence by the Engineer-in-Charge or his representative shall be deemed to be 
accepted by the Contractor. 
 

The contractor shall, without extra charge, provide all assistance with every appliance, labour and other things 
necessary for measurements and recording levels. Except where any general or detailed description of the 
work expressly shows to the contrary, measurements shall be taken in accordance with the procedure set forth 
in the specifications notwithstanding any provision in the relevant Standard Method of measurement or any 
general or local custom. In the case of items which are not covered by specifications, measurements shall be 
taken in accordance with the relevant standard method of measurement issued by the Bureau of Indian 
Standards and if for any item no such standard is available, then a mutually agreed method shall be followed. 
The contractor shall give, not less than seven days’ notice to the Engineer-in-Charge or his authorized 
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representative in charge of the work, before covering up or otherwise placing beyond the reach of 
measurement any work in order that the same may be measured and correct dimensions thereof be taken 
before the same is covered up or placed beyond the reach of measurement and shall not cover up and place 
beyond reach of measurement any work without consent in writing of the Engineer-in-Charge or his authorized 
representative in charge of the work who shall within the aforesaid period of seven days inspect the work, and 
if any work shall be covered up or placed beyond the reach of measurements without such notice having been 
given or the Engineer-in-Charge’s consent being obtained in writing, the same shall be uncovered at the 
Contractor’s expense, or in default thereof no payment or allowance shall be made for such work or the 
materials with which the same was executed. Engineer-in-Charge or his authorized representative may cause 
either themselves or through another officer of the department to check the measurements recorded jointly or 
otherwise as aforesaid and all provisions stipulated herein above shall be applicable to such checking of 
measurements or levels. It is also a term of this contract that recording of measurements of any item of work in 
the measurement book and/or its payment in the interim, on account or final bill shall not be considered as 
conclusive evidence as to the sufficiency of any work or material to which it relates nor shall it relieve the 
contractor from liabilities from any over measurement or defects noticed till completion of the defects liability 
period. 
 

CLAUSE 6A 
 

Computerized Measurement Book 
 

Engineer-in-Charge shall, except as otherwise provided, ascertain and determine by measurement the value of 
work done in accordance with the contract. All measurements of all items having financial value shall be 
entered by the contractor and compiled in the shape of the Computerized Measurement Book having pages of 
A-4 size as per the format of the department so that a complete record is obtained of all the items of works 
performed under the contract. 
 

All such measurements and levels recorded by the contractor or his authorized representative from time to 
time, during the progress of the work, shall be got checked by the contractor from the Engineer-in-Charge or his 
authorized representative as per interval or program fixed in consultation with Engineer-in-Charge or his 
authorized representative. After the necessary corrections made by the Engineer-in- Charge, the measurement 
sheets shall be returned to the contractor for incorporating the corrections and for resubmission to the 
Engineer-in- Charge for the dated signatures by the Engineer-in- Charge and the contractor or their 
representatives in token of their acceptance. 
 

Whenever bill is due for payment, the contractor would initially submit draft computerized measurement 
sheets and these measurements would be got checked/test checked from the Engineer-in-Charge and/or his 
authorized representative. The contractor will, thereafter, incorporate such changes as may be done during 
these checks/test checks in his draft computerized measurements, and submit to the department a 
computerized measurement book, duly bound, and with its pages machine numbered. The Engineer-in- Charge 
and/or his authorized representative would thereafter check this MB, and record the necessary certificates for 
their checks/test checks. 
 

The final, fair, computerized measurement book given by the contractor, duly bound, with its pages machine 
numbered, should be 100% correct, and no cutting or over-writing in the measurements would thereafter be 
allowed. If at all any error is noticed, the contractor shall have to submit a fresh computerized MB with its pages 
duly machine numbered and bound, after getting the earlier MB cancelled by the department. Thereafter, the 
MB shall be taken in the accounts Office records and allotted a number as per the Register of Computerised 
MBs. This should be done before the corresponding bill is submitted to the accounts Office for payment. The 
contractor shall submit two spare copies of such computerized MB’s for the purpose of reference and record by 
the various officers of the department. The contractor shall also submit to the department separately his 
computerized Abstract of Cost and the bill based on these measurements, duly bound, and its pages machine 
numbered along with two spare copies of the “bill. Thereafter, this bill will be processed by the accounts Office 
and allotted a number as per the computerized record in the same way as done for the measurement book 
meant for measurements. The contractor shall, without extra charge, provide all assistance with every 
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appliance, labour and other things necessary for checking of measurements/levels by the Engineer-in- Charge 
or his representative. 
 

Except where any general or detailed description of the work expressly shows to the contrary, measurements 
shall be taken in accordance with the procedure set forth in the specifications notwithstanding any provision in 
the relevant Standard Method of measurement or any general or local custom. In the case of items which are 
not covered by specifications, measurements shall be taken in accordance with the relevant standard method of 
measurement issued by the Bureau of Indian Standards and if for any item no such standard is available then a 
mutually agreed method shall be followed. The contractor shall give not less than seven days’ notice to the 
Engineer-in-Charge or his authorized representative in charge of the work before covering up or otherwise 
placing beyond the reach of checking and/or test checking the measurement of any work in order that the same 
may be checked and/or test checked and correct dimensions thereof be taken before the same is covered up or 
placed beyond the reach of checking and/or test checking measurement and shall not cover up and place 
beyond reach of measurement any work without consent in writing of the Engineer-in-Charge or his authorized 
representative in charge of the work who shall within the aforesaid period of seven days inspect the work, and 
if any work shall be covered up or placed beyond the reach of checking and/or test checking measurements 
without such notice having been given or the Engineer-in-Charge’s consent being obtained in writing the same 
shall be uncovered at the Contractor’s expense, or in default thereof no payment or allowance shall be made for 
such work or the materials with which the same was executed. Engineer-in-Charge or his authorized 
representative may cause either themselves or through another officer of the department to check the 
measurements recorded by contractor and all provisions stipulated herein above shall be applicable to such 
checking of measurements or levels. It is also a term of this contract that checking and/or test checking the 
measurements of any item of work in the measurement book and/or its payment in the interim, on account of 
final bill shall not be considered as conclusive evidence as to the sufficiency of any work or material to which it 
relates nor shall it relieve the contractor from liabilities from any over measurement or defects noticed till 
completion of the defects liability period. 
 

Any other form, in place of Computerized Measurement book as deemed suitable by the Institute may be 
adopted. 
 

CLAUSE 7 
 

Payment on Intermediate Certificate to be regarded as Advances (NOT APPLICABLE) 
 

CLAUSE 8 
 

Completion Certificate and Completion Plans 
 

Within ten days of the completion of the work, the contractor shall give notice of such completion to the 
Engineer-in-Charge and within thirty days of the receipt of such notice, the Engineer-in-Charge shall inspect the 
work and if there is no defect in the work, shall furnish the contractor with a final certificate of completion, 
otherwise a provisional certificate of physical completion indicating defects (a) to be rectified by the contractor 
and/or (b) for which payment will be made at reduced rates, shall be issued. But no final certificate of 
completion shall be issued, nor shall the work be considered to be complete until the contractor shall have 
removed from the premises on which the work shall be executed all scaffolding, surplus materials, rubbish and 
all huts and sanitary arrangements required for his/their work people on the site in connection with the 
execution of the works as shall have been erected or constructed by the contractor(s) and cleaned off the dirt 
from all wood work, doors, windows, walls, floor or other parts of the building, in, upon, or about which the 
work is to be executed or of which he may have had possession for the purpose of the execution; thereof, and 
not until the work shall have been measured by the Engineer-in-Charge. If the contractor shall fail to comply 
with the requirements of this Clause as to removal of scaffolding, surplus materials and rubbish and all huts 
and sanitary arrangements as aforesaid and cleaning off dirt on or before the date fixed for the completion of 
work, the Engineer-in-Charge may at the expense of the contractor remove such scaffolding, surplus materials 
and rubbish etc., and dispose of the same as he thinks fit and clean off such dirt as aforesaid, and the contractor 
shall have no claim in respect of scaffolding or surplus materials as aforesaid except for any sum actually 
realized by the sale thereof. 
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CLAUSE 8A 
 

Contractor to Keep Site Clean 
 

When the annual repairs and maintenance/finishes of works are carried out, the splashes and droppings from 
white washing, colour washing, painting etc., on walls, floor, windows, etc shall be removed and the surface 
cleaned simultaneously with the completion of these items of work in the individual rooms, quarters or 
premises etc. where the work is done: without waiting for the actual completion of all the other items of work 
in the contract. In case the contractor fails to comply with the requirements of this clause, the Engineer-in-
Charge shall have the right to get this work done at the cost of the contractor either departmentally or through 
any other agency. Before taking such action, the Engineer-in-Charge shall give ten days’ notice in writing to the 
contractor. 
 

CLAUSE 8B 
 

Completion Plans to be submitted by the Contractor 
 

The contractor shall submit completion plan for various executions, services etc. as applicable within thirty 
days of the completion of the work. 
 

In case, the contractor fails to submit the completion plan as aforesaid, he shall be liable to pay a sum 
equivalent to 2.5% of the value of the work subject to a ceiling of Rs. 15,000/- (Rs. Fifteen thousand only) as 
may be fixed by the Competent Authority concerned and in this respect the decision of the Competent Authority 
shall be final and binding on the contractor. 
 

 

CLAUSE 9 
 

Payment of Running & Final Bill 
 

The running bills of contractor shall be paid within 21 days from date of submission of hard copy. The 
running bills below value of Rs 5.0 lacs shall not be entertained. The payment shall be made based on 
measurements recorded against each item mentioned in financial bid and the amount shall be worked out 
based on the measurements recorded, rates mentioned in this tender document by Department and 
percentage quote plus/minus quoted by bidder. Contractor shall duly co-operate with Department in 
verifying measurement at site. 
 

The final bill shall be submitted by the contractor in the same manner as specified in interim bills within three 
months of physical completion of the work. No further claims shall be made by the contractor after submission 
of the final bill and these shall be deemed to have been waived and extinguished. Payments of those items of the 
bill in respect of which there is no dispute and of items in dispute, for quantities and rates as approved by 
Engineer-in-Charge, will, as far as possible be made within the period specified herein under, the period being 
reckoned from the date of receipt of the bill by the Engineer-in- Charge, complete with account of materials 
issued by the Department and dismantled materials. 
 

(i) If the Tendered value of work is up to Rs. 45 lacs: 2 months 
(ii) If the Tendered value of work is more than Rs.45 lac and up to Rs. 2.5 Crore: 3 months  
(iii) If the Tendered value of work exceeds Rs. 2.5 Crore: 6 months 
 

CLAUSE 9A 
 

Payment of Contractor’s Bills to Banks (Not Applicable) 
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CLAUSE 10 
 

Materials supplied by Owner (Not Applicable) 
 

 

CLAUSE 10A 
 

Materials to be provided by the Contractor 
 

The contractor shall, at his own expense, provide all materials, required for the works other than those which 
are stipulated to be supplied by the owner. The contractor shall, at his own expense and without delay, supply 
to the Engineer-in- Charge samples of materials to be used on the work and shall get these approved in 
advance. All such materials to be provided by the Contractor shall be in conformity with the specifications laid 
down or referred to in the contract. The contractor shall, if requested by the Engineer-in- Charge furnish proof, 
to the satisfaction of the Engineer-in-Charge that the materials so comply. The Engineer-in-Charge shall within 
thirty days of supply of samples or within such further period as he may require intimate to the Contractor in 
writing whether samples are approved by him or not. If samples are not approved, the Contractor shall 
forthwith arrange to supply to the Engineer-in-Charge for his approval, fresh samples complying with the 
specifications laid down in the contract. When materials are required to be tested in accordance with 
specifications, approval of the Engineer-in-Charge shall be issued after the test results are received. 
 

The Contractor shall at his risk and cost submit the samples of materials to be tested or analyzed and shall not 
make use of or incorporate in the work any materials represented by the samples until the required tests or 
analysis have been made and materials finally accepted by the Engineer-in-Charge. The Contractor shall not be 
eligible for any claim or compensation either arising out of any delay in the work or due to any corrective 
measures required to be taken on account of and as a result of testing of materials. 
 

The contractor shall, at his risk and cost, make all arrangements and shall provide all facilities as the Engineer-
in-Charge may require for collecting, and preparing the required number of samples for such tests at such time 
and to such place or places as may be directed by the Engineer-in-Charge and bear all charges and cost of 
testing unless specifically provided for otherwise elsewhere in the contract or specifications. The Engineer in-
Charge or his authorized representative shall at all times have access to the works and to all workshops and 
places where work is being prepared or from where materials, manufactured articles or machinery are being 
obtained for the works and the contractor shall afford every facility and every assistance in obtaining the right 
to such access.  
The Engineer-in-Charge shall have full powers to require the removal from the premises of all materials which 
in his opinion are not in accordance with the specifications and in case of default, the Engineer-in-Charge shall 
be at liberty to employ at the expense of the contractor, other persons to remove the same without being 
answerable or accountable for any loss or damage that may happen or arise to such materials. The Engineer-in-
Charge shall also have full powers to require other proper materials to be substituted thereof and in case of 
default, the Engineer-in-Charge may cause the same to be supplied and all costs which may attend such 
removal and substitution shall be borne by the Contractor. The contractor shall at his own expense, provide a 
material testing lab at the site for conducting routine field tests. The lab shall be equipped at least with the 
testing equipment as specified in schedule F. 
 

 

CLAUSE 10B 
 

Secured Advance on Non-perishable Materials 
 

(i) The contractor, on signing an indenture in the form to be specified by the Engineer-in- 
Charge, shall be entitled to be paid during the progress of the execution of the work up to 90% of the assessed 
value of any materials which are in the opinion of the Engineer-in- Charge non-perishable, non-fragile and 
non-combustible and are in accordance with the contract and which have been brought on the site in 
connection therewith and are adequately stored and/or protected against damage by weather or other causes 
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but which have not at the time of advance been incorporated in the works. When materials on account of which 
an advance has been made under this sub-clause are incorporated in the work, the amount of such advance 
shall be recovered/deducted from the next payment made under any of the clause or clauses of this contract. 
Such secured advance shall also be payable on other items of perishable nature, fragile and combustible with 
the approval of the Engineer-in-Charge provided the contractor provides a comprehensive insurance cover for 
the full cost of such materials. The decision of the Engineer- in-Charge shall be final and binding on the 
contractor in this matter. No secured advance, shall however, be paid on high-risk materials such as ordinary 
glass, sand, petrol, diesel etc. 
 

(ii) Mobilization advance not exceeding 10% of the tendered value may be given, if requested by the 
contractor in writing within one month of the order to commence the work. Such advance shall be in two or 
more instalments to be determined by the Engineer-in- Charge at his sole discretion. The first instalment of 
such advance shall be released by the Engineer-in-charge to the contractor on a request made by the contractor 
to the Engineer in- Charge in this behalf. The second and subsequent instalments shall be released by the 
Engineer- in- Charge only after the contractor furnishes a proof of the satisfactory utilization of the earlier 
instalment to the entire satisfaction of the Engineer-in-Charge. Before any instalment of advance is released, the 
contractor shall execute a Bank Guarantee Bond from Scheduled Bank for the amount equal to 10% of the 
amount of advance and valid for the contract period, including extended part, if any. This (Bank Guarantee from 
Scheduled Bank for the amount equal to 10% of the balance amount of advance) shall be kept renewed from 
time to time to cover the balance amount and likely period of complete recovery. Provided always that 
provision of Clause 10 B (ii) shall be applicable only when so provided in ‘Schedule F’. Mobilization advance 
shall be carry interest as per prevailing interest rate of State Bank of India on the date of release of advance. 
 

CLAUSE 10C (NOT APPLICABLE) 
 

Payment on Account of Increase in Prices/Wages due to Statutory Order(s) 
 

CLAUSE 10 CA (NOT APPLICABLE) 
 

Payment due to variation in prices of materials after receipt of tender 
 

CLAUSE 10 CC (NOT APPLICABLE) 
 

Payment due to Increase/Decrease in Prices/Wages (excluding materials covered under clause 10 
CA) after Receipt of Tender for Works 
 

CLAUSE 11 
 

Work to be executed in Accordance with Specifications, Drawings, Orders etc. 
 

The contractor shall execute the whole and every part of the work in the most substantial and workmanlike 
manner both as regards materials and otherwise in every respect in strict accordance with the specifications. 
The contractor shall also conform exactly, fully and faithfully to the design, drawings and instructions in writing 
in respect of the work signed by the Engineer-in-Charge and the contractor shall be furnished free of charge 
one copy of the contract documents together with specifications, designs, drawings and instructions as are not 
included in the standard specifications of Central Public Works Department or in any Bureau of Indian 
Standard or any other, published standard or code or, Schedule of Rates or any other printed publication 
referred to elsewhere in the contract. The contractor shall comply with the provisions of the contract and with 
the care and diligence execute and maintain the works and provide all labour and materials, tools and plants 
including for measurements and supervision of all works, structural plans and other things of temporary or 
permanent nature required for such execution and maintenance in so far as the necessity for providing these, is 
specified or is reasonably inferred from the contract. The Contractor shall take full responsibility for adequacy, 
suitability and safety of all the works and methods of construction. 
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CLAUSE 12: 
 

Deviations/ Variations Extent and Pricing 
 

The Engineer-in-Charge after approval from Competent Authority shall have power 
i) Execute any extra item which was not initially considered in tender or could not be envisaged during 
estimation. The contractor shall be paid for same item based on DSR rates or market rate in case item is not 
available in DSR. In case of market rate, contractor has to submit analysis of rate in CPWD DAR format along 
with quotation/back up documents. 
ii) to make alteration in, omissions from, additions to, or substitutions for the original specifications, drawings, 
designs and instructions that may appear to him to be necessary or advisable during the progress of the work, 
and  
(iii) to omit a part of the works in case of non-availability of a portion of the site or for any other reasons and 
the contractor shall be bound to carry out the works in accordance with any instructions given to him in 
writing signed by the Engineer-in-Charge and such alterations, omissions, additions or substitutions shall form 
part of the contract as if originally provided therein and any altered, additional or substituted work which the 
contractor may be directed to do in the manner specified above as part of the works, shall be carried out by the 
contractor on the same conditions in all respects including price on which he agreed to do the main work 
except as hereafter provided. 
 

12.1 The time for completion of the works shall, in the event of any deviations resulting in additional cost over 
the tendered value sum being ordered be extended, if requested by the contractor, as follows: 
 

(i) In the proportion which the additional cost of the altered, additional or substituted work, bears to the 
original tendered value plus  
(ii) 25% of the time calculated in (i) above or such further additional time as may be considered reasonable by 
the Engineer-in-Charge. 
 

12.2 A. For Project and original works: 
 

Deviation, Extra Items and Pricing 
 

In the case of extra item(s) (items that are completely new, and are in addition to the items contained in the 
contract), the contractor may within fifteen days of receipt of order or occurrence of the item(s) claim rates, 
supported by proper analysis, for the work and the engineer-in-charge shall within prescribed time limit of the 
receipt of the claims supported by analysis, after giving consideration to the analysis of the rates submitted by 
the contractor, determine the rates on the basis of the market rates and the contractor shall be paid in 
accordance with the rates so determined. 
 

B. For Maintenance works including works of up gradation, aesthetic, special repair, addition/ alteration: 
 

In the case of Extra Item(s) being the schedule items (Delhi Schedule of Rates items), these shall be paid as per 
the schedule rate plus cost index (at the time of tender) plus/minus percentage above/ below quoted contract 
amount. Payment of Extra items in case of non-schedule items (Non-DSR items) shall be made as per the 
prevailing market rate. 
 

Deviation, Substituted Items, Pricing 
 

A. For Project and original works: 
 

In the case of substituted items (items that are taken up with partial substitution or in lieu of items of work in 
the contract), the rate for the agreement item (to be substituted) and substituted item shall also be determined 
in the manner as mentioned in the following para. 
 

(a) If the market rate for the substituted item so determined is more than the market rate of the agreement 
item (to be substituted), the rate payable to the contractor for the substituted item shall be the rate for the 
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agreement item (to be substituted) so increased to the extent of the difference between the market rates of 
substituted item and the agreement item (to be substituted). (b) If the market rate for the substituted item so 
determined is less than the market rate of the agreement item (to be substituted), the rate payable to the 
contractor for the substituted item shall be the rate for the agreement item (to be substituted) so decreased to 
the extent of the difference between the market rates of substituted item and the agreement item (to be 
substituted). 
 

B. For Maintenance works including works of up gradation, aesthetic, special repair, addition/ alteration: NOT 
APPLICABLE 
 

Deviation, Deviated Quantities, Pricing 
 

A. For Project and original works: 
 

In the case of contract items, substituted items, contract cum substituted items, which exceed the limits laid 
down in schedule F, the contractor may within fifteen days of receipt of order or occurrence of the excess, claim 
revision of the rates, supported by proper analysis for the work in excess of the above mentioned limits, 
provided that if the rates so claimed are in excess of the rates specified in the schedule of quantities, the 
Engineer-in-Charge shall within prescribed time limit of receipt of the claims supported by analysis, after giving 
consideration to the analysis of the rates submitted by the contractor, determine the rates on the basis of the 
market rates and the contractor shall be paid in accordance with the rates so determined. 
 

B. For Maintenance works including works of up gradation, aesthetic, special repair, addition/ alteration: 
 

In the case of contract items, which exceed the limits laid down in schedule F, the contractor shall be paid rates 
specified in the schedule of quantities. 
 

The prescribed time limits for finalizing rates for Extra Item(s), Substitute Item(s) and Deviated Quantities of 
contract items are as under: 
 

(i) If the Tendered value of work is up to Rs. 45 lac : 30 days. 
 
(ii) If the Tendered value of work is more than Rs 45 lac 
and up to Rs. 2.5 Crore: 45 days. 
 
(iii) If the Tendered value of work exceeds Rs. 2.5 Crore : 60 days. 
 

 

12.3 A. For Project and original works: 
 

The provisions of the preceding paragraph shall also apply to the decrease in the rates of items for the work in 
excess of the limits laid down in Schedule F, and the Engineer-in-Charge shall after giving notice to the 
contractor within one month of occurrence of the excess and after taking into consideration any reply received 
from him within fifteen days of the receipt of the notice, revise the rates for the work in question within one 
month of the expiry of the said period of fifteen days having regard to the market rates. 
 

B. For Maintenance works including works of upgradation, aesthetic, special repair, addition/ alteration: NOT 
APPLICABLE 
 

 

12.4 The contractor shall send to the Engineer-in-Charge once every three months, an up to date account giving 
complete details of all claims for additional payments to which the contractor may consider himself entitled 
and of all additional work ordered by the Engineer-in-Charge which he has executed during the preceding 
quarter failing which the contractor shall be deemed to have waived his right. However, the Competent 
Authority may authorize consideration of such claims on merits. 
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12.5 For the purpose of operation of Schedule “F”, the following works shall be treated as works relating to 
foundation unless & otherwise defined in the contract: 
 

(i) For Buildings: All works up to 1.2 meters above ground level or up to floor 1 level whichever is lower. 
 
(ii) For abutments, piers and well staining: All works up to 1.2 m above the bed level. 
 
(iii) For retaining walls, wing walls, compound walls, chimneys, overhead reservoirs/  
tanks and other elevated structures: All works up to 1.2 meters above the ground 
level. 
 

(iv) For reservoirs/tanks (other than overhead reservoirs/tanks): All works up to 1.2 
meters above the ground level. 
 
(v) For basement: All works up to 1.2 m above ground level or up to floor 1 
level whichever is lower. 
 
(vi) For Roads, all items of excavation and filling including treatment of sub base. 
 

12.6 
 

Any operation incidental for testing to or necessarily has to be in contemplation of tenderer while filing tender, 
or necessary for proper execution of the item included in the Schedule of quantities or in the schedule of rates 
mentioned above, whether or not, specifically indicated in the description of the item and the relevant 
specifications, shall be deemed to be included in the rates quoted by the tenderer or the rate given in the said 
schedule of rates, as the case may be. Nothing extra shall be admissible for such operations. 
 

CLAUSE 13 
 

Foreclosure of contract due to Abandonment or Reduction in Scope of Work 
 

If at any time after acceptance of the tender Competent Authority shall decide to abandon or reduce the scope 
of the works for any reason whatsoever and hence not require the whole or any part of the works to be carried 
out, the Engineer-in-Charge shall give notice in writing to that effect to the contractor and the contractor shall 
act accordingly in the matter. The contractor shall have no claim to any payment of compensation or otherwise 
whatsoever, on account of any profit or advantage which he might have derived from the execution of the 
works in full but which he did not derive in consequence of the foreclosure of the whole or part of the works. 
The contractor shall be paid at contract rates, full amount for works executed at site and, in addition, a 
reasonable amount as certified by the Engineer -in-Charge for the items hereunder mentioned which could not 
be utilized on the work to the full extent in view of the foreclosure; 
 

(i) Any expenditure incurred on preliminary site work, e.g. temporary access roads, temporary labour huts, 
staff quarters and site office; storage accommodation and water storage tanks. 
 
(ii) Owner shall have the option to take over contractor’s materials or any part thereof either brought to site or 
of which the contractor is legally bound to accept delivery from suppliers (for incorporation in or incidental to 
the work) provided, however owner shall be bound to take over the materials or such portions thereof as the 
contractor does not desire to retain. For materials taken over or to be taken over by owner, cost of such 
materials as detailed by Engineer-in- Charge shall be paid. The cost shall, however, take into account purchase 
price, cost of transportation and deterioration or damage which may have been caused to materials whilst in 
the custody of the contractor. 
 
(iii) If any materials supplied by owner are rendered surplus, the same except normal wastage shall be 
returned by the contractor to owner at rates not exceeding those at which these were originally issued, less 
allowance for any deterioration or damage which may have been caused whilst the materials were in the 
custody of the contractor. 
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In addition, cost of transporting such materials from site to owner stores, if so required by owner, shall be paid. 
 

(iv) Reasonable compensation for transfer of T & P from site to contractor’s permanent stores or to his other 
works, whichever is less. If T & P are not transported to either of the said places, no cost of transportation shall 
be payable. 
 
(v) Reasonable compensation for repatriation of contractor’s site staff and imported labour to the extent 
necessary. 
 

The contractor shall, if required by the Engineer- in-Charge, furnish to him, books of account, wage books, time 
sheets and other relevant documents and evidence as may be necessary to enable him to certify the reasonable 
amount payable under this condition. 
 

The reasonable amount of items on (i), (iv) and (v) above shall not be in excess of 2% of the cost of the work 
remaining incomplete on the date of closure, i.e. total stipulated cost of the work as per accepted tender less the 
cost of work actually executed under the contract and less the cost of contractor’s materials at site taken over 
by the owner as per item (ii) above. Provided always that against any payments due to the contractor on this 
account or otherwise, the Engineer-in-Charge shall be entitled to recover or be credited with any outstanding 
balances due from the contractor for advance paid in respect of any tool, plants and materials and any other 
sums which at the date of termination were recoverable by the owner from the contractor under the terms of 
the contract.  
A compensation for such eventuality, on account of damages etc. shall be payable @ 0.5% of cost of work 
remaining incomplete on date of closure i.e. total stipulated cost of the work less the cost of work actually 
executed under the contract shall be payable. 
 

Clause 14  
Carrying out part work at risk & cost of contractor 
 

If contractor: 
 

(i) At any time makes default during currency of work or does not execute any part of the work with due 
diligence and continues to do so even after a notice in writing of 7 days in this respect from the Engineer-in-
Charge; or 
 
(ii) Commits default in complying with any of the terms and conditions of the contract and does not remedy it 
or takes effective steps to remedy it within 7 days even after a notice in writing is given in that behalf by the 
Engineer-in-Charge; or Fails to complete the work(s) or items of work with individual dates of completion, on 
or before the date(s) so determined, and does not complete them within the period specified in the notice given 
in writing in that behalf by the Engineer-in-Charge. The Engineer- in-Charge without invoking action under 
clause 3 may, without prejudice to any other right or remedy against the contractor which have either accrued 
or accrue thereafter to Government, by a notice in writing to take the part work / part incomplete work of any 
item(s) out of his hands and shall have powers to: 
 

(a) Take possession of the site and any materials, constructional plant, implements, 
stores, etc., thereon; and/or 
 
(b) Carry out the part work / part incomplete work of any item(s) by any means at the 
risk and cost of the contractor. 
 

The Engineer-in-Charge shall determine the amount, if any, is recoverable from the contractor for completion 
of the part work/ part incomplete work of any item(s) taken out of his hands and execute at the risk and cost of 
the contractor, the liability of contractor on account of loss or damage suffered by Government because of 
action under this clause shall not exceed 10% of the tendered value of the work. 
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In determining the amount, credit shall be given to the contractor with the value of work done in all respect in 
the same manner and at the same rate as if it had been carried out by the original contractor under the terms of 
his contract, the value of contractor's materials taken over and incorporated in the work and use of plant and 
machinery belonging to the contractor.  

The certificate of the Engineer-in-Charge as to the value of work done shall be final and conclusive against the 
contractor provided always that action under this clause shall only be taken after giving notice in writing to the 
contractor. Provided also that if the expenses incurred by the department are less than the amount payable to 
the contractor at his agreement rates, the difference shall not be payable to the contractor. 
 

Any excess expenditure incurred or to be incurred by Government in completing the part work/ part 
incomplete work of any item(s) or the excess loss of damages suffered or may be suffered by Government as 
aforesaid after allowing such credit shall without prejudice to any other right or remedy available to 
Government in law or per as agreement be recovered from any money due to the contractor on any account, 
and if such money is insufficient, the contractor shall be called upon in writing and shall be liable to pay the 
same within 30 days. 
 

If the contractor fails to pay the required sum within the aforesaid period of 30 days, the Engineer-in-Charge 
shall have the right to sell any or all of the contractors' unused materials, constructional plant, implements, 
temporary building at site etc. and adjust the proceeds of sale thereof towards the dues recoverable from the 
contractor under the contract and if thereafter there remains any balance outstanding, it shall be recovered in 
accordance with the provisions of the contract. 
 

In the event of above course being adopted by the Engineer-in-Charge, the contractor shall  
have no claim to compensation for any loss sustained by him by reason of his having purchased or procured 
any materials or entered into any engagements or made any advance on any account or with a view to the 
execution of the work or the performance of the contract. 
 

CLAUSE 15 
 

Suspension of Work 
 

(i) The contractor shall, on receipt of the order in writing of the Competent Authority, (whose decision shall be 
final and binding on the contractor) suspend the progress of the works or any part thereof for such time and in 
such manner as the Engineer-in-Charge may consider necessary so as not to cause any damage or injury to the 
work already done or endanger the safety thereof for any of the following reasons: 
 

(a) on account of any default on the part of the contractor or; 
 
(b) for proper execution of the works or part thereof for reasons other than the default of 
the contractor; or 
 
(c) for safety of the works or part thereof.  
The contractor shall, during such suspension, properly protect and secure the works to the extent necessary 
and carry out the instructions given in that behalf by the Engineer in- Charge. 
 

(ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 
 

(a) the contractor shall be entitled to an extension of time equal to the period of every such suspension PLUS 
25%, for completion of the item or group of items of work for which a separate period of completion is 
specified in the contract and of which the suspended work forms a part, and; 
 
(b) If the total period of all such suspensions in respect of an item or group of items or work for which a 
separate period of completion is specified in the contract exceeds thirty days, the contractor shall, in addition, 
be entitled to such compensation as the Engineer-in- Charge may consider reasonable in respect of salaries 
and/or wages paid by the contractor to his employees and labour at site, remaining idle during the period of 
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suspension, adding thereto 2% to cover indirect expenses of the contractor provided the contractor submits his 
claim supported by details to the Engineer-in- Charge within fifteen days of the expiry of the period of 30 days. 
 

(iii) If the works or part thereof is suspended on the orders of the Engineer-in-Charge for more than three 
months at a time, except when suspension is ordered for reason (a) in subpara 
 

(i) above, the contractor may after receipt of such order serve a written notice on the 
Engineer-in-Charge requiring permission within fifteen days from receipt by the Engineer in-  
Charge of the said notice, to proceed with the work or part thereof in regard to which progress has been 
suspended and if such permission is not granted within that time, the contractor, if he intends to treat the 
suspension, where it affects only a part of the works as an omission of such part by owner or where it affects 
whole of the works, as an abandonment of the works by owner, shall within ten days of expiry of such period of 
15 days give notice in writing of his intention to the Engineer-in-Charge. In the event of the contractor treating 
the suspension as an abandonment of the contract by owner, he shall have no claim to payment of any 
compensation on account of any profit or advantage which he might have derived from the execution of the 
work in full but which he could not derive in consequence of the abandonment. He shall, however, be entitled to 
such compensation, as the Engineer-in-Charge may consider reasonable, in respect of salaries and/or wages 
paid by him to his employees and labour at site, remaining idle in consequence adding to the total thereof 2% to 
cover indirect expenses of the contractor provided the contractor submits his claim supported by details to the 
Engineer-in-Charge within 30 days of the expiry of the period of 3 months. 
 

CLAUSE 15 A 
 

Compensation in case of Delay of Supply of Material by owner (NOT APPLICABLE) 
 

CLAUSE 16 
 

Action in case Work not done as per Specifications 
 

All works under or in course of execution or executed in pursuance of the contract, shall at all times be open 
and accessible to the inspection and supervision of the Engineer-ln-charge,  
and the contractor shall, at all times, during the usual working hours and at all other times at which reasonable 
notice of the visit of such officers has been given to the contractor, either himself be present to receive orders 
and instructions or have a responsible agent duly accredited in writing, present for that purpose. Orders given 
to the Contractor’s agent shall be considered to have the same force as if they had been given to the contractor 
himself. If it shall appear to the Engineer-in-charge , that any work has been executed with unsound, imperfect, 
or unskillful workmanship, or with materials or articles provided by him for the execution of the work which 
are unsound or of a quality inferior to that contracted or otherwise not in accordance with the contract, the 
contractor shall, on demand in writing which shall be made within twelve months (six months in the case of 
work costing Rs. 10 Lac and below except road work) of the completion of the work from the Engineer-in-
Charge specifying the work, materials or articles complained of notwithstanding that the same may have been 
passed, certified and paid for forthwith rectify, or remove and reconstruct the work so specified in whole or in 
part, as the case may require or as the case may be, remove the materials or articles so specified and provide 
other proper and suitable materials or articles at his own charge and cost. In the event of the failing to do so 
within a period specified by the Engineer-in- Charge in his demand aforesaid, then the contractor shall be liable 
to pay compensation at the same rate as under clause 2 of the contract (for non-completion of the work in time) 
for this default. 
 

In such case the Engineer-in-Charge may not accept the item of work at the rates applicable  

under the contract but may accept such items at reduced rates as the authority spec ified in schedule ‘F’ may 
consider reasonable during the preparation of on account bills or final bill if the item is so acceptable without 
detriment to the safety and utility of the item and the structure or he may reject the work outright without any 
payment and/or get it and other connected and incidental items rectified, or removed and re-executed at the 
risk and cost of the contractor. Decision of the Competent Authority to be conveyed in writing in respect of the 
same will be final and binding on the contractor. 

 



Page 31 of 60 
 

CLAUSE 17 
 

Contractor Liable for Damages, defects during defect liability period 
 

If the contractor or his working people or servants shall break, deface, injure or destroy any part of building in 
which they may be working, or any building, road, road kerb, fence, enclosure, water pipe, cables, drains, 
electric or telephone post or wires, trees, grass or grassland, or cultivated ground contiguous to the premises 
on which the work or any part is being executed, or if any damage shall happen to the work while in progress, 
from any cause whatever or if any defect, shrinkage or other faults appear in the work within twelve months 
(six months in the case of work costing Rs. Ten lacs and below except road work) after a certificate final or 
otherwise of its completion shall have been given by the Engineer in-Charge as aforesaid arising out of defect or 
improper materials or workmanship the contractor shall upon receipt of a notice in writing on that behalf 
make the same good at his own expense or in default the Engineer-in-Charge cause the same to be made good 
by other workmen and deduct the expense from any sums that may be due or at any time thereafter may 
become due to the contractor, or from his security deposit or the proceeds of sale thereof or of  a sufficient 
portion thereof. The security deposit of the contractor shall not be refunded before the expiry of twelve months 
(six months in the case of work costing Rs. Ten lacs and below except road work) after the issue of the 
certificate final or otherwise, of completion of work, or till the final bill has been prepared and passed 
whichever is later. Provided that in the case of road work, if in the opinion of the Engineer-in-Charge, half of the 
security deposit is sufficient, to meet all liabilities of the contractor under this contract, half of the security 
deposit will be refundable after six months and the remaining half after twelve months of the issue of the said 
certificate of completion or till the final bill has been prepared and passed whichever is later. 
 

The Warranty/Defect Liability period after the completion of works will be 12 months (from the date of 
completion recorded or handing over of the work, whichever is later). In addition to this, extended 
warranty, if any for items as given by the manufacturer will also be applicable. Warranty will be inclusive of all 
accessories and it will also cover all wearable & non-wearable components. Replacement and repair will be 
under taken for the defective goods. 
 

Upon receipt of notice during the warranty/Defect liability period, the Contractor shall, within 48 hours on a 
24(hrs) X 365 (days) basis respond to take action and to repair or replace the defective goods or parts thereof, 
free of cost, at the ultimate destination. The Supplier/Contractor shall take over the replaced parts/goods after 
providing their replacements and no claim, whatsoever shall lie on the Owner/Institute for such replaced 
parts/goods thereafter. The penalty clause for non-rectification will be applicable as per tender conditions. 
 

 

If the Contractor, having been notified, fails to respond to take action to repair or replace the defect(s) within 
48 hours on a 24(hrs) X 365 (days) basis, the Owner may proceed to take such remedial action(s) as deemed fit 
by the Owner, at the risk and expense of the Contractor and without prejudice to other contractual rights and 
remedies, which the Owner may have against the Contractor. 
 

 

CLAUSE 18 
 

Contractor to Supply Tools & Plants etc. 
 

The contractor shall provide at his own cost all materials (except such special materials, if any, as may in 
accordance with the contract be supplied from the Engineer-in-Charge’s stores), machinery, tools & plants as 
specified in schedule F. In addition to this, appliances, implements, other plants, ladders, cordage, tackle, 
scaffolding and temporary works required for the proper execution of the work, whether original, altered or 
substituted and whether included in the specifications or other documents forming part of the contract or 
referred to in these conditions or not, or which may be necessary for the purpose of satisfying or complying 
with the requirements of the Engineer-in-Charge as to any matter as to which under these conditions he is 
entitled to be satisfied, or which he is entitled to require together with carriage therefore to and from the work. 
The contractor shall also supply without charge the requisite number of persons with the means and materials, 
necessary for the purpose of setting out works, and counting, weighing and assisting the measurement for  
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examination at any time and from time to time of the work or materials. Failing his so doing, the same may be 
provided by the Engineer-in-Charge at the expense of the contractor and the expenses may be deducted, from 
any money due to the contractor, under this contract or otherwise and/or from his security deposit or the 
proceeds of sale thereof, or of a sufficient portion thereof. 
 

CLAUSE 19 
 

Labour Laws to be complied by the Contractor 
 

The contractor shall obtain a valid licence under the Contract Labour (R&A) Act, 1970, and the Contract Labour 
(Regulation and Abolition) Central Rules, 1971, before the commencement of the work, and continue to have a 
valid license until the completion of the work, if required as per labour law. The contractor shall also abide by 
the provisions of the Child Labour (Prohibition and Regulation) Act, 1986. 
 

The contractor shall also comply with the provisions of the building and other Construction Workers 
(Regulation of Employment & Conditions of Service) Act, 1996 and the building and other Construction 
Workers Welfare Cess Act, 1996. Any failure to fulfil these requirements shall attract the penal provisions of 
this contract arising out of the resultant non-execution of the work. 
 

CLAUSE 19A 
 

No labour below the age of fourteen years shall be employed on the work. 
 

CLAUSE 19 B 
 

Payment of wages: 
 

(i) The contractor shall pay to labour employed by him either directly or through subcontractors, wages not 
less than fair wages as defined in the C.P.W.D Labour Regulations or as per the provisions of the Contract 
Labour (Regulation and Abolition) Act, 1970 and the contract Labour (Regulation and Abolition) Central Rules, 
1971, wherever applicable. 
 
(ii) The contractor shall, notwithstanding the provisions of any contract to the contrary, cause to be paid fair 
wage to labour indirectly engaged on the work, including any labour engaged by his sub-contractors in 
connection with the said work, as if the labour had been immediately employed by him. 
 
(iii) In respect of all labour directly or indirectly employed in the works for performance of the 
contractor’s part of this contract, the contractor shall comply with or cause to be complied with the Central 
Public Works Department contractor’s Labour Regulations made by Government from time to time in regard to 
payment of wages, wage period, deductions from wages recovery of wages not paid and deductions 
unauthorized made, maintenance of wage books or wage slips, publication of scale of wages and other terms of 
employment, inspection and submission of periodical returns and all other matters of the like nature or as per 
the provisions of the Contract Labour (Regulation and Abolition) Act, 1970, and the Contract Labour 
(Regulation and Abolition) Central Rules, 1971, wherever applicable. 
 

(iv) (a) The Engineer-in-Charge concerned shall have the right to deduct from the moneys due to the contractor 
any sum required or estimated to be required for making good the loss suffered by a worker or workers by 
reason of non-fulfilment of the conditions of the contract for the benefit of the workers, non-payment of wages 
or of deductions made from his or their wages which are not justified by their terms of the contract or non-
observance of the Regulations. 
 

(b) Under the provision of Minimum Wages (Central) Rules, 1950, the contractor is bound to allow to the 
labours directly or indirectly employed in the works one day rest for 6 days continuous work and pay wages at 
the same rate as for duty. In the event of default, the Engineer-in-Charge shall have the right to deduct the sum 
or sums not paid on account of wages for weekly holidays to any labours and pay the same to the persons 
entitled thereto from any money due to the contractor by the Engineer-in-Charge concerned. 
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(v) The contractor shall comply with the provisions of the Payment of Wages Act, 1936, Minimum Wages Act,  
1948, Employees Liability Act, 1938, Workmen’s Compensation Act, 1923, Industrial Disputes Act, 1947, 
Maternity Benefits Act, 1961, and the Contractor’s Labour (Regulation and Abolition) Act 1970, or the 
modifications thereof or any other laws relating thereto and the rules made thereunder from time to time. 
 

(vi) The contractor shall indemnify CIAB against payments to be made under and for the observance of the 
laws aforesaid and any other law, Labour Regulations without prejudice to his right to claim indemnity from his 
sub-contractors.  
(vii) The laws aforesaid shall be deemed to be a part of this contract and any breach thereof shall be deemed to 
be a breach of this contract. 
 

(viii)Whatever is the minimum wage for the time being, or if the wage payable is higher than such wage, such 
wage shall be paid by the contractor to the workmen directly without the intervention of Jamadar and that 
Jamadar shall not be entitled to deduct or recover any amount from the minimum wage payable to the 
workmen as and by way of commission or otherwise. 
 

(ix) The contractor shall ensure that no amount by way of commission or otherwise is deducted or recovered 
by the Jamadar from the wage of workmen. 
 

CLAUSE 19C 
 

In respect of all labour directly or indirectly employed in the work for the performance of the contractor’s part 
of this contract, the contractor shall at his own expense arrange for the safety provisions as per C.P.W.D. Safety 
Code framed from time to time and shall at his own expense provide for all facilities in connection therewith. In 
case the contractor fails to make arrangement and provide necessary facilities as aforesaid, he shall be liable to 
pay a penalty of Rs.200/- for each default and in addition, the Engineer-in- Charge shall be at liberty to make 
arrangement and provide facilities as aforesaid and recover the costs incurred in that behalf from the 
contractor. 
 

CLAUSE 19 D 
 

The contractor(s) shall at his/their own cost provide his/their labour with a sufficient number of huts 
(hereinafter referred to as the camp) of the following specifications on a suitable plot of land (arranged by 
contractor outside campus at his/her cost):- 
 

(i) (a) The minimum height of each hut at the eaves level shall be 2.10m (7 ft.) and the floor area to be provided 
will be at the rate of 2.7 sq.m. (30 sq.ft.) for each member of the worker’s family staying with the labourer. 
 

(b) The contractor(s) shall in addition construct suitable cooking places having a minimum area of 1.80m x 
1.50m (6’x5') adjacent to the hut for each family. 
 
(c) The contractor(s) shall also construct temporary latrines and urinals for the use of the labourers each on 
the scale of not less than four per each one hundred of the total strength, separate latrines and urinals being 
provided for women. 
 
(d) The contractor(s) shall construct sufficient number of bathing and washing places, one unit for every 25 
persons residing in the camp. These bathing and washing places shall be suitably screened. 

 

(ii) (a) All the huts shall have walls of sun-dried or burnt-bricks laid in mud mortar or other suitable local 
materials as may be approved by the Engineer-in-Charge. In case of sun-dried bricks, the walls should be 
plastered with mud gobri on both sides. The floor may be kutcha but plastered with mud gobri and shall be at 
least 15 cm (6") above the surrounding ground. The roofs shall be laid with thatch or any other materials as 
may be approved by the Engineer-in-Charge and the contractor shall ensure that throughout the period of their 
occupation, the roofs remain water-tight. 
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(b) The contractor(s) shall provide each hut with proper ventilation. 
 
(c) All doors, windows, and ventilators shall be provided with suitable leaves for security purposes. 
 
(d) There shall be kept an open space of at least 7.2m (8 yards) between the rows of huts which may be 
reduced to 6m (20 ft.) according to the availability of site with the approval of the Engineer-in-Charge. Back to 
back construction will be allowed. 
 

(iii) Water Supply - The contractor(s) shall provide adequate supply of water for the use of labourers. The 
provisions shall not be less than two gallons of pure and wholesome water per head per day for drinking 
purposes and three gallons of clean water per head per day for bathing and washing purposes. Where piped 
water supply is available, supply shall be at stand posts and where the supply is from wells or river, tanks 
which may be of metal or masonry, shall be provided. The contractor(s) shall also at his/ their own cost make 
arrangements for laying pipe lines for water supply to his/ their labour camp from the existing mains wherever 
available and shall pay all fees and charges therefore.  
(iv) The site selected for the camp shall be high ground, removed from jungle. 
 
(v) Disposal of Excreta - The contractor(s) shall make necessary arrangements for the disposal of excreta from 
the latrines by trenching or incineration which shall be according to the requirements laid down by the Local 
Health Authorities. If trenching or incineration is not allowed, the contractor(s) shall make arrangements for 
the removal of the excreta through the Municipal Committee/authority and inform it about the number of 
labourers employed so that arrangements may be made by such Committee/authority for the removal of the 
excreta. All charges on this account shall be borne by the contractor and paid direct by him to the 
Municipality/authority. The contractor shall provide one sweeper for every eight seats in case of dry system. 
 
(vi) Drainage - The contractor(s) shall provide efficient arrangements for draining away sullage water so as to 
keep the camp neat and tidy. 
 
(vii) The contractor(s) shall make necessary arrangements for keeping the camp area sufficiently lighted to 
avoid accidents to the workers. 
 
(viii) Sanitation - The contractor(s) shall make arrangements for conservancy and sanitation 
in the labour camps according to the rules of the Local Public Health and Medical Authorities. 
 

CLAUSE 19 D 
 

Contribution of EPF and ESI 
 

The ESI and EPF contributions on the part of employer in respect of this contract shall be paid by the 
contractor. All the workers deployed by contractor or sub-contractor should be enrolled as members of 
provident fund and upon award of work, contractor shall provide the list of the workers deployed along with 
their universal account numbers. 
 

While submission of bills, contractor shall give certificate/undertaking that all the workers deployed by him 
directly or indirectly are registered for EPF and due contributions have been credited in to their account. 
 

CLAUSE 20 
 

Minimum Wages Act to be complied with 
 

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and  
Contract Labour (Regulation and Abolition) Act, 1970, amended from time to time and rules framed thereunder 
and other labour laws affecting contract labour that may be brought into force from time to time. 
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CLAUSE 21 
 

Work not to be sublet. Action in case of insolvency 
 

The contract shall not be assigned or sublet without the written approval of the Engineer-in - Charge. And if the 
contractor shall assign or sublet his contract, or attempt to do so, or become insolvent or commence any 
insolvency proceedings or make any composition with his creditors or attempt to do so, or if any bribe, 
gratuity, gift, loan, perquisite, reward or advantage pecuniary or otherwise, shall either directly or indirectly, be 
given, promised or offered by the contractor, or any of his servants or agent to any public officer or person in 
the employ of Government in any way relating to his office or employment, or if any such officer or person shall 
become in any way directly or indirectly interested in the contract, the Engineer in- Charge on behalf of the 
President of India shall have power to adopt the course specified in  
Clause 3 hereof in the interest of Government and in the event of such course being adopted, the consequences 
specified in the said Clause 3 shall ensue. 
 

 

CLAUSE 22 
 

All sums payable by way of compensation under any of these conditions shall be considered as reasonable 
compensation to be applied to the use of Government without reference to the actual loss or damage sustained 
and whether or not any damage shall have been sustained. 
 

CLAUSE 23 
 

Changes in firm’s Constitution to be intimated 
 

Where the contractor is a partnership firm, the previous approval in writing of the Engineer in- 
Charge shall be obtained before any change is made in the constitution of the firm. Where the contractor is an 
individual or a Hindu undivided family business concern, such approval as aforesaid shall likewise be obtained 
before the contractor enters into any partnership agreement where under the partnership firm would have the 
right to carry out the works hereby undertaken by the contractor. If previous approval as aforesaid is not 
obtained, the contract shall be deemed to have been assigned in contravention of Clause 21 hereof and the same 
action may be taken, and the same consequences shall ensue as provided in the said Clause 21. 
 

CLAUSE 24 
 

All works to be executed under the contract shall be executed under the direction and subject to the approval in 
all respects of the Engineer-in-Charge who shall be entitled to direct at what point or points and in what 
manner they are to be commenced, and from time to time carried on. 
 

CLAUSE 25 
 

Settlement of Disputes & Arbitration 
 

Except where otherwise provided in the contract, all questions and disputes relating to the meaning of the 
specifications, design, drawings and instructions here -in before mentioned and as to the quality of 
workmanship or materials used on the work or as to any other question, claim, right, matter or thing 
whatsoever in any way arising out of or relating to the contract, designs, drawings, specifications, estimates, 
instructions, orders or these conditions or otherwise concerning the works or the execution or failure to 
execute the same whether arising during the progress of the work or after the cancellation, termination, 
completion or abandonment thereof shall be dealt with as mentioned hereinafter: 
 

(i) If the contractor considers any work demanded of him to be outside the requirements of  
the contract, or disputes any drawings, record or decision given in writing by the owner on any matter in 
connection with or arising out of the contract or carrying out of the work, to be unacceptable, the contractor 
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may file for arbitration. The arbitrator shall be appointed by Competent Authority, CIAB & arbitration shall take 
place at Mohali under arbitration act. 
 

ii) The arbitration shall be conducted in accordance with the provisions of the Arbitration and Conciliation Act, 
1996 (26 of 1996) or any statutory modifications or re-enactment thereof and the rules made there under and 
for the time being in force shall apply to the arbitration proceeding under this clause.  
iii) It is also a term of the contract that if any fees are payable to the arbitrator, these shall be paid equally by both 
the parties. 
 

CLAUSE 26 
Contractor to indemnify owner against Patent Rights 
 

The contractor shall fully indemnify and keep indemnified the owner against any action, claim or proceeding 
relating to infringement or use of any patent or design or any alleged patent or design rights and shall pay any 
royalties which may be payable in respect of any article or part thereof included in the contract. In the event of 
any claims made under or action brought against owner in respect of any such matters as aforesaid, the 
contractor shall be immediately notified thereof and the contractor shall be at liberty, at his own expense, to 
settle any dispute or to conduct any litigation that may arise therefrom, provided that the contractor shall not 
be liable to indemnify the owner if the infringement of the patent or design or any alleged patent or design 
right is the direct result of an order passed by the Engineer-in-Charge in this behalf. 
 

CLAUSE 27 
 

Lumpsum Provisions in Tender 
 

When the estimate on which a tender is made includes lump sum in respect of parts of the work, the contractor 
shall be entitled to payment in respect of the items of work involved or the part of the work in question at the 
same rates as are payable under this contract for such items, or if the part of the work in question is not, in the 
opinion of the Engineer-in-Charge payable of measurement, the Engineer-in-Charge may at his discretion pay 
the lump -sum amount entered in the estimate, and the certificate in writing of the Engineer-in-Charge shall be 
final and conclusive against the contractor with regard to any sum or sums payable to him under the provisions 
of the clause. 
 

CLAUSE 28 
 

Action where no Specifications are specified 
 

In the case of any class of work for which there is no such specifications, such work shall be carried out in 
accordance with the Bureau of Indian Standards Specifications. In case there are no such specifications in 
Bureau of Indian Standards, the work shall be carried out as per manufacturers’ specifications, if not available 
then as per District Specifications. In case there are no such specifications as required above, the work shall be 
carried out in all respects in accordance with the instructions and requirements of the Engineer-in-Charge. 
 

CLAUSE 29 
 

Withholding and lien in respect of sum due from contractor 
 

(i) Whenever any claim or claims for payment of a sum of money arises out of or under the contract or against 
the contractor, the Engineer-in-Charge or the owner shall be entitled to withhold and also have a lien to retain 
such sum or sums in whole or in part from the security, if any deposited by the contractor and for the purpose 
aforesaid, the Engineer in- Charge or the owner shall be entitled to withhold the security deposit, if any, 
furnished as the case may be and also have a lien over the same pending finalisation or adjudication of any such 
claim. In the event of the security being insufficient to cover the claimed amount or amounts or if no security 
has been taken from the contractor, the Engineer-in-Charge or the owner shall be entitled to withhold and have 
a lien to retain to the extent of such claimed amount or amounts referred to above, from any sum or sums found 
payable or which may at any time thereafter become payable to the contractor under the same contract or any 
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other contract with the Engineer-in-Charge of the owner or any contracting person through the Engineer-in-
Charge pending finalization of adjudication of any such claim. It is an agreed term of the contract that the sum 
of money or moneys so withheld or retained under the lien referred to above by the Engineer-in-Charge or 
owner will be kept withheld or retained as such by the Engineer-in-Charge or owner till the claim arising out of 
or under the contract is determined by the arbitrator (if the contract  
is governed by the arbitration clause) by the competent court, as the case may be and that the contractor will 
have no claim for interest or damages whatsoever on any account in respect of such withholding or retention 
under the lien referred to above and duly notified as such to the contractor. For the purpose of this clause, 
where the contractor is a partnership firm or a limited company, the Engineer-in-Charge or the owner shall be 
entitled to withhold and also have a lien to retain towards such claimed amount or amounts in whole or in part 
from any sum found payable to any partner/limited company as the case may be, whether in his individual 
capacity or otherwise. 
 

(ii) owner shall have the right to cause an audit and technical examination of the works and the final bills of the 
contractor including all supporting vouchers, abstract, etc., to be made after payment of the final bill and if as a 
result of such audit and technical examination any sum is found to have been overpaid in respect of any work 
done by the contractor under the contract or any work claimed to have been done by him under the contract 
and found not to have been executed, the contractor shall be liable to refund the amount of over-payment and it 
shall be lawful for owner to recover the same from him in the manner prescribed in sub-clause (i) of this clause 
or in any other manner legally permissible; and if it is found that the contractor was paid less than what was 
due to him under the contract in respect of any work executed by him under it, the amount of such under 
payment shall be duly paid by owner to the contractor, without any interest thereon whatsoever. 
 

 

CLAUSE 30 
 

Employment of coal mining or controlled area labour not permissible (Not Applicable) 
 

CLAUSE 31 
 

Unfiltered water supply 
 

The contractor(s) shall make his/their own arrangements for water required for the work and nothing extra 
will be paid for the same. This will be subject to the following conditions.  

(i) That the water used by the contractor(s) shall be fit for construction purposes to the satisfaction of the 
Engineer-in-Charge.  
(ii) The Engineer-in-Charge shall make alternative arrangements for supply of water at the risk and cost of 
contractor(s) if the arrangements made by the contractor(s) for procurement of water are in the opinion of the 
Engineer-in- Charge, unsatisfactory. 
 

CLAUSE 32 
 

Alternate water arrangements (Not Applicable) 
 

CLAUSE 33 
Return of Surplus materials (Not Applicable) 
 

CLAUSE 34 
Hire of Plant & Machinery 
 

The contractor shall arrange at his own expense all tools, plant, machinery and equipment (hereinafter referred 
to as T&P) required for execution of the work. 
 

CLAUSE 35 

Condition relating to use of asphaltic materials (Not Applicable) 
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CLAUSE 36 
 

Employment of Technical Staff and employees 
 

Contractors Superintendence, Supervision, And Technical Staff & Employees: - 
The contractor shall provide all necessary superintendence during execution of the work and all along 
thereafter as may be necessary for proper fulfilling of the obligations under the contract. 
 

 

S Qualification of Number Minimum  Designation 
N Technical Staff   experience in  

     years   

1 Graduate   1 05  Technical 
 Engineer or   years  Representative 
 Diploma       
 Holder in      
 Civil       
 Engineering      

 

In case contractor fails to depute the technical representative at site rate of recovery shall be imposed as per 
provisions in CPWD manual 2014 as amended/revised by CPWD from time to time. 
 

 

CLAUSE 37 
 

Levy/Taxes payable by Contractor 
 

All the taxes including Goods and Service Tax of any other implemented in future etc shall be paid by 
contractor. Building and other Construction Workers Welfare Cess, income tax or any other tax or Cess as 
amended from time to time in respect of this contract shall be deducted at source by owner & submitted to 
concerned authority. The taxes are deemed to be included in the quote by bidder. Certificate shall be provided 
for same. Bidder to check with concerned authorities regarding levy of such charges at Mohali before quoting 
bid at his/her own. No claim whatsoever shall be entertained after submission of bid. 
 

(ii) The contractor shall pay the royalty etc for supply of the red bajri, stone, kankar, etc., if any applicable and 
shall indemnify CIAB from any dispute arising out of same. Indemnity bond as per format prescribed in tender 
document shall be signed by contractor. 
 

 

CLAUSE 38 
 

Conditions for reimbursement of levy/taxes if levied after receipt of tenders (Not Applicable ) 

 

CLAUSE 39 
 

Termination of Contract on death of contractor 
 

Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the Engineer-In-
charge on behalf of the Chief Executive Officer, CIAB shall have the option of terminating the contract 
without compensation to the contractor. 
 

CLAUSE 40 
 

If relative working in department then the contractor not allowed to tender 
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The contractor shall not be permitted to tender for works if officials responsible for award and execution of 
contracts. He shall also intimate the names of persons who are working with him in any capacity or are 
subsequently employed by him and who are near relatives to any Officer in CIAB. Any breach of this condition 
by the contractor would render him debarred from tendering. 
 

NOTE: By the term “near relatives”  is meant wife, husband, parents and grandparents, children and grandchildren, 
brothers and sisters, uncles, aunts and cousins and their corresponding in-laws. 
 

CLAUSE 41 
 

No Gazetted Engineer to work as Contractor within one year of retirement 
 

No engineer of gazetted rank or other gazetted officer employed in CIAB engineering division or administrative 
duties shall work as a contractor or employee of a contractor for a period of one year after his retirement from 
CIAB service without the previous permission of Competent Authority at CIAB in writing. This contract is liable 
to be cancelled if either the contractor or any of his employees is found at any time to be such a person who had 
not obtained the permission of Competent Authority at CIAB as aforesaid, before submission of the tender or 
engagement in the contractor’s service, as the case may be. 
 

CLAUSE 42 
 

Return of material & recovery for excess material issued. (Not Applicable) 
 

CLAUSE 43 
Compensation during warlike situations (Not Applicable) 
 

CLAUSE 44 
 

Apprentices Act provisions to be complied with 
 

The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules and orders issued 
thereunder from time to time. If he fails to do so, his failure will be a breach of the contract and the owner may, 
in his discretion, cancel the contract. The contractor shall also be liable for any pecuniary liability arising on 
account of any violation by him of the provisions of the said Act. 
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SAFETY CODE 
 

1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done from the ground, 
or from solid construction except such short period work as can be done safely from ladders. When a ladder is 
used, an extra mazdoor shall be engaged for holding the ladder and if the ladder is used for carrying materials 
as well suitable footholds and hand-hold shall be provided on the ladder and the ladder shall be given an 
inclination not steeper than ¼ to 1(¼ horizontal and 1 vertical.)  
2. Scaffolding of staging more than 3.6 m (12ft.) above the ground or floor, swung or suspended from an 
overhead support or erected with stationary support shall have a guard rail properly attached or bolted, braced 
and otherwise secured at least 90 cm. (3ft.) high above the floor or platform of such scaffolding or staging and 
extending along the entire length of the outside and ends thereof with only such opening as may be necessary 
for the delivery of materials. Such scaffolding or staging shall be so fastened as to prevent it from swaying from 
the building or structure.  
3. Working platforms, gangways and stairways should be so constructed that they should not sag unduly or 
unequally, and if the height of the platform or the gangway or the stairway is more than 3.6 m (12ft.) above 
ground level or floor level, they should be closely boarded, should have adequate width and should be suitably 
fastened as described in (2) above.  
4. Every opening in the floor of a building or in a working platform shall be provided with suitable means to 
prevent the fall of person or materials by providing suitable fencing or railing whose minimum height shall be 
90 cm. (3ft.)  
5. Safe means of access shall be provided to all working platforms and other working places. Every ladder shall 
be securely fixed. No portable single ladder shall be over 9m. (30ft.) in length while the width between side rails 
in rung ladder shall in no case be less than 29 cm. (11½") for ladder upto and including 3 m. (10 ft.) in length. 
For longer ladders, this width should be increased at least ¼” for each additional 30 cm. (1 foot) of length. 
Uniform step spacing of not more than 30 cm shall be kept. Adequate precautions shall be taken to prevent 
danger from electrical equipment. No materials on any of the sites or work shall be so stacked or placed as to 
cause danger or inconvenience to any person or the public. The contractor shall provide all necessary fencing 
and lights to protect the public from accident and shall be bound to bear the expenses of defence of every suit, 
action or other proceedings at law that may be brought by any person for injury sustained owing to neglect of 
the above precautions and to pay any damages and cost which may be awarded in any such suit; action or 
proceedings to any such person or which may, with the consent of the contractor, be paid to compensate any 
claim by any such person.  
6. (a) Excavation and Trenching - All trenches 1.2 m. (4ft.) or more in depth, shall at all times be supplied with 
at least one ladder for each 30 m. (100 ft.) in length or fraction thereof, Ladder shall extend from bottom of the 
trench to at least 90 cm. (3ft.) above the surface of the ground. The side of the trenches which are 1.5 m. (5ft.) or 
more in depth shall be stepped back to give suitable slope or securely held by timber bracing, so as to avoid the 
danger of sides collapsing. The excavated materials shall not be placed within 1.5 m. (5ft.) of the edges of the 
trench or half of the depth of the trench whichever is more. Cutting shall be done from top to bottom. Under no 
circumstances, undermining or undercutting shall be done. 
(b) Safety Measures for digging bore holes:- 
(i). If the bore well is successful, it should be safely capped to avoid caving and collapse of the bore well. The 
failed and the abandoned ones should be completely refilled to avoid caving and collapse; 
(ii). During drilling, Sign boards should be erected near the site with the address of the 
drilling contractor and the Engineer in-charge of the work; 
(iii). Suitable fencing should be erected around the well during the drilling and after the installation of the rig 
on the point of drilling, flags shall be put 50m alround the point of drilling to avoid entry of people; 
(iv). After drilling the borewell, a cement platform (0.50m x 0.50m x 1.20m) 0.60m above ground level and 
0.60m below ground level should be constructed around the well casing;  
(v). After the completion of the borewell, the contractor should cap the bore well properly by 
welding steel plate, cover the bore well with the drilled wet soil and fix thorny shrubs over 
the soil. This should be done even while reparing the pump; 
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(vi). After the borewell is drilled the entire site should be brought to the ground level. 
 

7. Demolition - Before any demolition work is commenced and also during the progress of the work, 
 

(i) All roads and open areas adjacent to the work site shall either be closed or suitably protected. 
(ii) No electric cable or apparatus which is liable to be a source of danger or a cable or apparatus used by the 
operator shall remain electrically charged. 
(iii) All practical steps shall be taken to prevent danger to persons employed from risk of fire or explosion or 
flooding. No floor, roof or other part of the building shall be so overloaded with debris or materials as to render 
it unsafe.  
8. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge should be kept 
available for the use of the person employed on the site and maintained in a condition suitable for immediate 
use, and the contractor should take adequate steps to ensure proper use of equipment by those concerned:-The 
following safety equipment shall invariably be provided.  
(i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided with 
protective footwear and protective goggles.  
(ii) Those engaged in white washing and mixing or stacking of cement bags or any material which is injurious 
to the eyes, shall be provided with protective goggles. 
(iii) Those engaged in welding works shall be provided with welder’s protective eye shields. 
(iv) Stone breaker shall be provided with protective goggles and protective clothing and seated at 
sufficiently safe intervals.  
(v) When workers are employed in sewers and manholes, which are in active use, the contractors shall ensure 
that the manhole covers are opened and ventilated atleast for an hour before the workers are allowed to get 
into the manholes, and the manholes so opened shall be cordoned off with suitable railing and provided with 
warning signals or boards to prevent accident to the public. In addition, the contractor shall ensure that the 
following safety measure are adhered to :-  
(a) Entry for workers into the line shall not be allowed except under supervision of higher officer.  
(b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 hours before any 
man is allowed to enter into the manhole for working inside.  
(c) Before entry, presence of Toxic gases should be tested by inserting wet lead acetate paper which changes 
colour in the presence of such gases and gives indication of their presence.  
(d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In case, 
no Oxygen is found inside the sewer line, workers should be sent only with Oxygen kit. 
(e) Safety belt with rope should be provided to the workers. While working inside the manholes, 
such rope should be handled by two men standing outside to enable him to be pulled out during emergency. 
(f) The area should be barricaded or cordoned of by suitable means to avoid mishaps of any 
kind. Proper warning signs should be displayed for the safety of the public whenever cleaning 
works are undertaken during night or day. 
(g) No smoking or open flames shall be allowed near the blocked manhole being cleaned. 
(h) The malba obtained on account of cleaning of blocked manholes and sewer lines should be 
immediately removed to avoid accidents on account of slippery nature of the malba. 
(i) Workers should not be allowed to work inside the manhole continuously. He should be 
given rest intermittently. The Engineer-in-Charge may decide the time up to which a worker 
may be allowed to work continuously inside the manhole. 
(j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 
(k) Air-blowers should be used for flow of fresh air through the manholes. Whenever called for, 
portable air blowers are recommended for ventilating the manholes. The Motors for these shall 
be vapour proof and of totally enclosed type. Non sparking gas engines also could be used but 
they should be placed at least 2 metres away from the opening and on the leeward side 
protected from wind so that they will not be a source of friction on any inflammable gas that 
might be present.  
(l) The workers engaged for cleaning the manholes/sewers should be properly trained before 
allowing to work in the manhole.  
(m) The workers shall be provided with Gumboots or non sparking shoes bump helmets and gloves non 
sparking tools safety lights and gas masks and portable air blowers (when necessary).  
They must be supplied with barrier cream for anointing the limbs before working inside the sewer lines. 
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(n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting his full weight 
on it to guard against insecure fastening due to corrosion of the rung fixed to manhole well.  
(o) If a man has received a physical injury, he should be brought out of the sewer immediately and adequate 
medical aid should be provided to him.  
(p) The extent to which these precautions are to be taken depend on individual situation but the decision of the 
Engineer-in-Charge regarding the steps to be taken in this regard in an individual case will be final.  
(vi) The Contractor shall not employ men and women below the age of 18 years on the work of painting with 
products containing lead in any form. Wherever men above the age of 18 are employed on the work of lead 
painting, the following precaution should be taken:-  
(a) No paint containing lead or lead products shall be used except in the form of paste or readymade paint.  
(b) Suitable face masks should be supplied for use by the workers when paint is applied in the form of spray or 
a surface having lead paint is dry rubbed and scrapped.  
(c) Overalls shall be supplied by the contractors to the workmen and adequate facilities shall be provided to 
enable the working painters to wash during and on the cessation of work.  
9. An additional clause (viii)(i) of Central Public Works Department Safety Code (iv) the Contractor shall not 
employ women and men below the age of 18 on the work of painting with product containing lead in any form, 
wherever men above the age of 18 are employed on the work of lead painting, the following principles must be 
observed for such use :  
(i) White lead, sulphate of lead or product containing these pigment, shall not be used in painting operation 
except in the form of pastes or paint ready for use. 
(ii) Measures shall be taken, wherever required in order to prevent danger arising from the application of a 
paint in the form of spray. 
(iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust caused by dry 
rubbing down and scraping. 
(iv) Adequate facilities shall be provided to enable working painters to wash during and on cessation of work. 
(v) Overall shall be worn by working painters during the whole of working period. 
(vi) Suitable arrangement shall be made to prevent clothing put off during working hours being spoiled by 
painting materials. 
(vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be subsequently verified 
by medical officer. 
(viii) Medical examination may be done further in such cases.  
(ix) Instructions with regard to special hygienic precautions to be taken in the painting trade shall be 
distributed to working painters. 
10. When the work is done near any place where there is risk of drowning, all necessary equipments should be 
provided and kept ready for use and all necessary steps taken for prompt rescue of any person in danger and 
adequate provision, should be made for prompt first aid treatment of all injuries likely to be obtained during 
the course of the work. 
11. Use of hoisting machines and tackle including their attachments, anchorage and supports shall conform to 
the following standards or conditions:- 
(i) (a) These shall be of good mechanical construction, sound materials and adequate strength and 
free from patent defects and shall be kept repaired and in good working order. 
(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of durable quality 
and adequate strength, and free from patent defects. 
(ii) Every crane driver or hoisting appliance operator, shall be properly qualified and no person under the age 
of 21 years should be in charge of any hoisting machine including any scaffolding winch or give signals to 
operator.  
(iii) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley block used in 
hoisting or as means of suspension, the safe working load shall be ascertained by adequate means. Every 
hoisting machine and all gear referred to above shall be plainly marked with the safe working load. In case of a 
hoisting machine having a variable safe working load each safe working load and the condition under which it 
is applicable shall be clearly indicated. No part of any machine or any gear referred to above in this paragraph 
shall be loaded beyond the safe working load except for the purpose of testing.  
(iv) In case of departmental machines, the safe working load shall be notified by the Electrical Engineer in-  
Charge. As regards contractor’s machines the contractors shall notify the safe working load of the machine to 
the Engineer-in-Charge whenever he brings any machinery to site of work and get it verified by the Electrical 
Engineer concerned. 
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12. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting appliances should be 
provided with efficient safeguards. Hoisting appliances should be provided with such means as will reduce to 
the minimum the risk of accidental descent of the load. Adequate precautions should be taken to reduce to the 
minimum the risk of any part of a suspended load becoming accidentally displaced. When workers are 
employed on electrical installations which are already energized, insulating mats, wearing apparel, such as 
gloves, sleeves and boots as may be necessary should be provided. The worker should not wear any rings, 
watches and carry keys or other materials which are good conductors of electricity.  
13. All scaffolds, ladders and other safety devices mentioned or described herein shall be maintained in safe 
condition and no scaffold, ladder or equipment shall be altered or removed while it is in use. Adequate washing 
facilities should be provided at or near places of work.  
14. These safety provisions should be brought to the notice of all concerned by display on a notice board at a 
prominent place at work spot. The person responsible for compliance of the safety code shall be named therein 
by the contractor.  
15. To ensure effective enforcement of the rules and regulations relating to safety precautions the 
arrangements made by the contractor shall be open to inspection by the Labour Officer or Engineer-in-Charge 
of the department or their representatives.  
16. Contractor shall indemnify CIAB from the disputes arising out of loss of life to its workers, material during 
the whole duration of contract agreement including defect liability period. 
17. Notwithstanding the above clauses from (1) to (16), there is nothing in these to exempt the contractor from 
the operations of any other Act or Rule in force in the Republic of India. 
 

Note: - The above safety precautions/provisions along with any other as may be required to 
execute the work shall be provided by contractor free of cost. 
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Model Rules for the Protection of  

Health and Sanitary Arrangements for Workers 
 

1. APPLICATION 
 

These rules shall apply to all buildings and construction works in which twenty or more workers are ordinarily 
employed or are proposed to be employed in any day during the period during which the contract work is in 
progress. 
 

2. DEFINITION 
Work place means a place where ten or more workers are ordinarily employed in connection with construction 
work on any day during the period during which the contract work is in progress. 
 

3. FIRST-AID FACILITIES 
(i) At every work place, there shall be provided and maintained, so as to be easily accessible during working 
hours, first-aid boxes at the rate of not less than one box for 150 contract labour or part thereof ordinarily 
employed.  
(ii) The first-aid box shall be distinctly marked with a red cross on white back ground and shall contain the 
following equipment: - 
(a) For work places in which the number of contract labour employed does not exceed 
50-Each first-aid box shall contain the following equipment’s: - 
1. 6 small sterilised dressings. 
2. 3 medium size sterilised dressings. 
3. 3 large size sterilised dressings. 
4. 3 large sterilised burn dressings. 
5. 1 (30 ml.) bottle containing a two per cent alcoholic solution of iodine. 
6. 1 (30 ml.) bottle containing salvolatile having the dose and mode of administration indicated on the label. 
7. 1 snakebite lancet. 
8. 1 (30 gms.) bottle of potassium permanganate crystals. 
9. 1 pair scissors.  
10. 1 copy of the first-aid leaflet issued by the Director General, Factory Advice 
Service and Labour Institutes, Government of India.  
11. 1 bottle containing 100 tablets (each of 5 gms.) of aspirin. 
12. Ointment for burns.  
13. A bottle of suitable surgical antiseptic solution. 
 

(b) For work places in which the number of contract labour exceed 50. 
 

Each first-aid box shall contain the following equipments. 
1. 12 small sterilised dressings. 
2. 6 medium size sterilised dressings. 
3. 6 large size sterilised dressings. 
4. 6 large size sterilised burn dressings. 
5. 6 (15 gms.) packets sterilised cotton wool. 
6. 1 (60 ml.) bottle containing a two per cent alcoholic solution iodine. 
7. 1 (60 ml.) bottle containing salvolatile having the dose and mode of administration indicated on the label. 
8. 1 roll of adhesive plaster. 
9. 1 snake bite lancet. 
10. 1 (30 gms.) bottle of potassium permanganate crystals.  
11. 1 pair scissors.  
12. 1 copy of the first-aid leaflet issued by the Director General Factory Advice Service and Labour Institutes 
/Government of India.  
13. A bottle containing 100 tablets (each of 5 gms.) of aspirin. 
14. Ointment for burns.  
15. A bottle of suitable surgical antiseptic solution. 
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(iii) Adequate arrangements shall be made for immediate recoupment of the equipment when necessary. 
(iv) Nothing except the prescribed contents shall be kept in the First-aid box.  
(v) The first-aid box shall be kept in charge of a responsible person who shall always be readily available during 
the working hours of the work place.  
(vi) A person in charge of the First-aid box shall be a person trained in First-aid treatment in the work places 
where the number of contract labour employed is 150 or more.  
(vii) In work places where the number of contract labour employed is 500 or more and hospital 
facilities are not available within easy distance from the works. First-aid posts shall be established and run by a 
trained compounder. The compounder shall be on duty and shall be available at all hours when the workers are 
at work.  
(viii) Where work places are situated in places which are not towns or cities, a suitable motor 
transport shall be kept readily available to carry injured person or person suddenly taken ill 
to the nearest hospital. 
 

4. DRINKING WATER 
(i) In every work place, there shall be provided and maintained at suitable places, easily accessible to labour, a 
sufficient supply of cold water fit for drinking.  
(ii) Where drinking water is obtained from an Intermittent public water supply, each work place shall be 
provided with storage where such drinking water shall be stored.  
(iii) Every water supply or storage shall be at a distance of not less than 50 feet from any latrine drain or other 
source of pollution. Where water has to be drawn from an existing well which is within such proximity of 
latrine, drain or any other source of pollution, the well shall be properly chlorinated before water is drawn from 
it for drinking. All such wells shall be entirely closed in and be provided with a trap door which shall be dust 
and waterproof.  
(iv) A reliable pump shall be fitted to each covered well, the trap door shall be kept locked and opened only for 
cleaning or inspection which shall be done at least once a month. 
 

5. WASHING FACILITIES 
(i) In every work place adequate and suitable facilities for washing shall be provided and maintained for the 
use of contract labour employed therein. 
(ii) Separate and adequate cleaning facilities shall be provided for the use of male and female workers.  
(iii) Such facilities shall be conveniently accessible and shall be kept in clean and hygienic condition. 
 

6. LATRINES AND URINALS 
(i) Latrines shall be provided in every work place on the following scale namely :- 
(a) Where female are employed, there shall be at least one latrine for every 25 females.  
(b) Where males are employed, there shall be at least one latrine for every 25 males. 
Provided that, where the number of males or females exceeds 100, it shall be sufficient  
if there is one latrine for 25 males or females as the case may be upto the first 100, and one for every 50 
thereafter.  
(ii) Every latrine shall be under cover and so partitioned off as to secure privacy, and shall have a proper door 
and fastenings.  
(iii) Construction of latrines: The inside walls shall be constructed of masonry or some suitable heat-resisting 
nonabsorbent materials and shall be cement washed inside and outside at least once a year, Latrines shall not 
be of a standard lower than borehole system.  
(iv) (a) Where workers of both sexes are employed, there shall be displayed outside each block of latrine and 
urinal, a notice in the language understood by the majority of the workers “For Men only” or “For Women Only” 
as the case may be.  
(b) The notice shall also bear the figure of a man or of a woman, as the case may be.  
(v) There shall be at least one urinal for male workers upto 50 and one for female workers upto fifty employed 
at a time, provided that where the number of male or female workmen, as the case may be exceeds 500, it shall 
be sufficient if there is one urinal for every 50 males or females upto the first 500 and one for every 100 or part 
thereafter.  
(vi) (a) The latrines and urinals shall be adequately lighted and shall be maintained in a clean and sanitary 
condition at all times. 
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(b) Latrines and urinals other than those connected with a flush sewage system shall comply with the 
requirements of the Public Health Authorities.  
(vii) Water shall be provided by means of tap or otherwise so as to be conveniently accessible in or near the 
latrines and urinals.  
(viii) Disposal of excreta :- Unless otherwise arranged for by the local sanitary authority, arrangements for 
proper disposal of excreta by incineration at the work place shall be made by means of a suitable incinerator. 
Alternately excreta may be disposed of by putting a layer of night soil at the bottom of a pucca tank prepared 
for the purpose and covering it with a 15 cm. layer of waste or refuse and then covering it with a layer of earth 
for a fortnight (when it will turn to manure). 
 

Note: - The above provisions along with any other as may be required to execute the work shall be 
provided by contractor free of cost. 
 
 

 

LIST OF ACTS AND OMISSONS FOR WHICH FINES CAN BE IMPOSED 
 

In accordance with rule 7(v) of the CPWD Contractor’s Labour Regulations to be displayed prominently at the 
site of work both in English and local Language. 
 

1. Willful insubordination or disobedience, whether alone or in combination with other. 
2. Theft fraud or dishonesty in connection with the contractors beside a business or property of CPWD. 
3. Taking or giving bribes or any illegal gratifications 
4. Habitual late attendance. 
5. Drunkenness lighting, riotous or disorderly or indifferent behavior 
6. Habitual negligence. 
7. Smoking near or around the area where combustible or other materials are locked 
8. Habitual indiscipline. 
9. Causing damage to work in the progress or to property of the CPWD or of the contractor. 
10. Sleeping on duty. 
11. Malingering or slowing down work.  
12. Giving of false information regarding name, age father’s name, etc. 
13. Habitual loss of wage cards supplied by the employers. 
14. Unauthorised use of employer’s property of manufacturing or making of unauthorised particles at the work 
place. 
15. Bad workmanship in construction and maintenance by skilled workers which is not approved by the 
Department and for which the contractors are compelled to undertake rectifications. 
16. Making false complaints and/or misleading statements. 
17. Engaging on trade within the premises of the establishments. 
18. Any unauthorised divulgence of business affairs of the employees.  
19. Collection or canvassing for the collection of any money within the premises of an establishment unless 
authorised by the employer.  
20. Holding meeting inside the premises without previous sanction of the employers. 
21. Threatening or intimidating any workman or employer during the working hours within the premises. 
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PROFORMA OF SCHEDULES 
 

SCHEDULE ‘A’ 
 

Schedule of quantities in Vol-II. 
 

SCHEDULE ‘B’ (NOT APPLICABLE) 
 

Schedule of materials to be issued to the contractor. 
 

S.NO DESCRIPTION OF ITEM QUANTITY Rates in figures & Place of Issue 
   words at which the   

   material will be   
   charged to the   
   contractor     

         

         

         

SCHEDULE ‘C’ (NOT APPLICABLE)        

Tools and plants to be hired to the contractor       
     

S.NO DESCRIPTION OF ITEM HIRE CHARGES PER Place of Issue  

  DAY       
         

         

         
 

 

SCHEDULE ‘D’ (NOT APPLICABLE)  
Extra schedule for specific requirements/document for the work, if any. 

 

SCHEDULE ‘E’ 
 

Reference to General Conditions of contract. ....................................................................... 
Name of work: .......................................................................................................... 

.......................................................................................................... 
Estimated cost of work: Rs. ........................................ 
(i) Earnest money: Rs. ......................................(to be returned after receiving performance guarantee) 
(ii) Performance Guarantee : 5% of tendered value.  
(iii) Security Deposit : 5% of tendered value. 
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SCHEDULE ‘F’ 
 

GENERAL RULES & DIRECTIONS 
 

Maximum percentage for quantity of items of work  
to be executed beyond which rates are to be  
determined in accordance with Clauses 12.2 & 12.3. See below 

Definitions:  
2(v) Engineer-in-Charge ........................................ Assistant Engineer – Civil 

2(viii) Accepting Authority ........................................ 
Chief Executive Officer, 

CIAB 
2(x) Percentage on cost of materials and-------------------------- 15% 
labour to cover all overheads and profits.  
2(xi) Standard Schedule of Rates ........................................ CPWD DSR 2016 along with Market rates for Non- 
scheduled items  
2(xii) Department ....................................... CIAB, Mohali 
9(ii) Standard CPWD contract Form GCC 2014,  
CPWD Form 7/ 8 as modified & corrected upto ........................................ 
 

Clause 1 
(i) Time allowed for submission of Performance Guarantee from the date of issue of letter of acceptance/award 
...................07 days 
(ii) Maximum allowable extension with late fee @ 0.1% per day  
of Performance Guarantee amount beyond the period 
 

 

provided in (i) above ………..…………07 days* 
 

Clause 2 
Authority for fixing compensation under clause 2. ............................. 

 

 

Chief Executive Officer, CIAB
 

Clause 2A 
 
Whether Clause 2A shall be applicable 

 
……………………….. 

 

No 
 

Clause 5 
 

Number of days from the date of issue of letter of acceptance for reckoning date of start of work – 
07 days 
 

Time allowed for execution of work. 
award/acceptance letter by CIAB. 

 

8 weeks from 07 days from date of issue of 

 

Authority to decide: 
 

(i) Extension of time ........................................................... CEO, CIAB 

 

(ii) Rescheduling of mile stones .................................... CEO, CIAB 
 

(iii) Shifting of date of start in case of delay in handing over of site………….. Chief Executive Officer, CIAB. 
Clause 6, 6A 
 

47 
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Clause applicable - (6 or 6A) ........................................ 6/6A 
 

 

Clause 7 
 

Gross work to be done together with net payment 
/adjustment of advances for material collected, 
if any, since the last such payment for being  
eligible to interim payment Rs. ................................... 
 

Clause 10A 
List of testing equipment to be provided by the contractor at site lab. 
 

1. ....................... 2. ....................... 3. .......................   
4. ....................... 5. ....................... 6. .......................   

Clause 10B(ii)    

Whether Clause 10 B (ii) shall be applicable ……………………..No  

Clause 10C     

Component of labour expressed as percent of value of work = ............. NA 

Clause 10CA  (Not Applicable)   

Clause 10CC  (Not Applicable)   

Clause 11     
Specifications to be followed for execution of work ......................... Technical Specifications mentioned in Vol.-II 
of tender document   

Clause 12     

Type of work * _____Civil work   

12.2 & 12.3 Deviation Limit beyond which clauses   

12.2 & 12.3 shall apply for building work ................................ as per CPWD Works Manual 2014 with upto date 
amendments    
 

12.5 (i) Deviation Limit beyond which clauses 
12.2 & 12.3 shall apply for foundation work (except items mentioned in earth work subhead in DSR and related 
items) ...................................as per CPWD Works Manual 2014 with upto date amendments 
 

(ii) Deviation Limit for items mentioned in earth 
work subhead of DSR and related items ................................... 
amendments 

 

 

as per CPWD Works Manual 2014 with upto date 

 

Clause 16 
 

Competent Authority for deciding reduced rates. ................ 
 

Chief Executive Officer, CIAB
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Clause 18 
 

Machinery, materials, tools & plants to be deployed by the contractor at site for execution of respective work at 
required time period/intervals.t. No extra payment shall be paid to contractor for any machinery, tool & plants 
etc. 
 

 

Clause 36 (i)  
Requirement of Technical Representative(s) and recovery Rate-------CPWD MANUAL 2014 

Or  
as amended from time to time by CPWD 

 

Clause 42  
(NOT APPLICABLE) 
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SPECIAL CONDITIONS OF CONTRACT 
 
 

 

A. The contractor shall be required to submit in duplicate the following drawings & 
information for approval of the from the Engineer–In-charge of department before 
commissioning the work:  
1) Shop drawings for all fabrication work.  
2) Complete layout dimensions for every unit / group of units with dimensions 
required for erection/execution purposes. 
3) Any other drawing / information not specifically mentioned above but deemed 
to be necessary for the job by the contractor. 
The above should be submitted by contractor in desired soft copy version along with colored 
hard copies (2 nos). 

 

B. TENDER LIABLE TO REJECTION: 
 

Tenders which do not fulfill all or any of the conditions laid down in this notice, or 
contain conditions not covered and / or not contemplated by the Conditions of tender 
document and/or expressly prohibited therein or stipulate additional/alternative 
conditions shall be liable to be rejected and his earnest money will be forfeited.  
Tenders shall also be liable for rejection on any of the following grounds: - 

 
i) Tenders submitted late 
ii) Tenders containing remarks uncalled for. 
iii) Conditional tenders  
iv) Tenders not submitted on prescribed Performa. 
v) Telegraphic tenders. 
vi) Tender submitted without EMD/Cost of Tender Documents 

 
C. Power supply/Electricity for construction purpose shall be arranged by contractor at its own. 

In case, it is provided by Department, contractor shall make arrangements for suitable 
metering of electrical consumption along with allied installation of inventory/equipment.  
Contractor shall not damage any inventory of Department. Contractor shall be responsible for 
any accident arriving as per result of non-standard installations etc.  

D. Contractor to provide all for testing: 
 

a) The contractor shall provide and pay for all necessary tools, instruments, gadgets 
and testing equipment required for conducting various tests at site apart from the test 
certificate from the manufacturer of material. Any defects in material and / or in 
workmanship detected during initial testing shall be rectified by the contractor at his 
own cost. Testing shall be carried out in the presence of Engineer -In-Charge or his 
representative to his entire satisfaction. The installation shall be commissioned after 
approval by Engineer-In-Charge. 
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b) Apart from test certificate, the following tests for materials to be got done by 
contractor from laboratory house approved by Engineer-in-charge in case in-house 
mechanism is not available: - 

 

Civil/Public health Works: - 
i) Test certificate for Chain Link Fencing 
ii) Tests on MS work, Stainless Steel etc.  

 

No extra charges shall be paid to contractor for the aforesaid testing to be done 
whether at site or from laboratory. Any other test on material, if felt by Engineer-in-
charge shall be done by contractor without any extra payment claims. 

 

E. Guarantee and defect liability period: The work covered by this contract shall be  
guaranteed by the contractor against faulty material and workmanship for a period of  
12 months from the date of virtual completion or date of possession, whichever is 
later. Any part found defective shall be replaced/repaired free of all costs by the 
contractor. The contractor shall guarantee that all equipment shall work satisfactorily 
and that the performance and efficiency of the equipment shall not be less  than the 
specified values. 

 
The services of the contractor’s personnel if requested for short time interval  
(one/two days’ time) during the defect liability period shall be made available free of 
any cost to CIAB. 

 
F. Maintenance: During the guarantee & defect liability, the contractor shall provide at 

no extra cost necessary material and personal to carry out the repairs & routine 
maintenance. The contractor shall attend to all problems experienced in the operation 
of the system within a reasonable time but not more than 2 working days of receiving 
the complaint and take corrective action immediately. 

 
In case of failure, CIAB shall have the liberty to get it done on the risk and cost of 
contractor & recover from security deposit. 

 
G. The tenderer must visit the site at CIAB, sector 81, Mohali before quoting the rates. No request 

shall be entertained after award of work regarding site conditions whatsoever.  
H. Contractor shall co-ordinate with other agencies for accommodation of services in false ceiling, 

etc free of cost. 
I. No T&P will be issued by the department.  
J. Deduction on account of Income Tax shall be made as per prevailing rate b y the 

relevant authority from time to time. 
K. Cost of taxes, GST shall be deemed to be included in the quote by bidder. 
L. Labour cess shall be deducted and deposited to concerned authority. 
M. The Contractor shall abide to all the statutory laws, rules regulations etc. as required 

for the execution of work as per the local administration/govt., central govt.(as 
applicable). The Contractor shall have valid licences/NOCs for carrying out the allotted 
work. In case of failure, contractor shall be fully responsible fo r all the penalties etc. 
and will indemnify CIAB of the same.  

N. The contractor shall abide by all the Electrical and other safety norms during the 
execution of work and till the completion of defect liability period. 

 

Note: - The certificates for aforesaid deductions shall be issued to contractor after deposit 
of same to concerned authorities. 

 



Page 53 of 60 
 

Form of Contract 
 
 

THIS CONTRACT is made on ........................ day of .................. 2018 
 

 

BETWEEN 
 

Center of Innovative & Applied Bioprocessing (CIAB) which is a society registered under the Societies 
Registration Act, XXI of 1860 and having its Office at Knowledge City, Sector -81, Mohali (hereinafter 

called Owner, which expression shall where the context so admits include its successors and 
permitted assigns) of the one part, 

 

AND 
 

CONTRACTOR, having its registered office at ………… (Hereinafter referred to as CONTRACTOR) which   

expression shall, include its successors and permitted assigns, of the other part.  
 
 

WHEREAS OWNER intends to have certain Services for - Repair of perished storm line at Main 

Campus, CIAB, Knowledge City, Sector-81, Mohali. (hereinafter referred to as PROJECT), 

 

AND WHEREAS said CONTRACTOR is in the business of providing inter-alia management, 
construction works and possesses experience, expertise and knowledge in this regard, 
 

AND WHEREAS OWNER has selected CONTRACTOR to undertake the said services hereinafter  
referred to and specified in this CONTRACT as “- Repair of perished storm line at Main Campus, 
CIAB, Knowledge City, Sector-81, Mohali ". 
 

AND WHEREAS said CONTRACTOR agrees to perform such WORKS, SERVICES as the terms and  
conditions for the performance of the said WORKS, SERVICES as detailed herein. 
 

NOW THEREFORE, in consideration of the premises and the covenants set forth in this CONTRACT, 
OWNER & CONTRACTOR mutually agree and confirm the agreement detailed herein and witnessed as 
follows: 
 

Clause -1: CONTRACT DOCUMENT 
 

The following documents shall constitute the CONTRACT in addition to Form of Contract 
 

1. Tender Document with terms & conditions, technical eligibility criteria. 
2. Financial bid submitted by contractor. 
3. All correspondence / Minutes of meetings/Negotiation etc. between CIAB & CONTRACTOR 

after the issue of NIT document till the award of work. 
4. Award letter 

 

 

Clause-2 EFFECTIVE DATE OF CONTRACT 
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This CONTRACT shall be deemed to have come into force with effect from 7th day of 
issue of letter of Award by CIAB 

 

Clause-3 SERVICES TO BE PERFORMED 

 

CONTRACTOR shall perform the SERVICES as herein specified upon the general terms 
and conditions and within time frame specified in the CONTRACT. 

 

Clause-4 REMUNERATION AND CONTRACT PRICE 

 

OWNER shall, in considerations of the SERVICES performed pay to CONTRACTOR 
remuneration based on work done by contractor at site. 

 

Clause-5 CONTRACT PERIOD 

 

On signing by OWNER and CONTRACTOR this CONTRACT shall be deemed to have 
come into force from the effective date of CONTRACT i.e. from 7th day of issue of letter 
of award by CIAB and shall remain in force for 12 months beyond the completion of 
work at site. In the event of increase in the contract time period, nothing extra will be 
payable to CONTRACTOR beyond the quoted rates. 

 

Clause-6 ENTIRE CONTRACT 
 

The Contract documents hereof embody the entire CONTRACT between the PARTIES 
hereto, and the PARTIES declare that in entering this CONTRACT they do not rely upon 
any previous representation, whether express or implied and whether oral or written, 
or any inducement, understanding or agreement of any kind not included within th e 
Contract documents, and unless herein incorporated all prior negotiations, 
representations, and/or agreements and understandings relating to the subject matter 
are hereby treated as null and void. 

 

Clause-7 JURISDICTION & APPLICABLE LAW 
 

Notwithstanding any other Court or Courts having jurisdiction to decide the 
question(s) forming the subject matter of the reference, any/all actions and 
proceeding arising out of or relative to the CONTRACT (including any arbitration in 
terms thereof) shall lie only in the Court of Competent Civil Jurisdiction in this behalf 
at Mohali and only the said Court(s) shall have jurisdiction to entertain and try any 
such action(s) and/or proceeding(s) to the exclusion of all other Courts. CIAB may 
make any byelaw(s), rules or regulation and carry out any amendment at any stage, in 
the rules or procedure necessary for the accomplishment of the purpose. 

 

 

The laws of India for the time being in force shall govern this CONTRACT. 
 

Clause-8 NOTICES 
 

1. Any notice, consent, document or other communication required or permitted to be 
given under this contract shall be deemed to have been validly served if it is in writin g 
and is signed by an authorized officer of the party giving the notice, and delivered or 
sent by registered post or by speed mail or courier to the address of the parties set out 

 



Page 55 of 60 
 

below or such other address as may be notified as the appropriate address from time 
to time for the purpose of this contract. 

 

CIAB: Chief Executive Officer, CIAB or his nominee 
Knowledge City, Sector-81, Mohali 

CONTRACTOR: 
…………….  
……………. 

 

2. Date of notice of instruction shall be the day on which said notice or instruction 
is received. 

 

3. Any PARTY may change its notice address at any time by so advising the other PARTY 
thereof in writing. 

 

IN WITNESS WHEREOF the PARTIES hereto have duly executed this CONTRACT in two originals at 
the place, and date as follows: 
 

For and on behalf of 
CIAB 

 

For and on behalf of 
CONTRACTOR 

 

 

Name 

 

 

Name 
 

Designation 
 

Designation 
 

Place 
 

Place 
 

Date 
 

Date 
 
 

 

Witness 

 
 

 

Witness 
 

1. 

 

1. 
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CHECK LIST 
No……. 
 

1. EMD of Rs ………… in form of DD no……. Dated payable at Mohali. 
2. DD no………. dated …… for Rs 590/- payable at Mohali towards cost of 
tender document (in case the document has been downloaded from the website)  

3. Duly signed, stamped tender document. 
4. Details of related projects handled by CONTRACTOR (completed in the last 7 years) 

accompanied with completion certificates issued by Client.  
5. Copies of Average annual financial turnover statement for last 03 years duly attested 
by Chartered Accountant.  
6. EPF enlistment, challan copy.  
7. Financial bid in the B.O.Q format as given in Volume-II of tender document. 
 
 
 

 

NOTE: The Check-List shall be duly filled in and submitted along with the Technical Bid. 
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FORM OF PERFORMANCE  

SECURITY (GUARANTEE) 
 

Form of Performance Security (Guarantee) 
Bank Guarantee Bond 

 

In consideration of the Chief Executive Officer, CIAB (hereinafter called “The Institute”) having 
offered to accept the terms and conditions of the proposed agreement 
between…………………………….and  

………………………(hereinafter called “the said Contractor(s)”) for the 

work…………………………………………………… (hereinafter called “the said agreement”) having agreed to  
production of an irrevocable Bank Guarantee for Rs. …………. (Rupees ………………………………… only) as  

a security/guarantee from the Contractor(s) for compliance o f his obligations in accordance with the 
terms and conditions in the said agreement.  

1. We, ………………………………. (hereinafter referred to as “the Bank”) hereby undertake to pay to 
the Institute an amount not exceeding Rs. ……………………….. (Rupees………………. Only) on 
demand by the Institute.  

2. We, ……………………………….(indicate the name of the Bank) do hereby undertake to pay the 
amounts due and payable under this guarantee without any demure, merely on a demand 
from the Institute stating that the amount claimed as required to meet the recoveries due or 
likely to be due from the said Contractor(s). Any such demand made on the bank shall be 
conclusive as regards the amount due and payable by the bank under this Guarantee. 
However, our liability under this guarantee shall be restricted to an amount not exceeding Rs.  
………………….. (Rupees ……………….only)  

3. We, the said bank further undertake to pay the Institute any money so demanded 
notwithstanding any dispute or disputes raised by the Contractor(s) in any suit or proceeding 
pending before any court or Tribunal relating thereto, our liability under this present being 
absolute and unequivocal. The payment so made by us under this bond shall be a valid 
discharge of our liability for payment thereunder and the Contractor(s) shall have no claim 
against us for making such payment.  

4. We, ……………………………. (indicate the name of the Bank) further agree that the guar antee 
herein contained shall remain in full force and effect during the period that would be taken for 
the performance of the said agreement and that it shall continue to be enforceable till all the 
dues of the Institute under or by virtue of the said agreement have been fully paid and its 
claims satisfied or discharged or till Engineer-in-Charge on behalf of the Institute certified 
that the terms and conditions of the said agreement have been fully and properly carried out 
by the said Contractor(s) and accordingly discharges this guarantee.  

5. We, ……………………………. (indicate the name of the Bank) further agree with the Institute that 
the Institute shall have the fullest liberty without our consent and without affecting in any 
manner our obligation hereunder to vary any of the terms and conditions of the said 
agreement or to extend time of performance by the said Contractor(s) from time to time or to 
postpone for any time or from time to time any of the powers exercisable by the Institute 
against the said Contractor(s) and to forbear or enforce any of the terms and conditions 
relating to the said agreement and we shall not be relieved from our liability by reas on of any 
such variation, or extension being granted to the said Contractor(s) or for any forbearance, act 
of omission on the part of the Institute or any indulgence by the Institute to the said 
Contractor(s) or by any such matter or thing whatsoever which under the law relating to 
sureties would, but for this provision, have effect of so relieving us. 

 



Page 58 of 60 
 

6. This guarantee will not be discharged due to the change in the constitution of the Bank or the 
Contractor(s). 

 

 

7. We, ……………………………. (indicate the name of the Bank) lastly undertake not to revoke this 
guarantee except with the previous consent of the Institute in writing. 

 

 
8. This guarantee shall be valid up to satisfactory completion of work at site and as per 

successful completion of time schedule period given in tender document….…unless extended 
on demand by the Institute. Notwithstanding anything mentioned above, our liability against 
this guarantee is restricted to Rs.  
…………………… (Rupees ………………..) and unless a claim in writing is lodged with us within six 
months of the date of expiry or the extended date of expiry of this guarantee all our liabilities 
under this guarantee shall stand discharged. 

 

Dated the ………………..day of ……………………for………………….(indicate the name of the Bank) 
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INDEMNITY BOND (A- MINOR MINERALS) 
(ON NON – JUDICIAL STAMP PAPER OF APPROPRIATE VALUE) 
 

NAME OF THE WORK: _____________________ 
 

Know all men by these presents that I/We ___________ (Name of the Contractor with 
 

address) do hereby execute Indemnity Bond in favour of Center of Innovative & Applied Bioprocessing  

(CIAB) having their office at Knowledge City, Sector-81, Mohali and for the project of - Repair of perished 

storm line at Main Campus, CIAB, Knowledge City, Sector-81, Mohali.  under consideration. 

 

On this ____________ day of _________________ 
 

This Deed witnesseth as follows 
 

I/We _________________ (Name of the Contractor) hereby do indemnity and save harmless CIAB having its office at 

Knowledge City, Sector-81, Mohali for the project of Repair of perished storm line at Main Campus, CIAB, 

Knowledge City, Sector-81, Mohali from any claims by the State /Central Government Department 

responsible for collection of royalty for minor minerals like earth, red bajri, stone, kankar etc., on non-payment 

of royalty as due for the minor minerals used in the execution of the contract, in terms of provisions of the 

relevant State/central Act and Rules made thereon. 
 

IN WITNESS WHEREOF THE __________________ 
 

HAS SET HIS/HER HANDS ON THIS DAY OF ________________ 
SIGNED AND DELIVERED BY THE AFORESAID 
IN THE PRESENCE OF WITNESSES  
1) _______________________  
2) _______________________ 
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INDEMNITY BOND (B- VIOLATION OF LAWS, NORMS, ACCIDENTS, DAMAGES ETC) 
 

(On Non-Judicial Stamp Paper of appropriate value) 
 

Name of the work ___________ 
 

KNOW all men by these presents that I/We ______________ (Name of Contractor 
 

with address) do hereby execute Indemnity Bond in favour of Center of Innovative & Applied Bioprocessing 

having their office at Knowledge City, Sector-81, Mohali and for the project of - Repair of perished storm 

line at Main Campus, CIAB, Knowledge City, Sector-81, Mohali. Mohali under consideration. 
 

 

On this day of ……….2018 
 

THIS DEED WITNESSETH AS FOLLOWS: 
 

I/We, (Name of Contractor) hereby do indemnify and save harmless CIAB having their office at Knowledge City, 
Sector-81, Mohali from the following: - 
 

1. Any third-party claims, civil or criminal complaints/liabilities/material/life loss during site mishaps and 
other accidents such as snake bites etc or disputes and/or damages occurring or arising out of any mishaps at 
the site due to faulty work, negligence, faulty construction and/or for violating any law, rules and regulations in 
force, for the time being while executing/executed civil works by me/us. 
 
2. Any damages, loss or expenses due to or resulting from any negligence or breach of duty on the part of me/us 
or any sub-Contractor/s if any, servants or agents. 
 
3. Any claims by an employee of mine/ours or of sub-Contractors if any, under the workman compensation act 
and employers' Liability act, 1939 or any other law rules and regulations in force for the time being and any 
acts replacing and/or amending the same or any of the same as may be in force at the time and under any law 
in respect of injuries to persons or property arising out of and in the course of execution of the Contract work 
and/or arising out of and in the course of employment of any workman/employee. 
 
4. Any act or omission of mine/ours or sub-Contractor/s if any, our/their servants or agent which may involve 
any loss, damage, liability, civil or criminal action. 
 

IN WITNESS WHEREOF THE HAS SET HIS/THEIR HANDS ON THIS DAY 
OF SIGNED AND DELIVERED BY THE AFORESAID IN THE PRESENCE OF 
WITNESSES:  
1.  
2. 
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Volume-II 
CENTER OF INNOVATIVE & APPLIED 

 

               BIOPROCESSING 
                DEPARTMENT OF BIOTECHNOLOGY 
 

               (Govt. of India) 

                                 Knowledge City, Sector‐81, Mohali 

 
 

 

                                      FINANCIAL BID DOCUMENT  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

Repair of Perished Storm Line at Main Campus, CIAB, 
Knowledge City, Sector-81, Mohali. 
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TECHNICAL SPECIFICATIONS 
 
 

 

1.0 STANDARD SPECIFICATIONS TO BE FOLLOWED  

The work should be executed as per following CPWD specification and also the specification 
laid in tender document. In case, above specifications are not available for certain item, 
then the material should conform to ISI and BIS standards. 
 

1.1 Civil Engineering Works 
 

CPWD Specification 2009 Vol. I & II along with latest correction slips. These Specifications 
have replaced CPWD Specifications 1996 along with Correction Slips issued on them. These 
Specifications cover all types of Works. The specifications are available as a printed 
document issued by CPWD and also in soft copy PDF Format in CPWD website. 
 

1.2 Electrical Engineering Works 
 

(A) CPWD General Specifications for Electrical Works Part I Internal - 2013.  
(B) CPWD General Specifications for Electrical Works Part II External - 1994.  
(C) CPWD General Specifications for Electrical Works Part IV Sub Stations – 2013. 

 
The above specifications shall be read with up to date correction slips (if any). 

 

(A) CIVIL WORKS 
 

WORKMANSHIP FOR THE ENTIRE PLUMBING WORK. 
 
The workmanship shall be best of its kind and shall conform to the specifications, as below 

or Indian Standard Specifications in every respect or latest trade practices and shall be 

subject to approval of the Engineer-in- Charge. All materials and/or Workmanship which in 

the opinion of the Engineer-in- Charge is defective or unsuitable shall be removed 

immediately from the site and shall be substituted with proper materials and/or 

workmanship forthwith. 
 
 
WARRANTY AND HANDOVER 
 
The Contractor shall warrant that all plant, materials and equipment supplied and all 

workmanship performed by him to be free from defects of whatsoever nature before 

handover to the Engineer-in-Charge. All the Guarantee/Warranty certificates of all the 

items shall be in the name of Institute i.e., CENTER OF INNOVATIVE & APPLIED 

BIOPROCESSING (CIAB), Mohali. 

 
 
HANDING OVER OF DOCUMENTS 
 
 

 

 

http://www.cpwd.gov.in/Publication/Internal2013.pdf
http://www.cpwd.gov.in/Publication/Internal2013.pdf
http://www.cpwd.gov.in/Publication/SubStationsFinal2013.pdf
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All testing and commissioning shall be done by the Contractor to the entire satisfaction of 

the Engineer-in- Charge and all testing and commissioning documents shall be handed over 

to the Engineer-in-Charge. 
 
NOTE: In case of any contradiction between the specifications, the contractor shall take the 

prior approval of the Engineer- In – Charge before executing the same at site. 

 
 
                                                                                  
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 

 

 

 

 

 



Page 4 of 6 
 

 

LIST OF MAKES TO BE ADOPTED 
 
 

S. No  
Item 

 
Make 

1 
 

Cement J K Lakshmi/ ACC/ Ultratech/ Ambuja 

2 
 

Steel Reinforcement (TMT bars) Tata/JSW Jindal/ Sail/Vizag 

3 
 

Mild steel tubular/section work Jindal/Apollo/Tata/SAIL 

 

 

Note: - Any other material makes not mentioned above shall be ISI marked & got 
approved from Engg-in-charge 
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Repair of Perished Storm Line at CIAB Campus 

S.N. Description of Item Unit Quantity Rate Amount 

1 Earth work in excavation by mechanical means (hydraulic 
excavator)/manual means in foundation, trenches of drains 
at all levels, depth, lifts etc including dressing of sides and 
ramming of bottoms lift, including getting out the excavated 
soil and disposal of surplus excavated soil as directed, 
including dewatering etc during excavation within a lead of 
50m. 

        

  All kinds of soil Cumec 720.00     

2 Filling available excavated earth (excluding rock) in trenches, 
plinth, sides of 
foundations etc. in layers not exceeding 20cm in depth, 
consolidating each deposited layer by ramming and watering 
as directed by Engineer-in charge 

        

  All kinds of soil Cumec 720.00     

3 Supply, laying earth from outside including the cost of filling 
in layers not more than 20 cm in depth, ramming, carriage, 
royalty etc complete as per directions of Engineer-in charge 

Cumec 350.00     

4 Providing & laying in position cement concrete of specified 
grade excluding the cost of centering and shuttering –All 
work up to plinth level. 

        

  1:4:8 (1cement: 4 coarse sand: 8 graded stone aggregate 40 
mm nominal size). 

m3 4.16     

5 Providing and laying in position ready mixed M-25 grade 
concrete for reinforced cement concrete work, using cement 
content as per approved design mix, manufactured in fully 
automatic batching plant and transported to site of work in 
transit mixer for all leads, having continuous agitated mixer, 
manufactured as per mix design of specified grade for 
reinforced cement concrete work, including pumping of 
R.M.C. from transit mixer to site of laying , excluding the cost 
of centering, shuttering finishing and reinforcement, 
including cost of admixtures, in recommended proportions 
as per IS : 9103 to accelerate/ retard setting of concrete, 
improve workability without impairing strength and 
durability, as per direction of the Engineer-in-charge. (Note: -
Cement content considered in this item is @330 kg/cum. 
Excess/less cement used as per design mix is 
payable/recoverable separately) Successful bidder shall get 
the design mix of concrete done from a Government 
Department/ NABL laboratory with permission of Engg- in-
charge. No additional cost shall be payable to contractor for 
same test. 
 
  

        

  All works up to plinth level and above at all 
levels. 

m3 5.20     

6 Steel reinforcement for R.C.C. work including straightening, 
cutting, bending, placing in position and binding all complete 
up to plinth level & above levels. 

        

  Thermo-mechanically treated bars- FE- 500 
D 

Kg 100     

7 Centering & shuttering including strutting, propping etc. and 
removal of form for: - Foundation, footings, bases of columns, 
etc. for mass concrete. 

        

    sqm 75.00     
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8 Random rubble masonry with hard stone in foundation and 
plinth including levelling up with cement concrete 1:6:12 (1 
cement: 6 coarse sand: 12graded stone aggregate 20 mm 
nominal size) up to plinth level with 

Cumec 5.00     

9 Brick work with common burnt clay F.P.S. (non-modular) 
bricks of class designation 7.5 in foundation and plinth in: 

        

  Cement mortar 1:4 (1 cement: 4 coarse sand) Cumec 117.52     

10 15 mm cement plaster on the rough side of single or half 
brick wall of mix: 1:4 (1 cement: 4 fine sand) 

        

    Sqm 460.00     

11 Lifting of existing Damaged storm pipe and fixing of existing 
storm pipes connection or if require provide extra pipe 
including without any extra cost as per direction of Engineer 
- in Charge 

LS 1.00     

  Net Total amount including taxes, profits, 
wastage, labour, etc. 

        

 
 

NOTE: - Payment shall be released item wise based on actual measurement examined at 

site by Engineer- In- Charge. Rates quoted by bidder shall be deemed to be inclusive of all 

taxes, GST, profits, labour, carriage, etc. 

  
    Signature/Stamp of Bidder 
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