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CENTER OF INNOVATIVE AND APPLIED 
BIOPROCESSING (CIAB) 

Department of Biotechnology,   

Ministry of Science & Technology  

(Govt. of India)  
  

  

 
  

Tender Notice for award of Annual maintenance contract (Non 

Comprehensive) of HT/PLC controlled LT Panels, DG panels and Dry 

type transformer (630 KVA) in 11 KV substation at CIAB campus, 

Knowledge City, sector-81, Mohali-Punjab, India 
 

  

  

TENDER NO: CIAB/7(75)/2018-Works 
  
  

VOLUME-1   
  
  

Tender Issued from: 01-10-2020  

Last date of receipt of tender: 21-10-2020 upto 3:00 pm  

Tender Opening date: 22-10-2020 @ 3:30pm  
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 CENTER OF INNOVATIVE AND APPLIED BIOPROCESSING (CIAB)  
(Deptt. of Biotechnology, Ministry of Science & Technology, Govt. of India) Knowledge City, sector-

81 Mohali-140306, Punjab, INDIA Website: www.ciab.res.in, Tel: 0172-5221400 

 

e- NOTICE INVITING TENDER (NIT) 

  
1.0  Sealed Tenders in two parts [Part(A)-Technical Bid & Part(B)-Financial/Price Bid] are 
invited on the behalf of Chief Executive Officer, CIAB from the specialized agencies/firms who 
have executed similar works with some Central Govt. department/State Govt. 
Department/Central Autonomous body/State Autonomous Body/Central PSU/State 
PSU/Central Govt. undertaking/State Govt. Undertaking/ City Development Authority/Municipal 
Corporation of City/ Reputed Private Companies & Organizations for carrying out the Annual 
maintenance contract of HT/PLC controlled LT Panels, DG panels and Dry type 
transformer (630 KVA) in 11 KV substation at CIAB campus, Sec-81, Mohali -Punjab, 
India. 

  

 1.1 Technical Eligibility Criteria for Bidders-  

  
1.1.1 Experience of having successfully completed works during the last 7 years ending previous 
day of last date of submission of tenders  

  
Three similar completed works, each costing not less than the amount equal to Rs 1.74 lacs,  

  
or  
  

Two similar completed works, each costing not less than the amount equal to Rs.2.61 lacs,  

  
or  
  

One similar completed work of aggregate cost not less than the amount equal to Rs. 3.49 lacs   

  
Definition of Similar Work- Work of similar nature and complexity means – Providing Annual 
maintenance / Erection & Commissioning of Electro-Mechanical services i/c substation 
equipment, LT/HT panels, Transformers, DG sets at 11 KV substation in any reputed Institutional 
campus/University/ Hospitals/Multistory Office buildings/ Commercial Complexes/ Power 
Plants/Refineries/Manufacturing Plants & Industries/Research Centers and Laboratories/ Sport 
Stadiums/ Reputed Private Companies & Organizations/Any other Industry.  

   
Note - The Tenderer shall produce definite proof from the appropriate authority, which shall be to 
the satisfaction of the Competent Authority, of having satisfactorily completed similar works of 
magnitude specified above. Completion Certificates/proofs need to be enclosed.   

  

1.1.2  The Firm shall have valid Class ‘A’ Electrical contractor license for minimum voltage level 
of 11kV duly issued by the licensing authority of Electricity Department. The copy of the same 
shall be enclosed with the Technical bid.  

  
1.1.3  The Agency/firm must have valid GST Registration No. The proof for the same shall be 
enclosed with the bid.  

  
1.1.4  The Average Annual financial turnover of the bidder should be at least Rs.2.18 lacs during 
the immediate last 03 consecutive financial years ending 31-03-2020. Copies of duly attested 
statement (for last 03years) by Chartered Accountant should be provided.   

  
1.1.5  The bidder should not have incurred any loss (profit after tax should be positive) in more 
than two years during available last five consecutive balance sheets, duly audited and certified 
by the Chartered Accountant. (The balance sheet in case of Pvt./Public Ltd. company means its 
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standalone finance statement and consolidated financial statements both). The copy of relevant 
balance sheets shall be submitted by the bidder.   

  

1.1.9  The tenderer shall submit an affidavit on a non-judicial stamp paper of Rupee Fifty only 
duly attested by notary, certifying that “information /documents/experience certificates enclosed 
by the bidder (Applicant) along with this tender are genuine and also the bidder (applicant) shall 
not have any objection in case CIAB verifies them from the issuing authority. Original copy of the 
documents shall also be produced to CIAB for their verification on demand. In case, the 
information /documents /certificates are not found genuine the agency (applicant) shall be 
debarred for 05 years from participating in any tender of CIAB in future. Further, the agency 
(applicant) confirms that we have not been blacklisted by any of their clients.  

  
2. Agreement shall be drawn with the successful tenderer on prescribed format by the 
Competent Authority. Tenderer shall quote his rates as per various terms and conditions laid down 
in the tender document.  

  
3. The contract will be initially awarded for a period of 01year however based on the 
satisfactory performance of the contractor and at the discretion of the Competent Authority, CIAB, 
it may be extended for a further period of 01year or lesser based on the requirement of CIAB. 
During the extended period of contract (if any), the increment in rates shall be as agreed upon by 
both CIAB and the firm. The date of start of contract shall be as defined in schedule ‘C’ or from 
the first date of handing over of the site, whichever is later, in accordance with the phasing, if any, 
indicated in the tender documents.  

  
4. The site for the work is available.  

  
5. (i)  Tender documents can be downloaded directly from the CIAB website www.ciab.res.in 

or  E-Central  public  procurement  portal  https://eprocure.gov.in/eprocure/app                  
(up to 21-10-2020).  

  
(ii) Tender forms, NIT, plans , schedule of items and all the Tender documents consisting of 
all the set of terms & conditions of contract to be complied with by the contractor whose tender 
may be accepted and other necessary documents can be seen in the office of Assistant 
Engineer-Electrical, CIAB on all working days between 9:00am to 5:00pm. 
 

6.(i) Tenders shall be accompanied with tender cost of Rs 590/- only in the form of Demand 
Draft in favour of “Center of innovative and Applied Bioprocessing, Mohali” payable at Mohali.  

  
(ii) Tenders shall be accompanied with Earnest money of Rs.8,732/- only in the form of  

Receipt Treasury Challan/Deposit at Call receipt of a scheduled bank/fixed deposit receipt of a  
scheduled bank/demand draft of a scheduled bank issued in favour of “Center of innovative and 
applied bioprocessing” payable at Mohali.  

  
(iii) Submission of Tender- The tender should be submitted in the envelopes as detailed below:  

1. Marked as Technical Bid containing the following-  
a) Scanned copy of Demand Draft of Rs.590/-only as cost of tender documents (if 

downloaded online) or cash receipt in case of tender fee submitted to CIAB office in cash.  
b) Scanned copy of Earnest Money Deposit (EMD) of Rs. 8,732/- only in the prescribed 

format.  
c) Scanned copy of documents related to Technical eligibility criteria 1.1 i.e., Completion 

certificates/proofs of the similar works completed and all other required documents as 
mentioned in the Technical Eligibility criteria i.e., Class A Electrical contractor license, GST 
registration document, Annual Financial Turnover certificates, Copy of balance sheets, , 
Affidavit on Non-Judicial stamp paper.  

d) Scanned copy of signed and stamped complete Tender documents i.e., Volume-1.  
e) Scanned Copy of Indemnity Bond as per format given in Annexure-2.  

  

  

http://www.ciab.res.in/
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2. Marked as Financial/Price Bid containing the following-  

  
a) This shall contain the price for the execution of the works specified as per Volume-2 of 

tender document.  

  
3. The above documents shall be uploaded by the bidder on E-Central public 

procurement portal https://eprocure.gov.in/eprocure/app by 3:00 PM on 21-10-2020 
and will be opened on 22-10-2020 by CIAB at 3:30 PM.  

  
Note: - a) Documents to be uploaded in PDF format only (Price Bid in Excel format only).  
b) The original payment instrument like Demand Draft of any Nationalized Bank against 
Earnest Money and Cost of Tender document should be sent to the address- Center Of 
Innovative and Applied Bioprocessing, Sector-81, Knowledge City, PO- Manauli, SAS 
Nagar, Mohali 140306, and Punjab by post/speed post/courier/by hand before bid opening 
date & time.  

  
REGARDING TENDER FEE AND EMD EXEMPTION  
  
Tender Fee and EMD exemption is allowed for Micro & Small Enterprises (MSEs) who are 
registered with District Industries Centers(DICs)/Khadi & Village Industries Commission(KVIC)/ 
Khadi & Village Industries Board(KVIB)/ National Small Industries Corporation (NSIC)/MSEs 
registered under Udyog Aadhar Memorandum(UAM)/Directorate of Handicrafts and Handloom or 
any other body specified by Ministry of Micro, Small and Medium Enterprises (MoMSME) but 
relevant certificates of registration need to be enclosed by the bidder along with the Technical 
bid, claiming for exemption.  

  
7. The contractor whose tender is accepted, will be required to furnish performance 
guarantee of 5% (seven Percent) of the tendered amount within the period specified in Schedule 
‘C’. This guarantee shall be in the form of cash (in case guarantee amount is less than Rs. 10000/-
) or Deposit at Call receipt of any scheduled bank/Banker’s cheque of any scheduled 
bank/Demand Draft of any scheduled bank/Pay order of any scheduled bank (in case guarantee 
amount is less than Rs. 1,00,000/-) or Government Securities or Fixed Deposit Receipts or 
Guarantee Bonds of any Scheduled Bank or the State Bank of India in accordance with the 
prescribed form. In case the contractor fails to deposit the said performance guarantee within the 
period as indicated in Schedule ‘C’ including the extended period if any, the Earnest Money 
deposited by the contractor shall be forfeited automatically without any notice to the contractor.  

  
8. The description of the work is as follows:  

  

Annual maintenance contract of HT/PLC controlled LT Panels, DG panels, Dry type 
transformer (630 KVA) in 11 KV substation. 

Tenderers are advised to inspect and examine the site and its surroundings and satisfy 
themselves before submitting their tenders as to the type of system (so far as is practicable), the 
form and nature of the site, the means of access to the site, the accommodation they may require 
and in general shall themselves obtain all necessary information as to risks, contingencies and 
other circumstances which may influence or affect their tender. A tenderer shall be deemed to 
have full knowledge of the site whether he inspects it or not and no extra charge consequent on 
any misunderstanding or otherwise shall be allowed.  

  
The tenderer shall be responsible for arranging and maintaining at his own cost all materials, tools 
& plants, water, electricity access, facilities for workers and all other services required for 
executing the work unless otherwise specifically provided for in the contract documents. 
Submission of a tender by a tenderer implies that he has read this notice and all other contract 
documents and has made himself aware of the scope and specifications of the work to be done 
and of conditions and rates at which stores, tools and plant, etc. will be issued to him by the 
Government and local conditions and other factors having a bearing on the execution of the work.  
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9. The Competent Authority does not bind itself to accept the lowest or any other tender and 
reserves to itself the authority to reject any or all the tenders received without the assignment of 
any reason. All tenders in which any of the prescribed condition is not fulfilled or any condition 
including that of conditional rebate is put forth by the tenderer shall be summarily rejected.  

   
10. Canvassing whether directly or indirectly, in connection with tenderers is strictly prohibited 
and the tenders submitted by the contractors who resort to canvassing will be liable to rejection.  

   
11. The Competent Authority reserves to himself the right of accepting the whole or any part 
of the tender and the tenderer shall be bound to perform the same at the rate quoted.  

  
12. The contractor shall not be permitted to tender for works in the CIAB, Mohali if his near 
relative is posted a Divisional Accountant or as an officer in any capacity between the grades of 
Superintending Engineer and Junior Engineer (both inclusive). He shall also intimate the names 
of persons who are working with him in any capacity or are subsequently employed by him and 
who are near relatives to any Gazetted officer in the CIAB, Mohali or in the Ministry of Science & 
Technology, Govt. of India. Any breach of this condition by the contractor would render him liable 
to be removed from the approved list of contractors of this Department.  

  
13. No Engineer of gazette rank or other Gazetted Officer employed in Engineering or 
Administrative duties in an Engineering Department of the Government of India is allowed to work 
as a contractor for a period of one year after his retirement from Government service, without the 
previous permission of the Government of India in writing. This contract is liable to be cancelled 
if either the contractor or any of his employees is found any time to be such a person who had 
not obtained the permission of the Government of India as aforesaid before submission of the 
tender or engagement in the contractor’s service.  

  
14. The tender for the works shall remain open for acceptance for a period of 75 days from 
the date of opening of tenders/75 days from the date of opening of financial bid in case tenders 
are invited on 2/3 envelop system (strike out as the case may be) if any tenderer withdraws his 
tender before the said period or issue of letter of acceptance, whichever is earlier, or makes any 
modifications in the terms and conditions of the tender which are not acceptable to the 
department, then the department shall, without prejudice to any other right or remedy, be at liberty 
to forfeit 50% of the said earnest money as aforesaid. Further the tenderer shall not be allowed 
to participate in the retendering process of the work.  

  
15. This Notice Inviting Tender shall form a part of the contract document. The successful 
tenderer/contractor, on acceptance of his tender by the Accepting/Competent Authority shall 
within 15 days from the stipulated date of start of the work, sign the contract agreement consisting 
of:-  

   
a) The Notice Inviting Tender, all the documents including additional conditions, 

specifications and drawings, if any, forming part of the tender as uploaded at the time of 
invitation of tender and acceptance thereof together with any correspondence leading 
thereto.  
 

b) Tender form-1.  

  
16. No price preference to any corporate society/Registered society, Govt.  Public Sector 
undertakings / bodies shall be given and tenders shall be exclusively dealt with on merit.  

   
17. The contractor shall comply with the provisions of the Apprentices Act 1961, Minimum 
wages Act 1948, Workmen’s compensation Act 1923, contract labour (Regulation and Abolition  
Act 1970), payment  of wages  Act  1938, Employer’s  liability Act  1938, Maternity Benefits Act 
1961, Employee’s State  Insurance Act, 1948, Employees Provident Funds and Miscellaneous 
Provisions Act, 1952 and the Industrial disputes Act 1947 as applicable and the rules and 
regulations issued there  under  and  by the  local  Administration/  Authorities  from  time  to  time  
as  well  all  provisions of law applicable to workmen. Failure to do so shall  amount to breach of 
the contract  and  the  Competent Authority  may  at  his  discretion  terminate  the  contract. The  
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Contractor shall also be liable for any pecuniary liability arising on account of violation by him of 
any of the said Acts and shall indemnify the Institute on that account. Institute will not be liable for 
any act or omission on the part of the contractor in so far as any violation of any of the 
aforementioned acts.  

  
18. Each tenderer shall submit only one tender; either by him or as partners in a joint venture.        
A tenderer who submits or participates in more than one tender will be disqualified.  

  
19. Unless otherwise stated, the contract shall be for the whole work as described in the 
“Schedule of Items” and the drawings. The contractor shall be bound to complete the whole work 
as described in the schedule of items of works and the drawings, including additional items, if any, 
as per drawings and instructions. The issuance of certificate of completion as issued by the 
Engineer-in-Charge shall be mandatory and will be conclusive proof of completion of work.  

  
20. Interpretations, corrections and changes to the Tenders Documents shall be made by 
Addendum, if required by the Institute.  

  
21. Each Tenderer shall ascertain prior to submitting his Tender that he has received all 
Addenda issued and he shall so acknowledge their receipt in his Tender.  

  
22. The provisions in the Tender documents shall govern over the contents of the above 
paragraphs if in contradiction or variation.  

 
23. All pages of the Tender should be page numbered and indexed.   

24. It is the responsibility of tenderer to go through the tender document to ensure furnishing 
all required documents in addition to above, if any.   

   
25. The authorized signatory of the tenderer must sign the tender duly stamped at 
appropriate places and initial all the remaining pages of the tender along with the stamp.    

  
26. A tender, which  does  not  fulfill  any  of  the  above  requirements  and/or gives evasive 
information/reply  against  any  such  requirement,  shall  be  liable  to  be ignored and rejected.   

  
27. Tender sent by fax/telex/electronically shall be ignored.   

  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  
  



Page 8 of 56  

  

 

Tender form-1  

Center of Innovative And Applied Bioprocessing (CIAB)  

Item rate Tender & Contract for Works  
   
  

(A) Tender for the work of: Annual maintenance contract of HT/PLC controlled LT Panels, 
DG panels and Dry type transformer (630 KVA) in 11 KV substation at CIAB campus, 
Sector-81, Mohali 

To be submitted by 15:00 hours on 21-10-2020 to the Chief Executive Officer, CIAB  

To be opened online at 15:30 hours on 22-10-2020 in the office of the Admin Officer, CIAB  
  
  
Tender Fee:         Rs. 590 /- only (Non-refundable)  

  
Earnest Money Deposit:        Rs. 8,732/- only  

  
Performance Guarantee (security deposit):   @5% of Tendered value  
 
Place of opening of tender document: Center of Innovative and Applied Bioprocessing,          

Knowledge City, sector-81, Mohali-Punjab  

  

  
  
Issued to*: ____________________________________________________  

  
Signature of officer issuing the documents*:___________________________  

  
Designation*: ____________________________  

  
Date of Issue*: ___________________________  

  
*Not to be filled if tender is downloaded from website.  

  

TENDER  

I/We have read and examined the notice inviting tender, schedule A, B, C, D Specifications 
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses 
of contract, Special conditions, Schedule of Rate & other documents and Rules referred to in the 
conditions of contract and all other contents in the tender document for the work.  

  
I/We hereby tender for the execution of the work specified for the Institute within the time specified 
in Schedule ‘C’ viz., schedule of quantities and in accordance in all respect with the specifications, 
designs, drawing and instructions in writing referred to in General Rules and Directions and in 
Clauses of the Conditions of contract and with such materials as are provided for, by, and in 
respect of accordance with, such conditions so far as applicable.  

  
We agree to keep the tender open for Seventy five (75) days from the due date of its opening/ 
Seventy five (75) days from the date of opening of financial bid in case tenders are invited on 2/3 
envelop system (strike out as the case may be) and not to make any modification in its terms and 
conditions.   
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A sum of Rs. 8,732/- only is hereby forwarded in cash/receipt treasury challan/deposit at call 
receipt of a scheduled bank/fixed deposit receipt of scheduled bank/demand draft of a scheduled 
bank/bank guarantee issued by a scheduled bank as earnest money. If I/We, fail to furnish the 
prescribed performance guarantee within prescribed period, I/We agree that the Chief Executive 
Officer, CIAB or his successors, in office shall without prejudice to any other right or remedy, be 
at liberty to forfeit the said earnest money absolutely. Further, if I/We fail to commence work as 
specified, I/We agree that the Chief Executive Officer, CIAB or the successors in office shall 
without prejudice to any other right or remedy available in law, be at liberty to forfeit the said 
earnest money and the performance guarantee absolutely, otherwise the said earnest money shall 
be retained by him towards security deposit to execute all the works referred to in the tender 
documents upon the terms and conditions contained.   

  
I/We undertake and confirm that eligible similar work(s) has/have not been got executed through 
another contractor on back to back basis. Further that, if such a violation comes to the notice of 
Department, then I/We shall be debarred for tendering in the Institute in future forever. Also, if 
such a violation comes to the notice of Department before date of start of work, the Engineer-in 
Charge shall be free to forfeit the entire amount of Earnest Money Deposit/Performance 
Guarantee.  

   
I/We hereby declare that I/We shall treat the tender documents drawings and other records 
connected with the work as secret/confidential documents and shall not communicate 
information/derived there from to any person other than a person to whom I/We am/are authorized 
to communicate the same or use the information in any manner prejudicial to the safety of the 
State.  

  
  
Dated:                                                          

                   
Signature of Contractor Witness:      

                   
Postal Address Address:  

           
Occupation:   
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GENERAL RULES & DIRECTIONS  

1. All work proposed for execution by contract will be notified in a form of invitation to tender pasted 
in public places and signed by the officer inviting tender or by publication in Newspapers or posted 
on website as the case may be.  

  
This form will state the work to be carried out, as well as the date for submitting and opening 
tenders and the time allowed for carrying out the work, also the amount of earnest money to be 
deposited with the tender, and the amount of the security deposit and Performance guarantee to 
be deposited by the successful tenderer and the percentage, if any, to be deducted from bills. 
Copies of the specifications, designs and drawings and any other documents required in 
connection with the work signed for the purpose of identification by the officer inviting tender shall 
also be open for inspection by the contractor at the office of officer inviting tender during office 
hours.  

  
2. In the event of the tender being submitted by a firm, it must be signed separately by each partner 

thereof or in the event of the absence of any partner, it must be signed on his behalf by a person 
holding a power-of attorney authorizing him to do so, such power of attorney to be produced with 
the tender, and it must disclose that the firm is duly registered under the Indian Partnership Act, 
1952.   
  

3. Receipts for payment made on account of work, when executed by a firm, must also be signed by 
all the partners, except where contractors are described in their tender as a firm, in which case the 
receipts must be signed in the name of the firm by one of the partners, or by some other person 
having due authority to give effectual receipts for the firm.  

  

4. Any person who submits a tender shall fill up the usual printed form, stating at what rate he is 
willing to undertake each item of the work. Tenders, which propose any alteration in the work 
specified in the said form of invitation to tender, or in the time allowed for carrying out the work, or 
which contain any other conditions of any sort including conditional rebates, will be summarily 
rejected. No single tender shall include more than one work, but contractors who wish to tender 
for two or more works shall submit separate tender for each. Tender shall have the name and 
number of the works to which they refer, written on the envelopes.  

  
The rate(s) must be quoted in decimal coinage. Amounts must be quoted in full rupees by ignoring 
fifty paisa and considering more than fifty paisa as rupee one.  

  
In case the lowest tendered amount (worked out on the basis of quoted rate of Individual items) of 
two or more contractors is same, then such lowest contractors may be asked to submit sealed 
revised offer quoting rate of each item of the schedule of quantity for all sub sections/sub heads 
as the case may be, but the revised quoted rate of each item of schedule of quantity for all sub 
sections/sub heads should not be higher than their respective original rate quoted already at the 
time of submission of tender. The lowest tender shall be decided on the basis of revised offer.  

  
If the revised tendered amount (worked out on the basis of quoted rate of individual items) of two 
or more contractors received in revised offer is again found to be equal, then the lowest tender, 
among such contractors, shall be decided by draw of lots in the presence of Administrative Officer, 
Engineer in-charge of major & minor component(s) and the lowest contractors those have quoted 
equal amount of their tenders.  

  
In case of any such lowest contractor in his revised offer quotes rate of any item more than their 
respective original rate quoted already at the time of submission of tender, then such revised offer 
shall be treated invalid. Such case of revised offer of the lowest contractor or case of refusal to 
submit revised offer by the lowest contractor shall be treated as withdrawal of his tender before 
acceptance and 50% of his earnest money shall be forfeited.   
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In case all the lowest contractors those have same tendered amount (as a result of their quoted 
rate of individual items), refuse to submit revised offers, then tenders are to be recalled after 
forfeiting 50% of EMD of each lowest contractors.  

  
Contractor, whose earnest money is forfeited because of non-submission of revised offer, or 
quoting higher revised rate(s) of any item(s) than their respective original rate quoted already at 
the time of submission of his bid shall not be allowed to participate in the retendering process of 
the work.  

  
5. In the case of Item Rate Tenders, only rates quoted shall be considered. Any tender containing 

percentage below/above the rates quoted is liable to be rejected. Rates quoted by the contractor 
in item rate tender in figures and words shall be accurately filled in so that there is no discrepancy 
in the rates written in figures and words. However, if a discrepancy is found, the rates which 
correspond with the amount worked out by the contractor shall unless otherwise proved be taken 
as correct. If the amount of an item is not worked out by the contractor or it does not correspond 
with the rates written either in figures or in words, then the rates quoted by the contractor in words 
shall be taken as correct. Where the rates quoted by the contractor in figures and in words tally, 
but the amount is not worked out correctly, the rates quoted by the contractor will unless otherwise 
proved be taken as correct and not the amount. In event no rate has been quoted for any item(s), 
leaving space both in figure(s), word(s), and amount blank, it will be presumed that the contractor 
has included the cost of this/these item(s) in other items and rate for such item(s) will be 
considered as zero and work will be required to be executed accordingly.  

  
6. All rates shall be quoted on the tender form. The amount for each item should be worked out and 

requisite totals given. Special care should be taken to write the rates in figures as well as in words 
and the amount in figures only, in such a way that interpolation is not possible. The total amount 
should be written both in figures and in words. In case of figures, the word ‘Rs.’ should be written 
before the figure of rupees and word ‘P’ after the decimal figures, e.g. ‘Rs. 2.15 P’ and in case of 
words, the word, ‘Rupees’ should precede and the word ‘Paise’ should be written at the end. 
Unless the rate is in whole rupees and followed by the word ‘only’ it should invariably be upto two 
decimal places. While quoting the rate in schedule of quantities, the word ‘only’ should be written 
closely following the amount and it should not be written in the next line.  

  
  

7. The Bidder/Contractor Firm should possess all the necessary clearance from all the Govt. 
authorities/departments for the related work as well as the regulatory affairs.  

  
8. The Chief Executive Officer, CIAB shall have the right of rejecting all or any of the tenders and will 

not be bound to accept the lowest or any other tender.  

  
9. Use of correcting fluid, anywhere in tender document is not permitted. Such tender is liable for 

rejection.  

  
10. The Contractor whose tender is accepted, will be required to furnish performance guarantee of 

5% (five Percent) of the tendered amount within the period specified in Schedule ‘C’. This 
guarantee shall be in the form of cash (in case guarantee amount is less than Rs. 10,000/-) or 
Deposit at call receipt of any scheduled bank/Banker’s cheque of any scheduled bank/Demand 
Draft of any scheduled bank/Pay order of any scheduled bank (in case guarantee amount is less 
than Rs. 1,00,000/-) or Government Securities or Fixed Deposit Receipts or Guarantee Bonds of 
any Scheduled Bank or the State Bank of India in accordance with the prescribed form.    

  
11. On acceptance of the tender, the name of the accredited representative(s) of the contractor who 

would be responsible for taking instructions from the Engineer-in-Charge shall be communicated 
in writing to the Engineer-in-Charge.  

  
12. GST, turnover tax or any other tax applicable in respect of this contract shall be payable by the 

Contractor and Institute will not entertain any claim whatsoever in respect of the same. The bidder 
shall give the total composite price inclusive of all Central & State’s levies and taxes i.e. GST, 
Excise duty, Turnover Tax, Works Contract Tax etc applicable to this work.    
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If pursuant to or under any law, notification or order any royalty, cess or the like becomes payable 
by the Government of India and does not any time become payable by the contractor to the State 
Government, Local authorities in respect of any material used by the contractor in the works, then 
in such a case, it shall be lawful to the Government of India and it will have the right and be entitled 
to recover the amount paid in the circumstances as aforesaid from dues of the contractor.  

  
13. The contractor shall give a list of both gazetted and non-gazetted CIAB employees related to him 

(if any).  

  
14. The tender for the work shall not be witnessed by a contractor or contractors who himself/ 

themselves has/have tendered or who may and has/have tendered for the same work. Failure to 
observe this condition would render, tenders of the contractors tendering, as well as witnessing 
the tender, liable to summary rejection.  

  
15. The statutory deductions such as TDS etc. shall be deducted at source as per prevailing 

percentage/rates/rules as amended from time to time by Central/State Govt.  
  

16. The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules and 
orders issued thereunder from time to time. If he fails to do so, his failure will be a breach of the 
contract and the Competent Authority may in his discretion, without prejudice to any other right or 
remedy available in law, cancel the contract. The contractor shall also be liable for any pecuniary 
liability arising on account of any violation by him of the provisions of the said Act.  
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CONDITIONS OF CONTRACT  
  

Definitions  
  

1. The  Contract  means  the  documents  forming  the  tender  and  acceptance thereof and the 
formal agreement executed between competent authority on behalf of the CIAB and the 
contractor, together with the document referred to therein including  these  conditions, the 
specifications, designs, drawings and instructions issued from time to time by Engineer-in-
charge and all these documents taken together shall be deemed to form one contract and shall 
be complementary to one another.  

  
2. In the contract, the following expressions shall, unless the context otherwise requires, have the 

meanings, hereby respectively assigned to them:-  

  
a) The expression works or work shall unless there be something either in the subject 

or context repugnant to such construction, be construed and taken to mean the works 
by or by virtue of the contract contracted to be executed whether temporary or 
permanent, and whether original, altered, substituted or additional.   

  
b) The site shall mean the land/ or other places like building etc. on into or through which 

work is to be executed under the contract or any adjacent land, path or street through 
which work is to be executed under the contract or any adjacent land, path or street 
which may be allotted or used for the purpose of carrying out the contract.   

  
c) The contractor shall  mean  the  individual,  firm or  company, whether incorporated 

or not,  undertaking the works and shall include the  legal  personal  representative  of  
such  individual  or the  persons composing such firm or company, or the successors 
of such firm or company  and  the  permitted  assignees  of  such,  individual,  firm or 
company.  

  

d) The Competent Authority shall mean the Chief Executive Officer, CIAB 

  
e) Institute/Department shall mean the Center Of Innovative and Applied Bioprocessing 

(CIAB), Mohali.  

  
f) Administration shall mean the administration of CIAB, Mohali.  

  
g) Local authority shall mean the Municipal Corporation of Mohali and shall also 

deemed to include any other body, State Govt. Department or department of the 
administration.  

  
h) Accepting Authority shall mean the authority mentioned in Schedule ‘C’.  

  

i) Engineer-Incharge shall mean the Assistant Engineer-Electrical.  

  
j) Schedule(s) referred to in these conditions shall mean the relevant schedule(s) 

annexed to the tender papers.  

  
k) District Specifications means the specifications followed by the State Government 

in the area where the work is to be executed.  

  
l) Tendered value means the value of the entire work as stipulated in the letter of award.  

  
m) Date of commencement of work: The date of commencement of work shall be the 

date of start as specified in schedule ‘C’ or the first date of handing over of the site, 
whichever is later, in accordance with the phasing if any, as indicated in the tender 
document.  
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n) Excepted Risk are risks due to riots (other than those on account of contractor’s 
Employees), war (whether declared or not) invasion, act of foreign enemies, hostilities, 
civil war, rebellion revolution, insurrection, military or usurped power, any acts of 
Government, damages from aircraft, acts of God, such as earthquake, lightening and 
unprecedented floods, and other causes over which the contractor has no control and 
accepted as such by the Accepting Authority or causes solely due to use or occupation 
by owner of the part of the works in respect of which a certificate of completion has 
been issued or a cause solely due to owner’s faulty design of works.  

  
o) Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis of 

the cost of materials and labour as per market at the site where the work is to be 
executed plus the percentage to cover all overheads and profits.   

  
  

Scope & Performance  
  

3. Where the context so requires, words imparting the singular only also include the plural and vice 
versa. Any reference to masculine gender shall whenever required include feminine gender and 
vice versa.  

  
4. Headings and Marginal notes to these General Conditions of Contract shall not be deemed to 

form part thereof or be taken into consideration in the interpretation or construction thereof or of 
the contract.  

  
5. The contractor shall be furnished, free of cost one certified copy of the contract documents 

except standard specifications, Schedule of Rates and such other printed and published 
documents, together with all drawings as may be forming part of the tender papers. None of 
these documents shall be used for any purpose other than that of this contract.  

  
Works to be carried out  
  

6. The work to be carried out under the Contract shall, except as otherwise provided in these 
conditions, include all labour, materials, tools, plants, equipment and transport which may be 
required in preparation of and for and in the full and entire execution and completion of the 
works. The descriptions given in the Schedule of Scope of Work (Schedule- A & Schedule-D) 
shall, unless otherwise stated, be held to include wastage on materials, carriage and cartage, 
carrying and return of empties, hoisting, setting, fitting and fixing in position and all other labours 
necessary in and for the full and entire execution and completion of the work as aforesaid in 
accordance with good practice and recognized principles.  

  
Sufficiency of Tender   
  

7. The Contractor shall be deemed to have satisfied himself before tendering as to the correctness 
and sufficiency of his tender for the works and of the rates and prices quoted in the Schedule of 
Quantities, which rates and prices shall, except as otherwise provided, cover all his obligations 
under the Contract and all matters and things necessary for the proper completion and 
maintenance of the works.  

  
 Discrepancies and Adjustment of Errors  
  

8. The several documents forming the Contract are to be taken as mutually explanatory of one 
another, detailed drawings being followed in preference to small scale drawing and figured 
dimensions in preference to scale and special conditions in preference to General Conditions.  

  
8.1 In the case of discrepancy between the schedule of work, the Specifications and/or 
the  

Drawings, the following order of preference shall be observed:-  
a) Description of Schedule of Quantities.  
b) Particular Specification and Special Condition, if any.  
c) Drawings.  
d) CPWD Specifications and Manufacturer specifications with upto date amendments.  
e) Indian Standard Specifications of B.I.S.  
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8.2 If there are varying or conflicting provisions made in any one document forming part of 

the contract, the Accepting Authority shall be the deciding authority with regard to the 
intention of the document and his decision shall be final and binding on the contractor.   

  
8.3 Any  error  in  description,  quantity  or  rate  in  Schedule  of  Quantities  or  any  

omission there from shall not vitiate the Contract or release the Contractor from the 
execution of the   whole  or   any   part   of   the   works   comprised   therein   according  
to   drawings   and specifications or from any of his obligations under the contract.  

  
8.4 In case of any conflict/discrepancy on any specification or item to be executed or any 

other issue related to the contract, the CPWD guidelines and GFR (General Financial 
Rules) shall be referred to for the same with further recommendations and approvals 
of the Competent Authority.  

  

  
Signing of Contract  
  

9. The successful tenderer/contractor, on acceptance of his tender by the Accepting/Competent 
Authority shall within 15 days from the stipulated date of start of the work, sign the contract 
agreement consisting of:-  

   
a) The Notice Inviting Tender, all the documents including additional conditions, 

specifications and drawings, if any, forming part of the tender as uploaded at the time 
of invitation of tender and acceptance thereof together with any correspondence 
leading thereto.  

  
b) Tender form-1.  

  
10.  No payment for the work done will be made unless contract is signed by the contractor.  

  
  

11. (i) All the maintenance staff shall wear safety shoes in compulsory while working on the 
machineries..  

  
(ii) The contractor shall be responsible for proper maintenance of decorum, punctuality, 

discipline and work output.   
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     CLAUSES OF CONTRACT 
 
 

CLAUSE 1 

 

(i) The contractor shall submit an irrevocable Performance Guarantee of 5% (Five 

percent) of the tendered amount in addition to other deposits mentioned elsewhere in 
the contract for his proper performance of the contract agreement, (not withstanding 
and/or without prejudice to any other provisions in the contract) within period 
specified from the date of issue of letter of acceptance. This period can be further 
extended by the Competent Authority up to a maximum period as specified in schedule 
‘C’ on written request of the contractor stating the reason for delays in procuring the 
Performance Guarantee, to the satisfaction of the Engineer-in-Charge. This guarantee 
shall be in the form of Cash (in case guarantee amount is less than Rs. 10,000/-) or 
Deposit at Call receipt of any scheduled bank/Banker’s Cheque of any scheduled 
bank/Demand Draft of any scheduled bank/Pay Order of any scheduled bank (in case 
guarantee amount is less than Rs. 1,00,000/-) or Government Securities or Fixed 
Deposit Receipts or Guarantee Bonds of any Scheduled Bank or the State Bank of 
India in accordance with the form annexed hereto. In case a fixed deposit receipt of 
any Bank is furnished by the contractor to the Government as part of the performance 
guarantee and the Bank is unable to make payment against the said fixed deposit 
receipt, the loss caused thereby shall fall on the contractor and the contractor shall 
forthwith on demand furnish additional security to the Government to make good the 
deficit. 

 

(ii) The Performance Guarantee shall be initially valid up to the stipulated date of 
completion plus 60 days beyond that. In case the time for completion of work gets 
enlarged, the contractor shall get the validity of Performance Guarantee extended to 
cover such enlarged time for completion of work. After recording of the completion 
certificate for the work by the Engineer-Incharge, the performance guarantee shall be 
returned to the contractor, without any interest. However, in case of contracts 
involving maintenance of building and services/any other work after construction of 
same building and services/other work, then 50% of Performance Guarantee shall be 
retained as Security Deposit. The same shall be returned year wise proportionately. 

 

(iii) The Engineer-in-Charge shall not make a claim under the performance guarantee 
except for amounts to which the CIAB is entitled under the contract (not withstanding 
and/or without prejudice to any other provisions in the contract agreement) in the event 
of: 

 

(a) Failure by the contractor to extend the validity of the Performance Guarantee as described 
herein above, in which event the Engineer-in-Charge may claim the full amount of the 
Performance Guarantee. 

 

(b) Failure by the contractor to pay CIAB any amount due, either as agreed by the contractor or 
determined under any of the Clauses/Conditions of the agreement, within 30 days of the service 
of notice to this effect by Engineer-in-Charge. 

 

(iv) In the event of the contract being determined or rescinded under provision of any of the 
Clause/Condition of the agreement, the performance guarantee shall stand forfeited in full and 
shall be absolutely at the disposal of the Competent Authority. 
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CLAUSE 2 

 

Compensation for Delay 

 

If the contractor fails to maintain the required progress in terms of clause 5 or to complete the 
work and clear the site on or before the contract or extended date of completion, he shall, 
without prejudice to any other right or remedy available under the law to the Government on 
account of such breach, pay as agreed compensation the amount calculated at the rates 
stipulated below as the authority specified in schedule ‘C’ (whose decision in writing shall be 
final and binding) may decide on the amount of tendered value of the work for every completed 
day/month (as applicable) that the progress remains below that specified in Clause 5 or that the 
work remains incomplete. This will also apply to items or group of items for which a separate 
period of completion has been specified. 
 

i) Compensation @ one percent (0.5 %) per week of delay to be computed on per 
day basis for delay of work provided always that the total amount of compensation for delay 
to be paid under this Condition shall not exceed 5% of the Tendered Value of work or of the 
Tendered Value of the item or group of items of work for which a separate period of completion 
is originally given. 

 

ii) The amount of compensation may be adjusted or set-off against any sum payable to 
the Contractor under this or any other contract with the Government. In case, the contractor 
does not achieve a particular milestone, or the re -scheduled milestone(s), the amount shown 
against that milestone shall be withheld, to be adjusted against the compensation levied at the 
final grant of Extension of Time. With-holding of this amount on failure to achieve a milestone, 
shall be automatic without any notice to the contractor. However, if the contractor catches up 
with the progress of work on the subsequent milestone(s), the withheld amount shall be 
released. In case the contractor fails to make up for the delay in subsequent milestone(s), 
amount mentioned against each milestone missed subsequently also shall be withheld. 
However, no interest, whatsoever, shall be payable on such withheld amount. 
 
 

CLAUSE 3 

 

When Contract can be rescinded 
 

3.1 The Employer / CEO, CIAB, may without prejudice to his any other rights or remedy 

against the contractor in respect of any delay, inferior workmanship, any claims for 

damages and/or any other provisions of this contract or otherwise, and whether the date 

for completion has or has not elapsed, by notice in writing absolutely rescind the contract 

in any of the following cases:- 
 
a) If the Contractor has abandoned the Contract 

  
b) If the Contractor has, without reasonable excuse, failed to commence the work 

considering handing over- taking over period within specified period under clause-

2.1/Section-1 of tender documents or has suspended the progress of the work or has failed to 

proceed with the work with due diligence so that in the opinion of the CEO, CIAB (which 

shall be final and binding) he will be unable to secure completion of the work by the date for 

completion and continues to do so after a notice in writing of 7 (seven) days from the 

Employer / CEO, CIAB. 

c) If the Contractor fails to complete the work within the stipulated date or items of work with 

individual date of completion, if any stipulated, on or before such date(s) of completion and 

does not complete them within the period specified in a notice given in writing in that behalf 

by the Employer / CEO, CIAB or . 
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d) If the Contractor persistently neglects to carry out his obligations under the Contract and/or 

commits default in complying with any of the terms and conditions of the contract and does 

not remedy it or take effective steps to remedy it within 7 (seven) days after a notice in writing 

is given to him in that behalf by the CEO, CIAB. 

e) If the contractor having been given a notice by the CEO, CIAB in writing to rectify, 

reconstruct or replace any defective work or that the work is being performed in an inefficient 

or other-wise improper or un-workmanship -like unprofessional manner shall omit to comply 

with the requirements of such notice for a period of seven days thereafter. 

f) If the contractor being a company shall pass a resolution or the court shall make an order 

that the company shall be wound up or if a receiver or a manager on behalf of a creditor shall 

be appointed or if circumstances shall arise which entitle the court or the creditor to appoint a 

receiver or a manager or which entitle the court to make a winding up order. 

g) If the contractor shall offer or give or agree to give to any person in CIAB service or to any 

other person on his behalf any gift or consideration of any kind as an inducement or reward 

for doing or forbearing to do or for having done or forborne to do any act in relation to the 

obtaining or execution of this or any other contract for CIAB; or 

h) If the contractor shall enter into a contract with CIAB in connection with which 

commission has been paid or agreed to be paid by him or to his knowledge, unless the 

particulars of any such commission and the terms of payment thereof have been previously 

disclosed in writing to the Accepting Authority / CEO, CIAB. 

i) If the contractor shall obtain a contract with CIAB as a result of wrong tendering, 

fraudulent supporting documents or information or other non-bonafide methods of 

competitive tendering; or 

j) If the contractor being an individual, or if a firm, any partner thereof shall at any time be 

adjudged insolvent or have a receiving order or order for administration of his estate made 

against him or shall take any proceedings for liquidation or composition (other than a 

voluntary liquidation for the purpose of amalgamation or reconstruction) under any 

insolvency Act for the time being in force or make any conveyance or assignment of his effects 

or composition or arrangement for the benefit of his creditors or purport to do so, or if any 

application be made under any insolvency Act for the time being in force for the sequestration 

of his estate or if a trust deed be executed by him for benefit of his creditors; or 
 
k) If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis or 

of labour with materials not to be incorporated in the work, shall not be deemed to be 

subletting) or otherwise parts with or attempts to assign, transfer sublet or otherwise parts with 

the entire works or any portion thereof without the prior written approval of the Accepting 

Chief Executive Officer, CIAB. 
 

3.2 When the contractor has made himself liable for action under any of the cases aforesaid, 

the CEO, CIAB shall have powers: 
 

a) To determine or rescind the contract as aforesaid (of which termination or rescission 

notice in writing to the contractor under the hand of the CEO, CIAB shall be conclusive 

evidence). Upon such determination or rescission the Earnest Money Deposit and/or full 

security deposit recoverable under the Contract shall be liable to be forfeited and shall be 

absolutely at the disposal of CIAB. If any portion of the Security Deposit has not been 

paid or received it would be called for and forfeited. 
 

b)To employ labour paid by CIAB and to supply materials to carry out the work or any 

part of the work debiting the contractor with the cost of the labour and the price of the 

materials (of the amount of which cost and price certified by the CEO, CIAB shall be final 

and conclusive) against the contractor and crediting him with the value of the work done 

in all respects in the same manner and at the same rates as if it has been carried out by the 

contractor under the terms of his contract. The certificate of the CEO, CIAB as to the value 

of the work done shall be final and conclusive against the contractor provided always that 
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action under the sub clause should only be taken after giving notice in writing to the 

contractor. Provided also that if the expenses incurred by the CIAB are less than the 

amount payable to the contractor at his agreement rates, the difference shall not be paid to 

the contractor. 
 

c)  After giving notice to the contractor to measure up the work of the contractor and to take 

such whole, or the balance or part thereof as shall be unexecuted out of his hands and to 

give it to another contractor to complete in which case any expenses which may be 

incurred in excess of the sum which would have been paid to the original contractor if the 

whole work had been executed by him (of the amount of which excess the certificate in 

writing of the Chief Executive Officer, CIAB shall be final and conclusive) shall be borne 

and paid by the original contractor and may be deducted from any money due to him by 

CIAB under his contract or on any other account whatsoever or from his security deposit 

or the proceeds of sales thereof or a sufficient part thereof as the case may be. If the 

expenses incurred by the CIAB are less than the amount payable to the Contractor at his 

agreement rates, the difference shall not be paid to the Contractor. 
 

d) Any excess expenditure incurred or to be incurred by CIAB in completing the works or 

part of the works or the excess loss or damages suffered or any may be suffered by CIAB 

as aforesaid after allowing such credit shall without prejudice to any other right or remedy 

available to CIAB in law be recovered from any moneys due to the contractor on any 

account and if such moneys are not sufficient, the contractor shall be called upon in writing 

and shall be liable to pay the same within 30 days. 
 

3.3 If the contractor shall fail to pay the required sum within the aforesaid period of 30 days 

the CEO, CIAB shall have the right to sell any or all of the contractor's unused materials, 

constructional plants, implements, temporary buildings, etc and apply the proceeds of 

sale thereof towards the satisfaction of any sums due from the contractor under the 

contract and if thereafter there be any balance outstanding from the contractor it shall be 

recovered in accordance with the provision of the contract. 
 

3.4 In the event of any one or more of the above courses being adopted by the CEO, CIAB 

the contractor shall have no claim to compensation for any loss sustained by him by 

reasons of his having purchased or procured any materials or entered into any 

engagements or made any advances on account or with a view to the execution of the 

work or the performance of contract. And in case action is taken under any of the 

provision aforesaid, the contractor shall not be entitled to recover or be paid any sum for 

any work thereof, or actually performed under this contract unless and until the CEO, 

CIAB has certified in writing the performance of such work and the value to be paid the 

value so certified. 
 

3.5 Provided further that if any of the recoveries to be made, while taking action as per 3.2 

(b) and/or 3.2 (c) above, are in excess of the security deposit forfeited, these shall be 

limited to the amount by which the excess cost incurred by the CIAB exceeds the security 

deposit so forfeited. 

 

CLAUSE 4 

 

Time and Extension for Delay 

The contract period shall be as specified in the Notice Inviting Tender or the extended time in 
accordance with these conditions shall be the essence of the Contract. The execution of the 
works shall commence from such time period as mentioned in Schedule ‘B’ or from the date 
of handing over of the site whichever is later. If the Contractor commits default in commencing 
the execution of the work as aforesaid, Government shall without prejudice to any other right 
or remedy available in law, be at liberty to forfeit the performance guarantee absolutely. 
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4.1 Preventive maintenance Chart  
  
The Contractor shall prepare an Preventive maintenance chart for the execution of allotted 
work, showing clearly all activities from the start of work to completion, with details of 
manpower, equipment and machinery required for the fulfillment of the program within the 
stipulated period or earlier and submit the same for approval of the Engineer-in-Charge within 
10 days of the issue of letter of acceptance/award for the contract. The work has to be 
completed in stages as indicated in the Milestones and the program should be prepared in 
such a manner to achieve these Milestones as indicated therein or earlier.  
  
The program chart should include the following: -  
  
a) Descriptive note explaining sequence of various activities.   

  
b) Network (PERT / CPM / BAR CHART) which will indicate resources in terms of 
manpower and specialized equipment for every important stage.   

  
If at any time, it appears to the Engineer-in-Charge that the actual progress of work does not 
conform to the approved program referred above, the contractor shall produce a revised 
program showing the modifications to the approved program by additional inputs to ensure 
completion of the work within the stipulated time. The submission of revised program or 
approval by the Engineer-in-Charge of such program or the furnishing of such particulars shall 
not relieve the contractor of any of his duties or responsibilities under the contract. This is 
without prejudice to the right of Engineer-in-Charge to take action against the contractor as 
per terms and conditions of the agreement.  

  
4.2  
  
If the work(s) be delayed by:-  

(i) Force majeure, or   
(ii) Abnormally bad weather, rains or   
(iii)  Serious loss or damage by fire, or   
(iv) Civil commotion, local commotion of workmen, strike or lockout, affecting any of the 

Trades employed on the work, or     
(v) Delay on the part of other contractors or tradesmen engaged by owner in executing work 

not forming part of the Contract, or     
(vi) Non-availability of stores material , which are the responsibility of owner to supply or   
(vii) Non-availability or break down of tools and Plant to be supplied or supplied by  

Government, or   
(viii) Any other cause which, is beyond the Contractor’s control.  

  
Then upon the happening of any such event causing delay, the Contractor shall immediately 
give notice thereof in writing to the authority as indicated in Schedule ‘C’ but shall nevertheless 
use constantly his best endeavours to prevent or make good the delay and shall do all that 
may be reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the 
works.   

  
4.3 Request for rescheduling of Mile stones and extension of time, to be eligible for 

consideration, shall be made by the Contractor in writing within fourteen days of the 
happening of the event causing delay on the prescribed form to the authority as indicated 
in Schedule ‘C’. The Contractor may also, if practicable, indicate in such a request the 
period for which extension is desired.   

  

4.4 In any such case the authority as indicated in Schedule ‘C’ may give a fair and reasonable 
extension of time and reschedule the mile stones for completion of work. Such extension 
or rescheduling of the milestones shall be communicated to the Contractor by the authority 
as indicated in Schedule ‘C’ in writing, within 4 weeks of the date of receipt of such request 
respectively. Non application by the contractor for extension of time/ rescheduling of the 
milestones shall not be a bar for giving a fair and reasonable extension/ rescheduling of 
the milestones by the authority as indicated in Schedule ‘C’ and this shall be binding on 
the contractor.   



Page 21 of 56  

  

 
 
 
 
 
CLAUSE 6  
  
Payment Terms  

  
The Contractor shall submit the Quarterly bills/Invoices to the Engineer-Incharge within First 
fifteen days on completion of quarter along with copy of service report carried during the 
quarter. Based on the satisfactory monthly service completion certificate given by Engineer-
In-charge, the Quarterly bill payment to the contractor shall be released within 10 working 

days from the receipt of bill. The payment shall be made after deducting any amounts due from 

the contractor by way of mobilization advance, taxes, security deposit, penalties/ recoveries if 

any etc. 

 

6.2 For any deficiency or defective service, an amount proportionate to the rates quoted by 

the contractor as given in his Price Bid shall be deducted from the Quarterly payment 

made to the contractor. The decision of Engineer-in-charge/competent authority of CIAB 

shall be final in this regard. 
 

6.3 Due payment after completion of each Quarter after making any recoveries etc. towards 

taxes, duties & non-performance as described elsewhere in the bid documents shall be 

made to the contractor. No payment to the contractor shall be released till the contractor 

submits the bill for the work done by him. The bills shall be paid quarterly. CIAB will 

make all endeavors to release the due payment within 10 days of receipt of certified bill 

from the contractor. 
 

6.4 Proportionate payment shall be deducted from the contractor's bill if any work is found 

to be not done/is incomplete or is unsatisfactory, as adjudged by the Engineer-in-charge. 

In case of any difference of opinion between the engineer in charge and the contractor, 

regarding the non-performance or unsatisfactory performance of work, the matter will be 

referred to the Chief Executive Officer, CIAB whose decision on the matter shall be final. 

CIAB may also, at their discretion get such defective/deficiency work done at the risk & 

cost of the contractor and recover the actual amount spent plus 20% of actual spent 

amount including all actual CIAB establishment charges, from the contractor's bills. 

Repeated lapses in doing the work satisfactorily shall result in rescinding the contract as 

described in clause 4. 

 

CLAUSE 7  

  

Payment of Contractor’s Bills to Banks  

  
Payments due to the contractor shall be made to his bank, registered financial, co-operative 
or thrift societies or recognized financial institutions instead of direct to him provided that the 
contractor furnishes to the Engineer-in-Charge (1) an authorization in the form of a legally 
valid document such as a power of attorney conferring authority on the bank; registered 
financial, co-operative or thrift societies or recognized financial institutions to receive 
payments and (2) his own acceptance of the correctness of the amount made out as being 
due to him by Government or his signature on the bill or other claim preferred against 
Government before settlement by the Engineer-in-Charge of the account or claim by payment 
to the bank, registered financial, co-operative or thrift societies or recognized financial 
institutions. While the receipt given by such banks; registered financial, co-operative or thrift 
societies or recognized financial institutions shall constitute a full and sufficient discharge for 
the payment, the contractor shall whenever possible present his bills duly receipted and 
discharged through his bank, registered financial, co-operative or thrift societies or recognized 
financial institutions. Nothing herein contained shall operate to create in favour of the bank; 
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registered financial, co-operative or thrift societies or recognized financial institutions any 
rights or equities vis a vis the President of India.  
 

 

CLAUSE 7 
 
7.0 Materials/Spares not to be supplied by CIAB 

The Contractor shall be fully responsible for providing the Spares/ defective items or any item 

required for repair/service of the HT/LT/DG Panel and transformers at CIAB. The items shall 

be of standard make and shall be charged on Manufacturer approved rates with applicable 

discounts.                                                                                                                                                                                      

The contractor is required to submit CIAB the latest approved rate list along with applicable 

discounts and subsequently any changes to CIAB with the acceptance of work. The contractor 

is also required to authorization certificate by OEM with acceptance letter, if sought by CIAB. 

All the test equipments, tools and consumables for the servicing/repair work to be provided by 

the contractor. However, the standard non consumables shall be provided by contractor on 

CIAB cost on manufacturer approved rates with applicable discounts. 

 

CLAUSE 8 

 

8.0 Execution of work. 
 
8.1 The  contractor  shall  execute  the  whole  and  every  part  of  the  work  in  the  most  
professional  and workmanlike manner both as regards materials and otherwise in every respect 
in strict accordance with the agreement, site requirements & instructions of the Engineer-in-
Charge. The contractor shall comply with the provisions of the contract and with the care and 
diligence & execute and maintain the installations and provide all labour and materials, tools 
and plants in so far as necessary for providing these or as inferred from the contract. The 
Contractor shall take full responsibility for adequacy, suitability and safety of all the works and 
methods of maintenance. 

8.2 The contractor is required to obtain approval of Engineer –in-charge in respect of 
Periodical preventive maintenance schedule for all the assets in the complex under the 
scope of this contract, within 15 days from the date of letter of award. 

8.3 The contractor is required to submit the copy of the Service report of OEMs or their 

authorized agency (if any) or agency approved by CIAB (as the case may be) after 

attending defect/preventive maintenance as per schedule of OEMs or the schedule 

approved by CIAB for the installations for maintenance of which OEMs has not been 

defined in the tender documents. 

8.4 The Engineer-in-Charge shall have power: - 
 

 To make alteration in, omissions from, additions to, or substitutions for the original 
instructions that may appear to him to be necessary or advisable during the progress 
of the work, and 

i) To omit a part of the works in case of non- availability of a portion of the site or for 

any other reasons and the contractor shall be bound to carry out the works in 

accordance with any instructions given to him in writing by the Engineer-in-Charge 

and such alterations, omissions, additions or substitutions shall form part of the 

contract as if originally provided therein and any altered, additional or substituted 

work which the contractor may be directed to do in the manner specified above as 

part of the works, shall be carried out by the contractor on the same conditions in 

all respects including price on which he agreed to do the main work or on assessed 

rates. 
 
8.5 Rates for altered or substituted or additional work or extra item shall be determined as 
follows; 
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a) If the rate for altered or substituted item of work is specified in the schedule of 

quantities; the contractor shall carry out the altered or substituted items at the same rate. 

In the case of composite tenders, where two or more schedules of quantities may form 

part of the contract, the applicable rate shall be taken from the schedule of quantities of 

that particular part in which the deviation is involved, failing that at the lowest applicable 

rate for the same item of work in the other schedules of quantities. 
 

b) If the rate for any altered or substituted item of work is not specified in the schedule of 

quantities, the rate for that item shall be derived from the rate for the nearest similar item 

specified therein. In case of composite tenders where two or more schedule of quantities 

form part of the contract, the rate shall be derived from the nearest similar item in the 

schedule of quantities of the particular part of works in which the deviation is involved 

failing that from the lowest of the nearest similar items in other schedule of quantities. 
 

c) If the rate for any additional or substituted item of work cannot be determined in the 

manner specified above, the contractor shall, within 15 days of the date of receipt of the 

order to carry out the said work, inform the Engineer- in-Charge of the rate which he 

proposes to claim for such item of work, supported by analysis of the rate claimed, and 

the Engineer-in-Charge shall, within one month thereafter, after giving due consideration 

to the rate claimed by the contractor, determine the rate on the basis of market rate(s). In 

the event of the contractor failing to inform the Engineer-in-Charge within the stipulated 

period of time, the rate which he proposes to claim, the rate for such item shall be 

determined by the Engineer-in-Charge on the basis of market rate(s). 
  
CLAUSE 9 

 

9.0 No compensation for alteration or restrictions of work to be carried out 
 

If at any time after the commencement of the work, CIAB shall decide to abandon or 

reduce the scope of the works for any reason whatsoever and hence not require the whole 

or any part of the works thereof as specified in the tender to be carried out, the Engineer-

in-Charge shall give notice in writing of fact to the contractor who shall have no claim to 

any payment of compensation or otherwise whatsoever, on account of any profit or 

advantage which he might have derived from the execution of the work in full but which 

he did not derive in consequence of the full amount of the work not having been carried 

out, neither shall he have any claim for compensation by reason of any alternations having 

been made in the original specifications, drawings, designs and instructions which shall 

involve any curtailment of the work as originally contemplated. 

 

CLAUSE 10 

 

10.0 A: Recovery of Compensation paid to Workman 
 

In every case in which by virtue of the provisions sub-section (1) of Section 12 of the 

Workmen’s Compensation Act, 1923, the Employer is obliged to pay compensation to a 

workman employed by the Contractor, in execution of the works, the Employer will recover 

from the Contractor the amount of the compensation so paid; and, without prejudice to the 

rights of the Employer under sub-section (2) of Section 12 of the said Act, the Employer shall 

be at liberty to recover such amount or any part thereof by deducting it from the security deposit 

or from any sum due by the Employer to the contractor whether under this contract or 

otherwise. The Employer shall not be bound to contest any claim made against it under sub-

section (1) Section 12 of the said Act, except on the written request of the contractor and upon 

his giving to the Employer full security for all costs for which the Employer might become 

liable in consequence of contesting such claim. 
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B: Ensuring Payment and Amenities to Workers if Contractor fails 
 

In every case in which by virtue of the provisions of the Contract Labour (Regulation and 

Abolition) Act, 1970, and of the Contract Labour (Regulation and Abolition) Central Rules, 

1971, the Employer is obliged to pay any amounts of wages to a workman employed by the 

Contractor in execution of the works, or to incur any expenditure in providing welfare and 

health amenities required to be provided under the above said Act and the rules under Clause 

19H, or under the Rules framed by Government from time to time for the protection of health 

and sanitary arrangements for workers employed by the Employer’s Contractors, the Employer 

will recover from the Contractor the amount of wages so paid or the amount of expenditure so 

incurred; and without prejudice to the rights of the Employer under sub-section (2) of Section 

20, and sub-section (4) of Section 21, of the Contract Labour (Regulation and Abolition) Act, 

1970, the Employer shall be at liberty to recover such amount or any part thereof by deducting 

it from the security deposit or from any sum due by the Employer to the Contractor whether 

under this contract or otherwise. The Employer shall not be bound to contest any claim made 

against it under sub-section (1) of Section 20, sub-section (4) of Section 21, of the said Act, 

except on the written request of the contractor and upon his giving to the Employer full security 

for all costs for which the Employer might become liable in contesting such claim. 
 
 

CLAUSE 11 

 

Labour Laws to be complied by the Contractor 

 

The contractor shall obtain a valid license under the Contract Labour (R&A) Act, 1970, and 
the Contract Labour (Regulation and Abolition) Central Rules, 1971, before the 
commencement of the work, and continue to have a valid license until the completion of the 
work, if required as per labour law. The contractor shall also abide by the provisions of the 
Child Labour (Prohibition and Regulation) Act, 1986. 

 

The contractor shall also comply with the provisions of the building and other Construction 
Workers (Regulation of Employment & Conditions of Service) Act, 1996 and the building and 
other Construction Workers Welfare Cess Act, 1996. Any failure to fulfil these requirements 
shall attract the penal provisions of this contract arising out of the resultant non-execution of 
the work. 
 

CLAUSE 11A 

 

No labour below the age of fourteen years shall be employed on the work. 
 
 

CLAUSE 11 B 

 

Payment of wages:  
(ix) Not applicable 
 

CLAUSE 11C 

 

In respect of all labour directly or indirectly employed in the work for the performance of the 
contractor’s part of this contract, the contractor shall at his own expense arrange for the safety 
provisions as per C.P.W.D. Safety Code framed from time to time and shall at his own expense 
provide for all facilities in connection therewith. In case the contractor fails to make 
Arrangement and provide necessary facilities as aforesaid, he shall be liable to pay a penalty 
of Rs.200/- for each default and in addition, the Engineer -in- Charge shall be at liberty to make 
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arrangement and provide facilities as aforesaid and recover the costs incurred in that behalf 
from the contractor. 

 

 

CLAUSE 11D 

 

Minimum Wages Act to be complied with 

 

Not applicable 

 

CLAUSE 12 

 

Settlement of Disputes & Arbitration 

 

Except where otherwise provided in the contract, all questions and disputes relating to the 
meaning of the specifications, design, drawings and instructions here-in before mentioned and 
as to the quality of workmanship or materials used on the work or as to any other question, 
claim, right, matter or thing whatsoever in any way arising out of or relating to the contract, 
designs, drawings, specifications, estimates, instructions, orders or these conditions or 
otherwise concerning the works or the execution or failure to execute the same whether arising 
during the progress of the work or after the cancellation, termination, completion or 
abandonment thereof shall be dealt with as mentioned hereinafter: 

 

(i) If the contractor considers any work demanded of him to be outside the requirements of  
the contract, or disputes any drawings, record or decision given in writing by the owner on any 
matter in connection with or arising out of the contract or carrying out of the work, to be 
unacceptable , the contractor may file for arbitration. The arbitrator shall be appointed by 
Competent Authority, CIAB & arbitration shall take place at Mohali under arbitration act. 

 

ii) The arbitration shall be conducted in accordance with the provisions of the Arbitration 
and Conciliation Act, 1996 (26 of 1996) or any statutory modifications or re-enactment thereof 
and the rules made there under and for the time being in force shall apply to the arbitration 
proceeding under this clause.  

iii) It is also a term of the contract that if any fees are payable to the arbitrator, these shall be 
paid equally by both the parties. 

 

CLAUSE 13 

Contractor to indemnify owner against Patent Rights 

 

The contractor shall fully indemnify and keep indemnified the owner against any action, claim 
or proceeding relating to infringement or use of any patent or design or any alleged patent or 
design rights and shall pay any royalties which may be payable in respect of any article or part 
thereof included in the contract. In the event of any claims made under or action brought against 
owner in respect of any such matters as aforesaid, the contractor shall be immediately notified 
thereof and the contractor shall be at liberty, at his own expense, to settle any dispute or to 
conduct any litigation that may arise therefrom, provided that the contractor shall not be liable 
to indemnify the owner if the infringement of the patent or design or any alleged patent or 
design right is the direct result of an order passed by the Engineer-in-Charge in this behalf. 

 

CLAUSE 14 

 

14.0 INDEMNITY REGARDING DAMAGE TO PERSONS AND PROPERTY: 
 
The Contractor shall, except if and so far as the Contract provides otherwise, indemnify CIAB 
(through Indemnity bond on format approved by CIAB, before commencement of work) 
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against all losses and claims whatsoever in respect of injuries or death to any person, whether 
CIAB or Contractor's employee or a third party, or loss / damage to any property whether of 
CIAB, Contractor or third party, which may arise out of or in consequence of the execution 
and maintenance of the works related to this contract. This indemnity shall be against all claims 
proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation 
thereto. 

 

 

CLAUSE 15 
 
15.0 OTHER INDEMNITY 
 

The contractor shall also indemnify CIAB (through Indemnity bond on format approved by 

CIAB, before commencement of work/release of first bill) against any fine/penalty/ 

prosecution levied by any government authority for any violation of environment laws, safety 

norms, labour laws (like workmen compensation Act etc. in respect of workers engaged by the 

contractor), PF laws, health laws etc. which may occur in the process of carrying out of this 

work or at later stage. It will be the contractor's responsibility to ensure that relevant rules & 

regulations are fulfilled by him. 

 

CLAUSE 16 
 
16.0 INSURANCE:  
The contractor is required to seek Insurance policy against injury or death of his own employees 
or any third party which may result out of execution of this contract. FM agency is liable to 
replace /repair CIAB property/equipment in the event of fault /damage etc. due to the fault of 
FM agency. FM agency shall be solely responsible for losses suffered by CIAB in the event of 
fault /damage etc. to the CIAB property. 
 

CLAUSE 17 
 

17.0 With-holding and lien in respect of sums due from Contractor 
 

17.1 Whenever any claim or claims for payment of a sum of money arises out of or under 

the contract or against the contractor, the Engineer-in-Charge or the CIAB shall be entitled to 

withhold and also have a lien to retain such sum or sums in whole or in part from the security, 

if any deposited by the contractor and for the purpose aforesaid, the Engineer-in-Charge or the 

CIAB shall be entitled to withhold the security deposit, if any, furnished as the case may be 

and also have a lien over the same pending finalization or adjudication of any such claim. 
 
17.2 CIAB shall have the right to cause an audit and technical examination of the works and 

the final bills of the contractor including all supporting vouchers, abstract, etc., to be made after 

payment of the final bill and if as a result of such audit and technical examination any sum is 

found to have been overpaid in respect of any work done by the contractor under the contract 

or any work claimed to have been done by him under the contract and found not to have been 

executed, the contractor shall be liable to refund the amount of over-payment and it shall be 

lawful for CIAB to recover the same from him in any manner legally permissible; and if it is 

found that the contractor was paid less than what was due to him under the contract in respect 

of any work executed by him under it, the amount of such under payment shall be duly paid by 

CIAB to the contractor, without any interest thereon whatsoever. 
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CLAUSE 18.0  
  
Foreclosure of contract due to Abandonment or Reduction in Scope of Work  
  
If at any time after acceptance of the tender Competent Authority shall decide to abandon or 
reduce the scope of the works for any reason whatsoever and hence not require the whole or 
any part of the works to be carried out, the Engineer-in-Charge shall give notice in writing to 
that effect to the contractor and the contractor shall act accordingly in the matter. The contractor 
shall have no claim to any payment of compensation or otherwise whatsoever, on account of 
any profit or advantage which he might have derived from the execution of the works in full 
but which he did not derive in consequence of the foreclosure of the whole or part of the works. 
The contractor shall be paid at contract rates, full amount for works executed at site as certified 
by the Engineer-in-Charge for the items hereunder mentioned which could not be utilized on 
the work to the full extent in view of the foreclosure;  

  
 CLAUSE 19.0 
 
Suspension of Work  
  
(i) The contractor shall, on receipt of the order in writing of the Competent Authority, (whose 
decision shall be final and binding on the contractor) suspend the progress of the works or any 
part thereof for such time and in such manner as the Engineer-in-Charge may consider 
necessary so as not to cause any damage or injury to the work already done or endanger the 
safety thereof for any of the following reasons:  

  
(a) on account of any default on the part of the contractor or;   

  
(b) for proper execution of the works or part thereof for reasons other than the default 

of the contractor; or   

  
(c) for safety of the works or part thereof.   

The contractor shall, during such suspension, properly protect and secure the works to the 
extent necessary and carry out the instructions given in that behalf by the Engineer in- 
Charge.  
  
(ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above:  

(a) the contractor shall be entitled to an extension of time equal to the period of every such 
suspension plus 25%, for completion of the item or group of items of work for which a separate 
period of completion is specified in the contract and of which the suspended work forms a part, 
and;   

  
(b) If the total period of all such suspensions in respect of an item or group of items or work 
for which a separate period of completion is specified in the contract exceeds thirty days, the 
contractor shall, in addition, be entitled to such compensation as the Engineer-in- Charge may 
consider reasonable in respect of salaries and/or wages paid by the contractor to his employees 
and labour at site, remaining idle during the period of suspension, adding thereto 2% to cover 
indirect expenses of the contractor provided the contractor submits his claim supported by 
details to the Engineer-in- Charge within fifteen days of the expiry of the period of 30 days.   

   
(iii) If the works or part thereof is suspended on the orders of the Engineer-in-Charge for more 
than three months at a time, except when suspension is ordered for reason (a) in subpara  

  
(i) above, the contractor may after receipt of such order serve a written notice on the Engineer-
in-Charge requiring permission within fifteen days from receipt by the Engineer in-Charge of 
the said notice, to proceed with the work or part thereof in regard to which progress has been 
suspended and if such permission is not granted within that time, the contractor, if he intends 
to treat the suspension, where it affects only a part of the works as an omission of such part by 
owner or where it affects whole of the works, as an abandonment of the works by owner, shall 
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within ten days of expiry of such period of 15 days give notice in writing of his intention to the 
Engineer-in-Charge. In the event of the contractor treating the suspension as an abandonment 
of the contract by owner, he shall have no claim to payment of any compensation on account 
of any profit or advantage which he might have derived from the execution of the work in full 
but which he could not derive in consequence of the abandonment. He shall, however, be 
entitled to such compensation, as the Engineer-in-Charge may consider reasonable, in respect 
of salaries and/or wages paid by him to his employees and labour at site, remaining idle in 
consequence adding to the total thereof 2% to cover indirect expenses of the contractor 
provided the contractor submits his claim supported by details to the Engineer-in-Charge 
within 30 days of the expiry of the period of 3 months.  

   

CLAUSE 20.0 

  

Action in case Work not done as per Schedule of Scope of Work  

  
All works under or in course of execution or executed in pursuance of the contract, shall at all 
times be open and accessible to the inspection and supervision of the Engineer-ln-charge, and 
the contractor shall, at all times, during the usual working hours and at all other times at which 
reasonable notice of the visit of such officers has been given to the contractor, either himself 
be present to receive orders and instructions or have a responsible agent duly accredited in 
writing, present for that purpose. Orders given to the Contractor’s agent shall be considered to 
have the same force as if they had been given to the contractor himself. If it shall appear to the 
Engineer-in-charge , that any work has been executed with unsound, imperfect, or unskillful 
workmanship, or with materials or articles provided by him for the execution of the work which 
are unsound or of a quality inferior to that contracted or otherwise not in accordance with the 
contract, the contractor shall, on demand in writing which shall be made within 02 months of 
the completion of the work from the Engineer-in-Charge specifying the work, materials or 
articles complained of notwithstanding that the same may have been passed, certified and paid 
for forthwith rectify, or remove and reconstruct the work so specified in whole or in part, as 
the case may require or as the case may be, remove the materials or articles so specified and 
provide other proper and suitable materials or articles at his own charge and cost. In the event 
of the failing to do so within a period specified by the Engineerin- Charge in his demand 
aforesaid, then the contractor shall be liable to pay compensation/penalty at the same rate as 
under conditions of the contract (for non-completion of the work in time) for this default.  

  
In such case the Engineer-in-Charge may not accept the item of work at the rates applicable 
under the contract but may accept such items at reduced rates as the authority specified in 
schedule ‘C’ may consider reasonable during the preparation of on account bills or final bill if 
the item is so acceptable without detriment to the safety and utility of the item and the structure 
or he may reject the work outright without any payment and/or get it and other connected and 
incidental items rectified, or removed and re-executed at the risk and cost of the contractor. 
Decision of the Competent Authority to be conveyed in writing in respect of the same will be 
final and binding on the contractor.  

 

Clause 21 

 

RATES TO BE INCLUSIVE OF TAXES & LEVIES 
 

21.1. Tendered rates must be inclusive of all taxes, duties and levies (excluding service 

tax), payable under the respective statutes. However, pursuant to the Constitution (Forty six 

Amendment) Act, 1982, if any new tax or increase/decrease in tax (except service tax) or levy 

is imposed by the statute, after the date of receipt of tenders, and the contractors thereupon 

necessarily and properly pay such taxes/levies the contractor shall be reimbursed the amount 

so paid on production of proof of payment, provided such payment, if any is not in the opinion 

of CIAB (whose decision shall be final and binding) attributable to delay in execution of work 

within the control of the contractor. CIAB will have no liability whatsoever on any account to 
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pay any taxes, levies, duties etc. levied by Central / State Govt. pertaining to execution of the 

work. 

 

21.2 The contractor shall, within in a period of 30 days of imposition of any further tax 

or levy pursuant to the Constitution (Forty-six Amendment) Act, 1982 give a written notice 

thereof to the Engineer-in-charge that the same is given pursuant to this condition, together 

with all necessary information relating thereto. 

 

Clause 22 

 

 Carrying out part work at risk & cost of contractor 

  
If contractor: 

 

At any time makes default during currency of work or does not execute any part of the work 
with due diligence and continues to do so even after a notice in writing of 7 days in this respect 
from the Engineer-in-Charge; or Commits default in complying with any of the terms and 
conditions of the contract and does not remedy it or takes effective steps to remedy it within 7 
days even after a notice in writing is given in that behalf by the Engineer-in-Charge; or Fails 
to complete the work(s) or items of work with individual dates of completion, on or before the 
date(s) so determined, and does not complete them within the period specified in the notice 
given in writing in that behalf by the Engineer-in-Charge. The Engineer- in-Charge may invoke 
action under clause 3 or may determine the amount, if any, is recoverable from the contractor 
for completion of the part work/ part incomplete work of any item(s) taken out of his hands 
and execute at the risk and cost of the contractor, the liability of contractor on account of loss 
or damage suffered by Government because of action under this clause shall not exceed 10% 
of the tendered value of the work. 

 

CLAUSE 23 

 

 Contractor to Keep Site Clean 
 
After the work is carried out by the Contractor carried out, the contractor shall remove the 
wastage, debris etc. from the site completely arising out during the preventive maintenance or 
execution of work. In case the contractor fails to comply with the requirements of this clause, 
the Engineer-in-Charge shall have the right to get this work done at the cost of the contractor 
either departmentally or through any other agency. Before taking such action, the Engineer-in-
Charge shall give ten days notice in writing to the contractor. 

 

CLAUSE 24 
 
Termination of Contract on death of Contractor 
 

Without prejudice to any of the rights or remedies under this contract if the contractor (in 

proprietary case) dies, the CIAB shall have the option of terminating the contract without 

compensation to the contractor’s successor. 

 
CLAUSE 25  
  
Lumpsum Provisions in Tender  
  
When the estimate on which a tender is made includes lump sum in respect of parts of the 
work, the contractor shall be entitled to payment in respect of the items of work involved or 
the part of the work in question at the same rates as are payable under this contract for such 
items, or if the part of the work in question is not, in the opinion of the Engineer-in-Charge 
payable of measurement, the Engineer-in-Charge may at his discretion pay the lump-sum 
amount entered in the estimate, and the certificate in writing of the Engineer-in-Charge shall 
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be final and conclusive against the contractor with regard to any sum or sums payable to him 
under the provisions of the clause.  
  
 
CLAUSE 26  
  
Action where no Specifications are specified  

  
In the case of any class of work for which there is no such specifications, such work shall be 
carried out in accordance with the Bureau of Indian Standards Specifications. In case there are 
no such specifications in Bureau of Indian Standards, the work shall be carried out as per 
CPWD  specifications, if not available then as per Manufacturer specs and then as per  District 
Specifications. In case there are no such specifications as required above, the work shall be 
carried out in all respects in accordance with the instructions and requirements of the Engineer-
in-Charge.  

  
CLAUSE 27 

 

27.0 Contractor Liable for Damages, defects during liability period 

 

If the contractor or his working people or servants shall break, deface, injure or destroy any 
part of building in which they may be working, or any building, road, road kerb, fence, 
enclosure, water pipe, cables, drains, electric or telephone post or wires, trees, grass or 
grassland, or cultivated ground contiguous to the premises on which the work or any part is 
being executed, or if any damage shall happen to the work while in progress, from any cause 
whatever or if any defect, shrinkage or other faults appear in the work within 01 year after a 
certificate final or otherwise of its completion shall have been given by the Engineer in-Charge 
as aforesaid arising out of defect or improper materials or workmanship the contractor shall 
upon receipt of a notice in writing on that behalf make the same good at his own expense or in 
default the Engineer-in-Charge cause the same to be made good by other workmen and deduct 
the expense from any sums that may be due or at any time thereafter may become due to the 
contractor, or from his security deposit or the proceeds of sale thereof or of a sufficient portion 
thereof. The security deposit of the contractor shall not be refunded before the expiry of 01years 
after the issue of the certificate final or otherwise, of completion of work, or till the final bill 
has been prepared and passed whichever is later. 

 

CLAUSE 28 
 
Contractors to Supply Tools & Plants etc. 

The contractor shall provide at his own cost all materials , plant, tools, appliances, implements, 

ladders, scaffolding and temporary works etc. required for the proper execution of the work, 

whether original, altered or substituted and whether included in the specification or other 

documents forming part of the contract or referred to in these conditions or not, or which may 

be necessary for the purpose of satisfying or complying with the requirements of the Engineer-

in-Charge as to any matter as to which under these conditions he is entitled to be satisfied, or 

which he is entitled to require together with carriage therefore to and from the work. The 

contractor shall also supply without charge the requisite number of persons with the means and 

materials, necessary for the purpose of setting out works and counting, weighing and assisting 

the measurement for examination at any time and from time to time of the work or materials. 

Failing his so doing the same may be provided by the Engineer in charge at the expense of the 

contractor and the expenses may be deducted, from any money due to the contractor, under 

this contract or otherwise and / or from his security deposit or the proceeds of sale thereof, or 

of a sufficient portions thereof. 
 
While bringing the equipment inside CIAB office campus by the contractor, necessary for 

execution of the work, the contractor shall get them verified through the representative 

nominated by Engineer-in-charge and security at the time of commencement of the work. 
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Engineer-in-charge and security and contractor shall keep such verified list of above equipment 

in records. The gate pass shall be issued to the contractor in respect of those equipment which 

have been verified in the above list, to enable him to take back his equipment after completion 

of work. 

 

CLAUSE 29 

 

Work not to be sublet. Action in case of insolvency 

 

The contract shall not be assigned or sublet without the written approval of the Engineer- in - 
Charge. And if the contractor shall assign or sublet his contract, or attempt to do so, or become 
insolvent or commence any insolvency proceedings or make any composition with his creditors 
or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or advantage 
pecuniary or otherwise, shall either directly or indirectly, be given, promised or offered by the 
contractor, or any of his servants or agent to any public officer or person in the employ of 
Government in any way relating to his office or employment, or if any such officer or person 
shall become in any way directly or indirectly interested in the contract, the Engineer in- 
Charge on behalf of the President of India shall have power to adopt the course specified in 
Clause 3 hereof in the interest of Government and in the event of such course being adopted, 
the consequences specified in the said Clause 3 shall ensue. 

 

CLAUSE 30 

 

Changes in firm’s Constitution to be intimated 

 

Where the contractor is a partnership firm, the previous approval in writing of the Engineer in-
Charge shall be obtained before any change is made in the constitution of the firm. Where the 
contractor is an individual or a Hindu undivided family business concern, such approval as 
aforesaid shall likewise be obtained before the contractor enters into any partnership agreement 
where under the partnership firm would have the right to carry out the works hereby undertaken 
by the contractor. If previous approval as aforesaid is not obtained, the contract shall be deemed 
to have been assigned in contravention of Clause 3 hereof and the same action may be taken, 
and the same consequences shall ensue as provided in the said Clause 3. 
 

CLAUSE 31 

 

Employment of Technical Staff and employees 

 

Contractors Superintendence, Supervision, competent Technical Staff & Employees 

 

The contractor shall provide all necessary superintendence during execution of the work and 
all along thereafter as may be necessary for proper fulfilling of the obligations under the 
contract. 

In case contractor fails to depute the technical representative at site rate of recovery shall be 
imposed as per provisions in CPWD manual 2014 as amended/revised by CPWD from time to 
time. 

 
CLAUSE 32 

  
If relative working in department then the contractor not allowed to tender  
  
The contractor shall not be permitted to tender for works if officials responsible for award and 
execution of contracts. He shall also intimate the names of persons who are working with him 
in any capacity or are subsequently employed by him and who are near relatives to any Officer 
in CIAB. Any breach of this condition by the contractor would render him debarred from 
tendering.  
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NOTE: By the term “near relatives” is meant wife, husband, parents and grandparents, 
children and grandchildren, brothers and sisters, uncles, aunts and cousins and their 
corresponding in-laws.  
 

CLAUSE 33 
 

28.0 No Gazetted Engineer to work as Contractor within one year of retirement 

 

No engineer of gazetted rank or other gazetted officer employed in CIAB engineering division 
or administrative duties shall work as a contractor or employee of a contractor for a period of 
one year after his retirement from CIAB service without the previous permission of Competent 
Authority at CIAB in writing. This contract is liable to be cancelled if either the contractor or 
any of his employees is found at any time to be such a person who had not obtained the 
permission of Competent Authority at CIAB as aforesaid, before submission of the tender or 
engagement in the contractor’s service, as the case may be. 

 

CLAUSE 34 

 

Apprentices Act provisions to be complied with 

 

The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules and 
orders issued thereunder from time to time. If he fails to do so, his failure will be a breach of 
the contract and the owner may, in his discretion, cancel the contract. The contractor shall also 
be liable for any pecuniary liability arising on account of any violation by him of the provisions 
of the said Act. 

 

CLAUSE 35 
 
Sufficiency of tender: 
 

The contractor shall be deemed to have satisfied himself before bidding as to the correctness 

and sufficiency of his bid for the works and of the rates and prices quoted in the Bill of 

Quantities which rates and prices shall except as otherwise provided, cover all his obligations 

under the Contract and everything necessary for the proper completion and maintenance of 

the works, if required contractor shall obtain clearances from concerned local authorities at 

his cost. The cost of any item for which contractor has failed to enter rate shall be deemed to 

be covered by other rates entered in the Bill of Quantities. The Contractor shall also co-

ordinate with any other agency working in the same project, compare plans, specifications 

and the time schedules and so arrange his work that there will be no interference. CIAB shall 

entertain no claim on this account. 

 

 The rates quoted by the contractor shall also take into account the cost of the following: - 
 

a) Income tax deductions: 
Appropriate deductions as per relevant Income Tax Rules applicable at the time shall be 

made from bills submitted by the contractor. 

 

b) Rates to be inclusive of all labour, material etc. 
The rates for all items, unless clearly specified otherwise, cover all costs for proper 

execution of work including labour, material, hire charges of machinery etc. and any 

other inputs involved during execution of the works. 

 

  C) Water and Electric Supply 
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CIAB will provide required supply of water and electric power to the contractor at the 

designated point. Any further extension from that source shall be organized by the 

contractor at his own expense. 

 

CLAUSE 36 
 
CONTRACT AGREEMENT: 
 

The agreement shall be executed within 15 days from the date of issue of letter of award on a 

non-judicial stamp paper of appropriate value as per Indian Stamp Act applicable in the State 

in which works are being executed and the cost of the stamp paper shall be borne by the 

contractor. 

 

CLAUSE 37 
 
PRICE ESCALATION: 

 

Rates once accepted will remain fixed for the entire duration of the contract. No price escalation 

shall be applicable for this work during the stipulated or extended period, if any, of contract. 

 

CLAUSE 38 

 

33.0 Applicable Law 

 

The contract shall be governed by and interpreted in accordance with the laws of India for the 
time being in force. 

 

CLAUSE 39 
 
34.0 Force Majeure 

 

Neither Contractor nor Owner (CIAB) shall be considered in default in performance of their 
obligations if such performance is prevented or delayed by events such as but not limited to 
war, hostilities, revolution, riots, civil commotion, strikes, lock-outs, conflagrations, 
epidemics, accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act of 
God or for any other cause beyond the reasonable control of the party affected or prevented or 
delayed. However, a notice is required to be given within 30 (thirty) days from the happening 
of the event with complete details, to the other party to the contract, if it is not possible to serve 
the notice, within the shortest possible period without delay. 

 

As soon as the cause of Force Majeure has been removed the party whose ability to perform its 
obligations has been affected, shall notify the other of such cessation and the actual delay 
incurred in such affected activity adducing necessary evidence in support thereof. 

 

From the date of occurrence of a case of Force Majeure, obligations of the party affected shall 
be suspended during the continuance of any inability so caused. With the cause itself and the 
inability resulting therefrom having been removed, the agreed time of completion of the 
respective obligations under this agreement shall stand extended by a period equal to the period 
of delay occasioned by such events. 

 

Should one or both parties be prevented from fulfilling the contractual obligations by a state of 
Force Majeure lasting to a period of 6 months or more, the two parties shall consult each other 
to decide regarding the future execution of this agreement. 
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SAFETY CODE 
 
 

1.  Suitable scaffolds should be provided for workmen for all works that cannot safely be 

done from the ground, or from solid construction except such short period work as can be done 

safely from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the 

ladder and if the ladder is used for carrying materials as well suitable footholds and hand-hold 

shall be provided on the ladder and the ladder shall be given an inclination not steeper than ¼ to 

1(¼ horizontal and 1 vertical.) 

 

2.  Scaffolding of staging more than 3.6 m (12ft.) above the ground or floor, swung or 

suspended from an overhead support or erected with stationary support shall have a guard rail 

properly attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the 

floor or platform of such scaffolding or staging and extending along the entire length of the 

outside and ends thereof with only such opening as may be necessary for the delivery of 

materials. Such scaffolding or staging shall be so fastened as to prevent it from swaying from the 

building or structure. 
 

3.  Working platforms, gangways and stairways should be so constructed that they should 

not sag unduly or unequally, and if the height of the platform or the gangway or the stairway is 

more than 3.6 m (12ft.) above ground level or floor level, they should be closely boarded, should 

have adequate width and should be suitably fastened as described in (2) above. 
 

4.  Every opening in the floor of a building or in a working platform shall be provided with 

suitable means to prevent the fall of person or materials by providing suitable fencing or railing 

whose minimum height shall be 90 cm. (3ft.) 
 

5.  Safe means of access shall be provided to all working platforms and other working places. 

Every ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in length 

while the width between side rails in rung ladder shall in no case be less than 29 cm. (11½") for 

ladder upto and including 3 m. (10 ft.) in length. For longer ladders, this width should be 

increased at least ¼” for each additional 30 cm. (1 foot) of length. Uniform step spacing of not 

more than 30 cm shall be kept. Adequate precautions shall be taken to prevent danger from 

electrical equipment. No materials on any of the sites or work shall be so stacked or placed as to 

cause danger or inconvenience to any person or the public. The contractor shall provide all 

necessary fencing and lights to protect the public from accident and shall be bound to bear the 

expenses of defence of every suit, action or other proceedings at law that may be brought by any 

person for injury sustained owing to neglect of the above precautions and to pay any damages 

and cost which may be awarded in any such suit; action or proceedings to any such person or 

which may, with the consent of the contractor, be paid to compensate any claim by any such 

person. 
 

6. All practical steps shall be taken to prevent danger to persons employed from risk of fire 
or explosion or flooding. No floor, roof or other part of the building shall be so overloaded with 
debris or materials as to render it unsafe. 

 

7. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge 

should be kept available for the use of the person employed on the site and maintained in a 

condition suitable for immediate use, and the contractor should take adequate steps to ensure 

proper use of equipment by those concerned:- The following safety equipment shall invariably 

be provided. 
 

(i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles. 
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(ii) Those engaged in white washing and mixing or stacking of cement bags or any material 

which is injurious to the eyes, shall be provided with protective goggles. 

(iii) Those engaged in welding works shall be provided with welder’s protective eye shields. 
 

(iv) Stone breaker shall be provided with protective goggles and protective clothing and seated 

at sufficiently safe intervals. 
 

When workers are employed in sewers and manholes, which are in active use, the contractors 
shall ensure that the manhole covers are opened and ventilated atleast for an hour before the 
workers are allowed to get into the manholes, and the manholes so opened shall be cordoned 
off with suitable railing and provided with warning signals or boards to prevent Accident to 
the public. In addition, the contractor shall ensure that the following safety measure are 
adhered to:- 

 

(a) Entry for workers into the line shall not be allowed except under supervision of higher 

officer. 
 

(b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 

hours before any man is allowed to enter into the manhole for working inside. 
 

(c) Before entry, presence of Toxic gases should be tested by inserting wet lead acetate paper 

which changes colour in the presence of such gases and gives indication of their presence. 
 

(d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In 

case, no Oxygen is found inside the sewer line, workers should be sent only with Oxygen kit. 
 

(e) Safety belt with rope should be provided to the workers. While working inside the manholes, 

such rope should be handled by two men standing outside to enable him to be pulled out during 

emergency. 
 

(f) The area should be barricaded or cordoned off  by suitable means to avoid mishaps of any 

kind. Proper warning signs should be displayed for the safety of the public whenever cleaning 

works are undertaken during night or day. 

(g) No smoking or open flames shall be allowed near the blocked manhole being cleaned. 
 

(h) The malba obtained on account of cleaning of blocked manholes and sewer lines should be 

immediately removed to avoid accidents on account of slippery nature of the malba. 
 

(i) Workers should not be allowed to work inside the manhole continuously. He should be given 

rest intermittently. The Engineer-in-Charge may decide the time up to which a worker may be 

allowed to work continuously inside the manhole. 

(j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 
 

(k) Air-blowers should be used for flow of fresh air through the manholes. Whenever called for, 

portable air blowers are recommended for ventilating the manholes. The Motors for these shall 

be vapour proof and of totally enclosed type. Non sparking gas engines also could be used but 

they should be placed at least 2 metres away from the opening and on the leeward side protected 

from wind so that they will not be a source of friction on any inflammable gas that might be 

present. 
 

(l) The workers engaged for cleaning the manholes/sewers should be properly trained 

before allowing to work in the manhole. 
 

(m) The workers shall be provided with Gumboots or non-sparking shoes bump helmets and 

gloves non sparking tools safety lights and gas masks and portable air blowers (when necessary). 
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They must be supplied with barrier cream for anointing the limbs before working inside the 

sewer lines. 
 

(n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting 

his full weight on it to guard against insecure fastening due to corrosion of the rung fixed to 

manhole well. 
 

(o) If a man has received a physical injury, he should be brought out of the sewer immediately 

and adequate medical aid should be provided to him. 
 

(p) The extent to which these precautions are to be taken depend on individual situation but the 

decision of the Engineer-in-Charge regarding the steps to be taken in this regard in an individual 

case will be final. 
 

(vi) The Contractor shall not employ men and women below the age of 18 years on the work of 

painting with products containing lead in any form. Wherever men above the age of 18 are 

employed on the work of lead painting, the following precaution should be taken:- 
 

(a) No paint containing lead or lead products shall be used except in the form of paste or 

readymade paint. 
 

(b) Suitable face masks should be supplied for use by the workers when paint is applied in the 

form of spray or a surface having lead paint is dry rubbed and scrapped. 
 

(c) Overalls shall be supplied by the contractors to the workmen and adequate facilities shall 

be provided to enable the working painters to wash during and on the cessation of work. 
 

8. An additional clause (viii) (i) of Central Public Works Department Safety Code (iv) the 

Contractor shall not employ women and men below the age of 18 on the work of painting with 

product containing lead in any form, wherever men above the age of 18 are employed on the 

work of lead painting, the following principles must be observed for such use : 
 

(i) White lead, sulphate of lead or product containing these pigment, shall not be used in 

painting operation except in the form of pastes or paint ready for use. 
 

(ii) Measures shall be taken, wherever required in order to prevent danger arising from the 

application of a paint in the form of spray. 
 

(iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust 

caused by dry rubbing down and scraping. 
 

(iv) Adequate facilities shall be provided to enable working painters to wash during and on 

cessation of work. 

(v) Overall shall be worn by working painters during the whole of working period. 
 

(vi) Suitable arrangement shall be made to prevent clothing put off during working hours being 

spoiled by painting materials. 
 

(vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be 

subsequently verified by medical officer. 

(viii) Medical examination may be done further in such cases. 
 

(ix) Instructions with regard to special hygienic precautions to be taken in the painting trade 

shall be distributed to working painters. 
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9. When the work is done near any place where there is risk of drowning, all necessary 

equipments should be provided and kept ready for use and all necessary steps taken for prompt 

rescue of any person in danger and adequate provision, should be made for prompt first aid 

treatment of all injuries likely to be obtained during the course of the work. 
 

10. Use of hoisting machines and tackle including their attachments, anchorage and supports 

shall conform to the following standards or conditions:- 
 

(a)  These shall be of good mechanical construction, sound materials and adequate strength 

and free from patent defects and shall be kept repaired and in good working order. 
 

(b)  Every rope used in hoisting or lowering materials or as a means of suspension shall be 

of durable quality and adequate strength, and free from patent defects. 
 

(c ) Every crane driver or hoisting appliance operator, shall be properly qualified and no 
person under the age of 21 years should be in charge of any hoisting machine including any 
scaffolding winch or give signals to operator. 

 

(d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 
block used in hoisting or as means of suspension, the safe working load shall be ascertained by 
adequate means. Every hoisting machine and all gear referred to above shall be plainly marked 
with the safe working load. In case of a hoisting machine having a variable safe working load 
each safe working load and the condition under which it is applicable shall be clearly indicated. 
No part of any machine or any gear referred to above in this paragraph shall be loaded beyond 
the safe working load except for the purpose of testing. 

 

(e) In case of departmental machines, the safe working load shall be notified by the Electrical 
Engineer in- Charge. As regards contractor’s machines the contractors shall notify the safe 
working load of the machine to the Engineer-in-Charge whenever he brings any machinery to 
site of work and get it verified by the Electrical Engineer concerned. 

 

11. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 
appliances should be provided with efficient safeguards. Hoisting appliances should be 
provided with such means as will reduce to the minimum the risk of accidental descent of the 
load. Adequate precautions should be taken to reduce to the minimum the risk of any part of a 
suspended load becoming accidentally displaced. When workers are employed on electrical 
installations which are already energized, insulating mats, wearing apparel, such as gloves, 
sleeves and boots as may be necessary should be provided. The worker should not wear any 
rings, watches and carry keys or other materials which are good conductors of electricity. 

 

12. All scaffolds, ladders and other safety devices mentioned or described herein shall be 
maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed 
while it is in use. Adequate washing facilities should be provided at or near places of work. 

 

13. These safety provisions should be brought to the notice of all concerned by display on a 
notice board at a prominent place at work spot. The person responsible for compliance of the 
safety code shall be named therein by the contractor. 

 

14. To ensure effective enforcement of the rules and regulations relating to safety precautions 
the arrangements made by the contractor shall be open to inspection by the Labour Officer or 
Engineer-in-Charge of the department or their representatives. 
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15.  Contractor shall indemnify CIAB from the disputes arising out of loss of life to its 

workers, material during the whole duration of contract agreement including defect liability 

period. 

 

16. Notwithstanding the above clauses from (1) to (16), there is nothing in these to exempt the 

contractor from the operations of any other Act or Rule in force in the Republic of India. 
 

Note: - The above safety precautions/provisions along with any other as may be required to 
execute the work shall be provided by contractor free of cost. 
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Schedule-A 

 

SCHEDULE/SCOPE OF WORK 

 

Building infrastructure details: 

 

Center of Innovative and Applied Bioprocessing (CIAB) is a Central Autonomous Institute 
under Department of Biotechnology, Ministry of Science and Technology, Govt. of India. The 
Institute has developed campus in Knowledge City, sec-81, Mohali.wtih approximately 
77000.00 sq. fts. of built up area.The complex has one (G+3, 75000 sq fts) four storied 
buildings mainly used for laboratories & office. One Utility building where electric substation, 
DG room, HVAC plant are installed. Most of the office & Lab area are centrally air-conditioned 
and others are provided with Split, window, cassette & duct-able ACs. Details of major 
electrical/mechanical equipment provided in the building are listed in Para 8.0. Approximately 
150 people at a time would occupy and work in this complex. The office timings are from 
Monday to Friday from 0900 hrs. to 1730 hrs. However, the contractor will ensure their 
services under the scope of work are available as and when required at no extra cost to CIAB. 
Installations will have to be maintained functional at all time for which necessary maintenance 
works or rectification works should be scheduled accordingly without hindrances to the 
functional aspects of office services and nothing extra shall be paid . 

 

B: Scope of Works 

 

1.0 Scope of work 
 

The contractor shall have to take up both preventive as well as break down maintenance jobs. 
The Engineer-in charge will give instructions regarding jobs to be carried out as and when 
requirement arises at the site. The Contractor shall have to carry out the jobs in consultation 
with Engineer-in-charge and have to be completed in all respect to the entire satisfaction of 
Engineer-in-charge, such as “Scheduled checking/servicing/overhauling of the 
panels/machines as per instructions of Engineer and maintenance schedules indicated in this 
tender document or recommended by manufacturers of the machine as the case may be & 
attending the faults in the machines wherever these go out of order or work inefficiently”. 

 

In other words: The scope of work includes repair/ replacement/ overhauling of all the parts of 
the machines, which become defective, inefficient or get damaged during working. The 
decision of competent authority regarding repair/ replacement/ overhauling of any part of the 
machine will be final and binding on the contractor. All the consumable and non-consumable 
required for equipment listed in schedule of quantities (List of equipment) shall be obeyed 
by the contractor during execution of the contract period. Repairing/ leakage attend of any unit 
is to be done by the contractor. Manpower, material (only consumable), tools and tackles etc. 
required are in the scope of the contractor. If service of Helper or unskilled worker is required 
for above job, it is in the scope of the contractor. The spares of Authorized make or as 
approved by Engineer in charge to be arranged by the contractor however the cost shall 
be borne by the CIAB.  All other related electrical jobs are in the scope of contractor. The 
scope of works for which bids have been invited will broadly be as per spectrum of services 
detailed in this document. 

However, bidders are advised to personally visit the site and assess the actual quantum of work 
before submission of bids. 

 

2.0 Contract Period: 
 

2.1 The successful bidder will be awarded the work for “12” months, may be extended on 
yearly basis on satisfactory performance at the mutually agreed revised rates. Contractor 
shall commence the work as per date specified in the Letter of award which will be the effective 
date of start of 12 months contract period. If the Contractor commits default in commencing 
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the work as per issuance of written orders to commence the work, CIAB shall, without 
prejudice to any other right or remedy available in law, be at liberty to deduct the AMC charges 
proportionally. 

 

2.2 The successful bidder must familiarize himself fully with the installations and 
corresponding arrangements in the buildings (at no extra cost to CIAB) before signing the 
AMC agreement. 

 

3.0 Spectrum of services: 

 

Electro Mechanical Equipment for which Maintenance Services are needed are detailed at 
Clause 8 below. However, this list is only indicative and under each item, any other services 
which may be relevant and necessary shall be provided by the contractor. Bidder would assess 
the actual quantum of work by visiting the site and bid accordingly.  

 

3.1  All the electrical & mechanical services of the laboratory spaces (electrical power) are to 
be maintained as per the requirement of CIAB. The requirement will broadly be to keep the 
equipment in good and efficient working condition at all the time, follow the preventive 
maintenance and periodical overhaul schedule & procedures as listed in the manuals / literature 
of the OEM, ensure safety of the equipment and personnel using it.  

3.2 The contractor shall attend to any maintenance problems and rectify the defects within 

the time limit set against different classification of rectification work as stipulated below: 
 
a) Minor/Medium rectification works- within 24 hours of notification to the contractor by 

CIAB such as, but not limited to, 

i. Repair / replacement of misc. electrical / mechanical faults, misc. 

repair/rectification works including cleaning of contacts, contact points, 

earthing points & filters etc. 

ii. Replacement of eyelets, socket, lugs & gaskets etc. in panels. 
 

b. Major rectification works/capital repair- within 72 hours of notification to the contractor 

by CIAB such as replacement of certain non-stocked spare parts (not locally available in 

Mohali/Chandigarh etc.) which require the justification for 72 hours work schedule. 
 

However, in case of any doubt in classification of rectification work, contractor can give 

technical justification and ask for extra time for approval of Engineer in charge who will 

have power to grant such extra time/change the classification of rectification work depending 

upon the correct technical justification and a reasonability of time scheduling for such 

extension/change of classification of a particular rectification work.  
3.3 In case the contractor fails to rectify the defect(s) after handing over assets installed in CIAB 

in time limit mentioned in clause-3.2 CIAB reserves the right to get the defect(s) rectified at 
risk and cost of the contractor without further notice and be recovered from the quarterly bills 
of the contractor, 

3.3.1 In case of unserviceability / dysfunction of the equipment for a period longer than as 

stated at above Penalty as detailed below shall also be imposed on the contractor and the 

amount will be recovered from their respective monthly bills. 
 
 Period Penalty Remarks 
No    

1 
4 to 7 
consecutives 

@ 0.5% per day of delay to be not more 5% of 
respective monthly bill. 

In case the period is 
repeated 

 
days in 
substation  

in the same month, 
penalty 

   
will be worked out on 
pro- rata basis. 
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2 
8 to15 
consecutive 

@ 1.0% per day of delay to be not more 5% of 
respective monthly bill.  

 
days in 
substation   

    

3 

More than 15 
days in 
substation 

@1.5% per day of delay to be not more 5% of 
respective monthly bill.  

    

    
 

If standby machine also remains out of order or under breakdown above penalty shall also be 
levied. 
 

NOTE: In exceptional cases, competent authority of CIAB may consider to extend the time limit 

mentioned above. The decision of competent authority shall be final and binding on the 

contractor in respect of category of rectification of defects. However, all complaints will be 

attended promptly and the time limit set for each category is the maximum time limit. 

 

4.0  A snag list of the installations covered in the present scope of work shall be prepared 
jointly by successful bidders & CIAB so as to complete the defect-rectification work well 
before the actual contract period is over. 

 

However, nothing shall be paid extra for preparation of snag list and preparation of snag list 
will not be considered as date of start. In case contractor is asked in writing to arrange 
rectification of any defect at the time of accepting the work order of AMC, the cost of 
rectification shall be reimbursed to him on actual basis. 

 

Note-1: Any damage to the installations during the currency of contract will be made good by 
the contractor without extra cost to CIAB. Further, contractor would also indemnify CIAB for 
the damages caused due to negligence in imparting the services. 

 

Note-2: Successful bidder shall submit copy of agreements with specialized 
agencies/associates of repute duly approved by CIAB including with OEMs agencies at the 
time of start of work as mentioned in above sub-clauses of clause-3.0. 

 

5.0 Responsibility of the contractor at end of the contract period: 

 

a.  All equipment taken for maintenance during the contract period shall be handed over 
back to CIAB in good working condition. 

b.  Any equipment taken outside for repair from CIAB Campus shall be handed over in good 
working condition well before the end date of contract 

c.  Passes issued by CIAB to the contractor’ employees if any shall be handed over to CIAB 
representative. 

d.  In case any equipment not handed over to CIAB in good working condition, then CIAB 
would get them repaired/procured on its own from other sources at the risk & cost of the 
contractor and the cost incurred shall be deducted from any payment due to him/security 
deposit. 

 

5.1 All the employees of the contractor shall be in proper neat & clean uniform (including 
shoes) and will behave courteously, disciplined and professional manner maintaining absolute 
integrity during their service hour in CIAB Campus. The employees of the contractor shall 
display their photo ID cards duly issued and signed by the contractor while attending to the 
complaint in CIAB Campus. 
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6.0 FREQUENCY OF MAINTENANCE 
 

The bidder shall carry out the maintenance services at the frequency detailed in maintenance 
schedule & as per guide line of OEM maintenance manual. Agencies have to attend to break- 
down service as and when required. The frequency may be increased depending up on 
requirement at site. As a whole it is to ensure that the equipments are well maintained at all the 
time. The work will be carried out at suitable timings to ensure that CIAB office work is not 
disturbed. 

 

Note-1: The date of servicing carried out and next due date of servicing in respect of 
systems shall be neatly painted on assets in small fonts for effective monitoring as per direction 
of Engineer-in-charge. 

 

Note-2:  The contractor is required to submit preventive periodical maintenance schedule 
for approval by Engineer-in-charge at the time of starting the work after attending the 
scheduled/routine maintenance, contractor will submit service report (s) of OEMs as and when 
preventive periodical maintenance of any installation becomes due/ is carried out. 

 

7.0 OTHER REQUIREMENTS TO BE FULFILLED BY THE BIDDER: 
 

7.1  All coordination in respect of legal obligations of CIAB for this Contract in terms of any 
accident/ incident /inspection, Govt. department’s viz. PSPCL or Other local authority like: 
Pollution control board, Central Electricity Authority etc. shall be carried out by the contractor. 
However, contractor will provide / furnish such information to Engineer-in-charge as may be 
required during investigations.  

 

7.2  Bidder should in his technical bid provide detail of the manpower and equipment, bidder 
proposes to be used/ deployed by him/ those to render the Services covered in these Tender 
documents. 

7.3  Bidder has to provide a list of spares which are to be replaced / required on a regular basis 
for necessary action at CIAB. 

7.4  An undertaking for supply of spares for various assemblies (components) & 
subassemblies of manufacturer obtaining a clearance from various OEMs shall be submitted. 
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8.0 List of equipment: 
 

S.NO PANEL PANEL DESCRIPTION LOCATION QTY 

1. HT PANEL 
(Precision system 
Control, India) 

Incomer- 630 amps electrically operated 
trip free type vacuum circuit breaker: 1Nos    
Outgoing- 630 

UTILITY 1 HT 
ROOM 

1 

2. 630KVA 
TRANSFORMER 

(Universal, UPT  
Spares and service) 

630 kva 3 phase, 11/ 0.415 Kv indoor  dry 
type Transformer, HT side cable 
termination box suitable for 11 Kv, 3c x 
240 sq.mm XLPE cable and LT terminal 
box suitable for termination of 4 nos.  3.5C 
185sq mm Al. XLPE cable 

Utility 1 
transformer room 

2 

3. MAIN LT PANEL 
(Precision system 
Control, India) 

Section- 1                                                                           
Incomer-                                                                               
a) 2 Nos 1000A FP                                                        
Outgoing –                                                                         
A) 630A TPN MCCB -1NOS.                                                               
B) 630A FP MCCB- 1 NOS.                                                            
C) 400A FP MCCB -1NOS.                                             
D) 250A FP MCCB-2 NOS.                                                    
E) 125A FP MCCB -1 NOS. 

BUSCOPLER-  

1 NOS 1000A FP, 50 KA ( Icu= Ics= Icw 
) ELECTICALLY OPERATED 
HORIZONTAL DRAWOUT TYPE ACB 
WITH MICROPROCESSOR RELEASE 
FOR O/L, S/C E/F PROTECTION & RS-
485 PORT FOR COMMUNICATION  

SECTION-2                                                                                  
2NOS 1000A FP                                                                             
A) 800A FP EDO ACB: 1 NOS.                                                           
B) 630A TPN MCCB: 1NOS                                                          
C) 630A FP MCCB: 2 NOS                                                              
D) 400A FP MCCB: 1NOS.                                                             
E) 250FP MCCB : 1NOS                                                                                                                                                                                                                                                                                 

                                                                                              

  

4 DG 
SYNCRONIZATION 
PANEL (Precision 
system Control, 
India) 

Incomer breaker as per DG set rating & 2 
nos. 1000A Breaker feeder also with 
necessary control wiring  

UTILITY 1 LT 
ROOM AREA 

1 

5 225 KVAR 
CAPACITOR 
PANEL (Precision 
system Control, 
India) 

Incomer-                                                                          
a) 630A TPN MCCB – 1NOS.                                                        
Busbar                                                                                   
a) 630A 4 pole heat shrinkable sleeved 
tinned copper busbar  (100% neutral) -1 set                                        
Outgoing-                                                                                      

a) 50 KVAR Capacitor  with 125A TP 
MCCB , 16 Ka  thermal magnetic release 
auto manual push button , ON/off 
indicating lamp, thermistor  module – 2 set   

b) 25 KVAR Capacitor with 63 A TP 
MCB, 10 kA, ON/OFF indicating lamp, 
thyristor module – 3 sets  

UTILITY 1 LT 
ROOM AREA 

1 
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5 225 KVAR 
CAPACITOR 
PANEL (Precision 
system Control, 
India) 

Incomer-  a) 630A  UTILITY 1 LT 
ROOM AREA 

1 

6 Normal power panel 
(Precision system 
Control, India) 

Incomer –                                                                                         
a) 1 no. 800A FP, 50 kA (Icu=Ics=Icw), 
electrically operated horizontal draw out 
type ACB with microprocessor release  for 
O/L  S/C E/F protection & RS- 485 port for 
communication.                                                    
Busbar-                                                                                
a) 800A, 4 pole heat shrinkable sleeved 
tinned copper busbar (100% neutral) - 1set                                     
Outgoing-                                                                                        
a) 630A FP MCCB: 1 NOS                                                                
b) 400A FP MCCB: 1 NOS.                                                                  
c) 63A FP MCB: 22NOS.                                                                           
d) 40A FP MCB: 4NOS.                                                                         
e) 32A FP MCB: 1NOS.                                                                   
f) 25A FP MCB: 3 NOS. 

CIAB building 
ground floor wing 
Y utility room 

1 

8 Lighting panel  Incomer-  

a) 125A FP MCCB: 1 NOS.                                 

 Busbar -                                                                                        
a) 125A, 4 pole heat shrinkable sleeved 
tinned copper busbar (100% neutral) - 1set                               
Outgoing -                                                                             
a) 100A FP MCCB: 1 NOS                                                                
b) 63A FP MCCB: 2 NOS.                                                                  
c) 40A FP MCB: 11NOS.                                                                           
d) 25A FP MCB: 1NOS.                                                                    

CIAB building 
ground floor wing 
Y utility room 

1 

9 Main UPS Panel  Incomer-   

a) 630A FP MCCB: 1 NOS                        

Busbar-                                                                                                
a) 630A, 4 pole heat shrinkable sleeved 
tinned copper busbar (100% neutral) – 3 
set                           Outgoing- a) 400A FP 
MCCB: 3 NOS                                                                
b) 250A FP MCCB: 1 NOS.                                                                  
c) 25A FP MCB: 1NOS.                                                                         

CIAB building 
ground floor wing 
Y utility room 

1 

10 Sub Normal Power 
Panel 

Incomer-  

a) 630A FP MCCB: 1 NOS                          

Busbar-                                                                                                
a) 630A, 4 pole heat shrinkable sleeved 
tinned copper busbar (100% neutral) – 1 
set                       Outgoing- a) 160A FP 
MCCB: 7 NOS                                                                 

CIAB building 
ground floor wing 
Y front of FHC 
shaft 

1 

11 SUB UPS PANEL Incomer-  

a) 400A FP MCCB: 1 NOS                         

 Busbar-                                                                                                
a) 630A, 4 pole heat shrinkable sleeved 
tinned copper busbar (100% neutral) – 1 
set                           Outgoing- a) 125A FP 
MCCB: 4 NOS                                                                

CIAB building 
bioprocessing 
area 

1 
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b) 250A FP MCCB: 2 NOS.                                                                  
c) 25A FP MCB: 1NOS.                                                                          

12 UPS power 
distribution panel   

Incomer- 

a) 630A FP MCCB: 1 NOS     

Busbar-                                                                                                
a) 630A, 4 pole heat shrinkable sleeved 
tinned copper busbar (100% neutral) – 3 
set                           Outgoing- a) 400A FP 
MCCB: 1 NOS                                                                
b) 63A FP MCCB: 20 NOS.                                                                  
c) 40A FP MCB: 2NOS.                                                                    
d) 32A FP MCB: 1NOS.                                                                                                                                                    

CIAB building 2nd 
floor utility room 

1 

13 HVAC Panel Incomer- a) 250A FP MCCB: 1 NOS                        

Busbar-                                                                                                
a) 250A, 4 pole heat shrinkable sleeved 
tinned copper busbar (100% neutral) – 3 
set                           Outgoing- a) 100A FP 
MCCB: 1 NOS                                                                
b) 63A FP MCCB: 20 NOS.                                                                  
c) 40A FP MCB: 2NOS.                                                                    
d) 25A FP MCB: 1NOS.                                                         
e) 16A FP MCB: 1 NOS.                                                                                                                                                  

One at Chiller 
plant Utility 1 and 
2nd at CIAB 
building 3RD floor 
utility room 

2 

 

Note: 

a. The contractor has to repair / replace items which are absolutely required for operation 

& maintenance of equipment’s in working condition. Repairing /replacing works shall 

be informed to the authority and same shall be obtained approval prior to 

commencement of work. 
 
 

MAINTENANCE SCHEDULE 
 

Contractor has to carry out monthly, quarterly & seasonally as per guide line of OEM manual 
& as per schedule.   

 

Transformers 

  

Monthly:  

a) Check winding temperatures, check for abnormalities & recording them.  

b) Observe and record Load (amperes) and Voltage. Check against rated figure.  

c) Visual check for overheating if any at terminal connections (Red hots) and observation for 
any unusual internal noise. This check is must in each shift.  

d) Cleaning of bushings, inspect for any cracks or chippings of the Porcelain and checking of 
tightness of clamps and jumpers.  

e) Measurement of IR values of transformer with suitable megger according to the rating of the 
transformer. Recording of the values specifying the temperature at which measurements are 
taken  
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f) Cleaning / dusting out of coils from the compartment.   

g) Checking of temperature alarms by shorting contacts & checking 
its accuracy.    

 

Quarterly:  
a)Testing of surge relays, master trip relay etc. trips for correct operation.  

b) Checking of all connections on the transformer for tightness such as bushings, earth 
connection.  

c) Calibration & testing of all protection devices and indicators.  

d) Measurement of magnetizing current at normal tap and extreme taps.  

e) Measurement of winding resistance.  

f) Test such as:  OCC, Short ckt, vector group test, load test & Ratio test 
etc. shall be carried out.   

g) IR value of incomer cable.   

  

Circuit Breakers 

Monthly:  

a) Visual inspection:   

a) Air cleaning with blower.  

b) Cleaning of circuit breaker body and bushings.  

c) Auxiliary contacts cleaning.  

d) Tightening of nuts and bolts.  

e) Checking breaker Operation (Local/Remote operation).  

f) Check anti-condensation protection.  

g) Check of motor control  

h) Checking and sealing of cable entry holes.  

i) Use of anti-corrosion spray where required.  

j) Oiling and greasing of all moving parts.  

k) Functional check of trip circuit.  

l) Checking ON/OFF Timings of Circuit breaker poles.  

m) Complete servicing, lubricating and greasing of all moving parts.  

Quarterly:  

a) Visual inspection:   

b) Air cleaning with blower.  

c) Measurement of contact resistance and contact gap.  

d) Operation of control and Auxiliary circuits.  

e) Recharge time of operating mechanism after specified sequence.  

f) Checks on specific operations.  

g) Inspection and operation of control circuit.  

h) Measurement of Humidity if necessary.  

i) Touch up painting wherever required.  

j) Checking contact resistance of Breaker main contacts.  

k) Checking of circuit breaker position level by using sprit level indicator.  

l) Mechanism checking and lubrication to all moving parts.  

m) IR values of Power and Control Circuits.  

n) Operating circuits power consumption during operations.  

o) Verification of correct rated operating sequence.  

p) Checking and adjustment of Track alignment and Interlocking mechanism.  
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Isolator

Quarterly:   

a) Check for tightness of nuts and bolts, drive tube locknuts, drive lever and Phase 
coupling plan bolts etc.,  

b) Open the disconnected and earthing switch and inspect the contacts. (Wipe the 
contact surface with solvent).  

c) Check for contact surface coating/wearing. After maintenance and inspection, 
smear the contact surface lightly coated with contact lubricant (petroleum jelly).  

d)  Check for split pins in clevis replace the same if damaged.  

e)  Lubricate all clevis pins.  

f)  Check contact gap, if found inadequate replace contact spring.  

  

  

Control & Relay Panels 

a) Check for any tripping chattering in the electrical parts, abnormal noise, overheating in the 
panels.  

b) Check whether indication lamps, annunciator lights, bell, buzzers and hooter are working.  

c) Check all terminal cubicles for healthy contacts, minor repairs/services/cleaning etc.  

d) Observe the annunciation window, and there is any alarm then consults the concerned 
authority.  

e)  Check panel for proper closing.  

f) Cleaning of relay cases of dirt etc.  

g) Cleaning the panels, relay covers, blowing dust from inner side of panels.  

h) Voltage of DC supply.  

i) Physical checks of all wiring & connections.  

j) Check for the proper working of all ammeters, voltmeters, relays, contactors malfunction 
etc.  

k) Clean the panels from inside with the help of the blower/ vacuum cleaners.  

l) Check all the cables for overheating, tightness of the glands, lugs & crimping.  

m) Check the fuse-link & fuse holders.  

n) Check the control wiring of the panel along with the controls for the proper functioning and 
tripping at the preset parameters.  

o) Tightening of all earthing connections.  

p) Check the operation of MCB, relays,Etc.,  

q) Testing and calibration of relays.  

 

 

 

LT Panel 

Monthly:   

a) Visual inspection  

b) Check whether indication lamps, selector switch, TNC & all meters are working.  

c) Checking and ensuring the closing of all the panel doors etc.,  

d) Check whether all relays, are functioning properly.  

e) Checking and sealing of cable entry holes.  

f) Checking of D.C. supply & control switchgear.  

g) Checking of Indication lamps, replacement if required.  

h) Checking of Indication Meter and rectification/replacement if, required.  

i) Checking/replacement of fuses if required.  

j) Checking of Bus bar connection, Tightening of nut bolts, cleaning of bus bar if, required.  

k) Cleaning and tightening of bus bar in the bus bar chamber.  

l) Tightening of all earthing connections.  

m) Checking and sealing of cable entry holes.  
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n) Cleaning of the inside and outside panels using blowers and vacuum cleaner.  

o) Checking of D.C. supply & control switchgear.  

 

Quarterly:   

 

a) Checking & ensuring the closing of the wall panels/panel doors including the supply of 
necessary material if required.  

b Cleaning of circuit breakers, lubricating the moving parts as per maintenance procedure  

c) Checking of alignment in racking mechanism of breakers for free and smooth movement of 
circuit breakers  

d) Checking of contact wearing of circuit breakers  

e) Checking of mechanical/ electrical interlocks, interlocks within the switchboard to ensure 
proper functioning of same  

f) Functional operations check of limit switches, auxiliary contacts Etc.,  

g) Visual inspection of earth connections and checking of tightness  

h) Measurement of insulation resistance value of circuit breakers  

i) Measurement of contact resistance of circuit breaker poles  

j) Measurement of circuit breaker closing and tripping time  

k) Functional operations check of circuit breaker  

l) During operation, any of the items found malfunctioning must be replaced.   

m) Measurement and recording of IR values for Main Bus bar.  

n) Checking of all terminations for tightness.  

o) Checking of CT, PT and Relays connections for tightness.  

p) Testing of all panel Relays and Meters, CT & PT.  

  

CABLE NETWORK:  

a) Visual inspection of cables.  

b) Checking all cable terminals & joins for overhauling /loose connections and tightening, 
terminating, rejoining.   

c) Checking and recording of IR values of all cables with Megger of suitable range.  

  

EARTHING SYSTEM:  

a) Watering and proper closing of earth pit chamber Checking of all earthing connections, joints 
and cleaning and tightening thereof.  

b) Checking and recording of earth resistance of all points, pits and taking corrective action to 
improve it, if required.  

c) Identification marking and updating the details of the indication board  

   

PROTECTIVE RELAYS:  

a) Visual inspection and cleaning from outside.  

a) Checking of each relay for its correct operation by secondary injection.  

b) Cleaning of relay contacts by cleaning agent.  

c) Calibration of relay.  

d) Checking of current/voltage setting as per recommended setting.  

e) Checking of time characteristic as per recommended setting.  

11 KV HT Panels: 

  

Monthly:   

a) Visual inspection  

b) Check whether indication lamps, selector switch, ammeter, MF meters Etc.,are working.  

c) Checking and ensuring the closing of all the panel doors etc.,  

d) Check whether all relays, are functioning properly.  

b) Checking of control scheme for healthiness.  
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c) Visual Checking of Panel Meters.  

d) Checking of heater circuit & rectification if required.  

e) Checking handles and doors & rectification if required.  

f) Checking and sealing of cable entry holes.  

g) Tightening of all earthing connections.  

Quarterly:   

a) Measurement and recording of IR values for Main Bus bar.  

b) Checking of all terminations for tightness.  

c) Checking of CT, PT and Relays connections for tightness.  

d) Testing of all panel Relays and Meters CT & PT.  

e) Measurement of insulation resistance value of circuit breaker.  

f) Measurement of breaker closing and tripping time.  

g) Vacuum test  

h) Measurement of contact resistance  

i) Checking of control circuit  

j) Visual inspection of earth connections and checking of tightness  

k) Checking of mechanical and electrical interlocks, interlocks within the switch board to 
ensure proper functioning of the same.  

l) Checking and sealing of cable entry holes  
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SCHEDULE-B 

 

Reference to Conditions of Contract 

 

Name of Work: Non Comprehensive Annual maintenance Contract of HT/PLC 

controlled LT Panels, DG panels and Dry type transformer (630 KVA) in 11 KV 
substation at CIAB campus, Sec-81, Mohali -Punjab, India 

 

(i) Estimated value of tender: Approx. Rupees 3 lacs (for 12 months) 

(ii) Tender Fee                       : Rs.590/-only 

(iii) Earnest Money      :  Rs. 8,732/- 

(iv) Performance Guarantee   :  5% of tendered value 

(v) Security Deposit              : 2.5% of tendered value 

(vi) Date of Publication of Tender: 01-10-2020 

(vii) Last date of receipt of tenders: 21-10-2020 
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SCHEDULE-C 

 

FORM OF PERFORMANCE  
SECURITY (GUARANTEE) 

 

Form of Performance Security (Guarantee) Bank Guarantee Bond 

 
In consideration of the Chief Executive Officer, CIAB (hereinafter called “The Institute”) having offered to 
accept the terms and conditions of the proposed agreement between…………………………….and  
………………………(hereinafter called “the said Contractor(s)”) for the 

work…………………………………………………… (hereinafter called “the said agreement”) having 
agreed to 

production of an irrevocable Bank Guarantee for Rs. …………. (Rupees ………………………………… 
only) as a security/guarantee from the Contractor(s) for compliance of his obligations in accordance with the 
terms and conditions in the said agreement.  

1. We, ………………………………. (hereinafter referred to as “the Bank”) hereby undertake to pay 
to the Institute an amount not exceeding Rs. ……………………….. (Rupees………………. Only) 
on demand by the Institute.  

2. We, ……………………………….(indicate the name of the Bank) do hereby undertake to pay the 

amounts due and payable under this guarantee without any demure, merely on a demand from the 

Institute stating that the amount claimed as required to meet the recoveries due or likely to be due from 

the said Contractor(s). Any such demand made on the bank shall be conclusive as regards the amount 

due and payable by the bank under this Guarantee. However, our liability under this guarantee shall 

be restricted to an amount not exceeding Rs. …………….. (Rupees------------------ 
……………….only) 

   
3. We, the said bank further undertake to pay the Institute any money so demanded notwithstanding any 

dispute or disputes raised by the Contractor(s) in any suit or proceeding pending before any court or 
Tribunal relating thereto, our liability under this present being absolute and unequivocal. The payment 
so made by us under this bond shall be a valid discharge of our liability for payment thereunder and 
the Contractor(s) shall have no claim against us for making such payment. 

  
4. We, ……………………………. (indicate the name of the Bank) further agree that the guarantee 

herein contained shall remain in full force and effect during the period that would be taken for the 
performance of the said agreement and that it shall continue to be enforceable till all the dues of the 
Institute under or by virtue of the said agreement have been fully paid and its claims satisfied or 
discharged or till Engineer-in-Charge on behalf of the Institute certified that the terms and conditions 
of the said agreement have been fully and properly carried out by the said Contractor(s) and 
accordingly discharges this guarantee. 

  
5. We, ……………………………. (indicate the name of the Bank) further agree with the Institute that 

the Institute shall have the fullest liberty without our consent and without affecting in any manner our 
obligation hereunder to vary any of the terms and conditions of the said agreement or to extend time 
of performance by the said Contractor(s) from time to time or to postpone for any time or from time 
to time any of the powers exercisable by the Institute against the said Contractor(s) and to forbear or 
enforce any of the terms and conditions relating to the said agreement and we shall not be relieved 
from our liability by reason of any such variation, or extension being granted to the said Contractor(s) 
or for any forbearance, act of omission on the part of the Institute or any indulgence by the Institute to 
the said Contractor(s) or by any such matter or thing whatsoever which under the law relating to 
sureties would, but for this provision, have effect of so relieving us. 

 



Page 52 of 56  

  

6. This guarantee will not be discharged due to the change in the constitution of the Bank or 

the Contractor(s). 
 

7. We, ……………………………. (indicate the name of the Bank) lastly undertake not to 
revoke this guarantee except with the previous consent of the Institute in writing. 

  

8. This guarantee shall be valid up to satisfactory completion of work at site and as 
per successful completion of time schedule period given in tender document….…unless 
extended on demand by the Institute. Notwithstanding anything mentioned above, our 
liability against this guarantee is restricted to Rs.…………………… (Rupees 
………………..) and unless a claim in writing is lodged with us within six months of the 
date of expiry or the extended date of expiry of this guarantee all our liabilities under this 
guarantee shall stand discharged. 

 

Dated the ………………..day of ……………………for………………….(indicate the name of 
the Bank) 
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SCHEDULE-D 
 

BILL OF QUANTITIES 
 

Name of work: Comprehensive Annual maintenance contract of HT/PLC controlled LT 

Panels, DG panels and Dry type transformer (630 KVA) in 11 KV substation at Center of 

Innovative and Applied Bioprocessing (CIAB), Mohali. 
 

S.No. Item Description/Details of Services  Unit  

   

 

 

    

1.01 Annual maintenance contract of HT/PLC controlled LT 
Panels, DG panels and Dry type transformer (630 KVA) in 
11 KV substation (Non Comprehensive) 
(reference Scope of work and inventory at  Schedule A) 

One year   

   

   

    

 Net total    

      
 
Remarks: The scope of work under each item of BOQ shall be as per detail given under 

“Spectrum of Services” in Clause 3.0 of Schedule A 

. 

Date-------- Signature of Authorised  

Place 

Representative of the 
bidder………….  

Bidder’s Stamp------------ 
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SCHEDULE-E 

FORM OF AGREEMENT  
(To be executed on non-judicial stamp paper of Rs.50/-) 

 
Agreement No: ____________ Dated: ______________ 

 

THIS AGREEMENT is made on _______ day of
 ________ (month), _____(year)  between CIAB,  AN AUTONOMOUS INSTITUTE OF THE 
DEPARTMENT OF BIOTECHNOLOGY, GOVT. OF INDIA hereinafter called CIAB, (which expression shall, 
wherever the context so demands or requires, includes their successors in office and assigns) on the one part and 
M/s. __________ hereinafter called the Contractor (which expression shall wherever the context so demands or 
requires, include his/their successors and assigns) on the other part. 
 

WHEREAS the CIAB is desirous that certain works should be executed viz. (brief description of the 

work).................... and has by Letter of Acceptance dated ______ accepted the tender submitted by the contractor 

for the execution, maintenance and completion of such works at a total contract price of Rs.-------------------- 

(Rupees-----------------------only). 

 
Now THIS AGREEMENT WITNESSETH as follows:  

1. In this agreement, words and expressions shall have the same meaning as are respectively assigned to 

them in the conditions of contract hereinafter referred to. 

2. The following documents in conjunction with Addendum/ Corrigendum to Bid Documents shall be 

deemed to form and be read and construed as part of the agreement viz: 

a. This Form of Agreement 

b. The Letter of Award dated ________ 

c. Priced Schedule (Bill) of Quantities 

d. Amendments to Tender Documents 

e. Prequalifying Criteria- Section 

f. Conditions of Contract /  Clauses of Contract 

g. Notice Inviting Tender and Instructions to bidders- 

The aforesaid documents shall be taken as complementary and mutually explanatory of one another, but in the 

case of ambiguities or discrepancies, shall take precedence in the order set out above.  
3. In consideration of the payment to be made by the CIAB to the contractor as hereinafter mentioned, the 

contractor hereby covenants with the CIAB to execute, complete and maintain the works in conformity in 

all respects within the provisions of the contract.  
      4. The CIAB thereby covenants to pay to the contractor in consideration of the execution, completion and 

maintenance of the works at contract price at the time and in the manner prescribed by the contract. 

 

In WITNESS whereof the parties hereto have caused their respective common seals to be here into affixed (or 
have herewith set their respective hands and seals) the day and year first above written. 
 

SIGNED, SEALED AND DELIVERED BY 

 

M/S.________________ (for contractor) 

 
 
______________________(for CIAB) 

 
In the capacity of ______________ 

  
In the capacity of _________________ 
  

On behalf of:  Contractor 
  
On behalf      

 

  
Of CIAB 
 

 
In the presence of 

  
In the presence of 
  

1. __________________________ 
  
1. _____________________________ 
  

2. __________________________ 
  
2. _____________________________ 
 

 

33 
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Annexure 1 

Proforma - 1 

 

No.         Date: 

 

 
To, 

 

The Chief Executive Officer, 
Center of Innovative and Applied Bioprocessing (CIAB), 
Knowledge City, Sector-81 

Mohali-140306 
 
Sub: Letter of submission of Bid 

 
Sir, 

 

1. Having examined the drawings, Conditions of Contract, Specifications, Bill of Quantities etc. 

incorporated in the bid documents for the execution of above work and having visited and examined the 

site of said works, I/we the undersigned, offer to execute the said works in conformity with the said 

drawings, conditions of contract, specifications, bill of quantities etc. for the sum as indicated in the Bill 

of Quantities or such sum as may be ascertained in accordance with the said conditions. 

2. Should this tender be accepted I/we undertake to commence the work within the period as per date 

specified in the Letter of award for the said work and further undertake to perform whole of the work 

comprised in the contract for a period of 12x3 months. I/we agree to abide by this tender for a period of 

90 days from the date of opening of Technical Bid or such extended period as may be mutually agreed as 

prescribed in Instruction to Bidders and shall remain binding upon us and may be accepted at any time 

before the expiry of that period. 
3. 

a. A sum of Rs 8,732/-towards earnest money deposit in the form of demand draft/ Pay 

order bearing no.: ………………………………drawn on 

………………………………………………..dated………………….in terms of the 

Instruction to Bidders is enclosed. 

b. Sum of Rs.590.00 towards cost of tender document if (downloaded) in the shape of Demand 

draft bearing no………………drawn on ………………………… ………………….. 
 

dated………………………..is enclosed. 
 

4. Unless and until an agreement is prepared and executed, this bid, together with CIAB written 

acceptance thereof, shall constitute a binding contract between us. 

5. We understand that CIAB is not bound to accept the lowest or any bid CIAB may receive. 
6. Name of the partner/ representative of the firm authorized to sign: 

 

 
a) ________________________ b) _____________________ 

 
Or 

 

Name of persons having power of attorney to sign the contract (certified true copy of the Power of attorney 

should be attached) 

 

 
 
Yours faithfully, 
 

 

Signature of the Bidder 

 
Permanent address_________________________________________________ 



Page 56 of 56  

  

 

 

ANNEXURE-2  

INDEMNITY BOND ( VIOLATION OF LAWS, NORMS, ACCIDENTS, DAMAGES ETC)  

(On Non-Judicial Stamp Paper of Rs.100/-only)  

      

Name of the work ___________  

  

KNOW all men by these presents that I/We ______________ (Name of Contractor with address)do 
hereby execute Indemnity Bond in favour of Center of innovative and Applied Bioprocessing (CIAB) 
having their office at Knowledge City, Sector-81, Mohali  and for the project  

…………………………………………………………….. Sector-81, Mohali under consideration.  

On this day of ………..2020  

  

THIS DEED WITNESSETH AS FOLLOWS:   

I/We, (Name of Contractor) hereby do indemnify and save harmless CIAB having their office at 
Knowledge City, Sector-81, Mohali  from the following:-   

1. Any third party claims, civil or criminal complaints/liabilities/material/life loss during site mishaps 
and other accidents such as snake bites etc or disputes and/or damages occurring or arising out of any 
mishaps at the site due to faulty work, negligence, faulty construction and/or for violating any law, rules 
and regulations in force, for the time being while executing/executed civil works by me/us.   

2. Any damages, loss or expenses due to or resulting from any negligence or breach of duty on 
the part of me/us or any sub-Contractor/s if any, servants or agents.   

3. Any claims by an employee of mine/ours or of sub-Contractors if any, under the workman 
compensation act and employers' Liability act, 1939 or any other law rules and regulations in force for 
the time being and any acts replacing and/or amending the same or any of the same as may be in force 
at the time and under any law in respect of injuries to persons or property arising out of and in the course 
of execution of the Contract work and/or arising out of and in the course of employment of any 
workman/employee.   

4. Any act or omission of mine/ours or sub-Contractor/s if any, our/their servants or agent which 
may involve any loss, damage, liability, civil or criminal action.  

 

 

IN WITNESS WHEREOF THE HAS SET HIS/THEIR HANDS ON THIS DAY OF  

SIGNED AND DELIVERED BY THE AFORESAID  

IN THE PRESENCE OF WITNESSES:  

1.  

2.  


