
 
                      

Center of Innovative and Applied Bioprocessing (CIAB) 
                                                        Sector-81, Knowledge City, PO Manauli,  

                S.A.S Nagar, Mohali 140306, Punjab, India    

       नवो�ेषी एवं अनुप्रयु� जैव - प्रसं�रण क� द्र (सीo आईo ऐo बीo)  
A National Institute under the Department of Biotechnology (Govt. of India) 

 

 

CIAB/7(75)/2018-works             23rd April 2019  

  

                         CORRIGENDUM  
 

Attention is invited to the NIQ ref no. CIAB/7(75)/2018/works for Non comprehensive annual 
maintenance contract of HT/PLC controlled panels, DG panel, Dry type transformer (630 KVA) in 11 KV 
station at CIAB Campus, Knowledge City, Sector-81, Mohali. The revised Tender technical Criteria and 
Bids submission date are as per the following details: 

   
  
  
CIAB/7(75)/2018/works  
  

As per Tender Technical Criteria Revised Tender Technical Criteria 
1.Bid Submission: 22nd  April at 3:00 PM  
Bids Opening:  22nd  April at 3:30 PM 
 
2. Earnest Money Deposit (EMD) of 
Rs.6,000/- /-only in the prescribed format 
 

1.Bid Submission: 02nd  May at 3:00 PM  
Bids Opening:  02nd  May at 3:30 PM  

 
2. Earnest Money Deposit (EMD) of Rs.6, 
000/- /-only in the prescribed format or 
MSME valid enlistment copy. 
 
3. List of equipment-add sl. No 15 as  PLC –
SIEMENS (SIMATIC S7-200 SMART, CPU 
ST40)-01  

  

2.  The remaining specifications and terms & conditions of the NIQ remains same. The Chief 
Executive Officer, CIAB reserves the right to accept or reject any offer without assigning any reason.   

  

  

Administrative Officer  

 

  



 
                      

Center of Innovative and Applied Bioprocessing (CIAB) 
                                                        Sector-81, Knowledge City, PO Manauli,  

                S.A.S Nagar, Mohali 140306, Punjab, India    

       नवो�ेषी एवं अनुप्रयु� जैव - प्रसं�रण क� द्र (सीo आईo ऐo बीo)  
A National Institute under the Department of Biotechnology (Govt. of India) 

 

 

CIAB/7(75)/2018-works                08th April 2019  

  

                         CORRIGENDUM  
 

Attention is invited to the NIQ ref no. CIAB/7(75)/2018/works for Non comprehensive annual 
maintenance contract of HT/PLC controlled panels, DG panel, Dry type transformer (630 KVA) in 11 KV 
station at CIAB Campus, Knowledge City, Sector-81, Mohali. The Bids submission and tender Opening 
date has been extended as per the following details: 

   
  
  
CIAB/7(75)/2018/works  
  

Published date  Extended date   
Bid Submission: 05th April at 3:00PM  
 
Bids Opening: 05h April at 3:30PM  

Bid Submission: 22nd  April at 3:00 PM  
 
Bids Opening:  22nd  April at 3:30 PM  

  

2.  The remaining specifications and terms & conditions of the NIQ remains same. The Chief 
Executive Officer, CIAB reserves the right to accept or reject any offer without assigning any reason.   

  

  

 

Administrative Officer  
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CENTER OF INNOVATIVE AND APPLIED 

BIOPROCESSING (CIAB) 
 

Department of Biotechnology, Ministry of Science & 

Technology (Govt. of India) 

 

 
 
 
 

Tender Notice for award of Non Comprehensive Annual maintenance 

contract of HT/PLC controlled LT Panels, DG panels and Dry type 

transformer (630 KVA) in 11 KV substation at CIAB campus, Knowledge 

City, sector-81, Mohali-Punjab, India 
 
 
 

 

TENDER NO: CIAB/7(75)/2018-Works 
 
 
 
 
 
 
 
 
 
 

Tender Issued from: 22-03-2019 
  

Last date of receipt of tender: 05-04-2019 up to 3:00pm 
 

Tender Opening date: 05-04-2019 @ 3:30pm 
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CENTER OF INNOVATIVE AND APPLIED BIOPROCESSING(CIAB)  
(Deptt. of Biotechnology, Ministry of Science & Technology, Govt. of India) Knowledge City, sector-81 Mohali-

140306, Punjab, INDIA Website: www.ciab.res.in, Tel: 0172-5221400 

 

Tender Ref No: CIAB/7(75)/2018-Works 

 

Sealed Tenders in Two parts [Part (A)-Technical Bid & Part (B)-Financial/Price Bid] are invited 

on the behalf of Chief Executive Director, CIAB from experienced, reputed and capable Original 

Equipment Manufacturers (OEM) or their authorized dealers / agencies who have installed 

and commissioned the equipment for the award of “Non Comprehensive Annual 

maintenance contract of HT/PLC controlled LT Panels, DG panels and Dry type 

transformer (630 KVA) in 11 KV substation at CIAB campus, Sec-81, Mohali -Punjab, 

India. 

 

The details of the complete tender documents along with the Tender fee, EMD, last date of 

submission, opening date, schedule of items etc. will be available on the CIAB Website 

www.ciab.res.in & CPPP Website www.eprocure.gov.in. Further changes, if any in the tender 

document will be available only on the CIAB Website. Bidders may kindly refer the CIAB 

website before submitting the bids. 

 

CIAB reserves the right to accept/reject any offer in part or full without assigning any reason. 

 

 

Administrative Officer 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

 
  
 

 

 

 

 

https://emailserver.nabi.res.in/owa/redir.aspx?C=1d32c78fb3d74bbc93b07ed4e5e0d126&URL=http%3a%2f%2fwww.eprocure.gov.in
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CENTER OF INNOVATIVE AND APPLIED BIOPROCESSING (CIAB) 
 

NOTICE INVITING TENDER (NIT) 

 

1. Sealed Item rate Tenders in two parts [Part(A)-Technical Bid & Part(B)-Financial/Price Bid] 

are invited on the behalf of Chief Executive Officer, CIAB from the specialized agencies/firms 

including Original Equipment Manufacturers(OEM) of power panel or 11 KV substation 

inventory  or their authorized system service providers/channel partners who have executed 

similar works with some Central Govt. department/State Govt. Department/Central Autonomous 

body/State Autonomous Body/Central PSU/State PSU/City Development Authority/Municipal 

Corporation of City/Reputed Private Companies & Organizations for carrying out the Non-

Comprehensive Annual Maintenance Contract (AMC) of HT/PLC controlled LT Panels/DG 

panels and Dry type transformer (630 KVA) at CIAB campus, Sec-81, Mohali -Punjab, 

India. 
 
1.1 Technical Eligibility Criteria for Bidders- 
 
1. All the information requested for pre-qualification shall be provided by the bidding firm. 

Failure to provide information, which is essential to evaluate the bidder’s qualification, 

or to provide timely clarification or substantiation of the information, supplied may 

result in disqualification of the bidder. 

2. Pre-qualification will be based on meeting all the following minimum criteria regarding 

the bidder’s general and special experience, personnel, equipment and financial 

capabilities, as demonstrated by the bidder’s responses in the forms attached. 

3. The bidder must submit a self-attested copy of the work order (s) (detail to be filled in 

the attached format– 3) about the works completed within last five years as on 

31.01.2019 as a proof of similar work done in Central / state Government organization 

/ PSU. 

4. The agency must be operating in the state of Punjab & having their office located in 

Punjab/Chandigarh. 
 
5. Annual Turnover: 
 

The bidder should have achieved a minimum annual turnover of Rs.5.00 Lacs in any 

one of the last 3 financial years. Tenderer should submit attested copies of auditor’s 

report along with balance sheet and Profit & loss statement for the relevant financial 

year in which the minimum criteria are met. Provisional audited balance sheet/certified 

statement shall not be acceptable.  
 
6. Work Experience: 

 
The bidder should have satisfactorily completed in his own name at least one work of 

similar nature amounting to Rs.2.4 lakh or two works of 1.8 lakhs each or three works 

1.2 Lakhs each in one year of maintenance services during the last three calendar years 

prior to the date of submission of bids. Work of similar nature and complexity means – 

“Providing Annual maintenance contract of HT/LT/DG panels and Dry type 

transformer (630 KVA) at 11 KV substation in a multistoried modern office building 

cum laboratory building.  
 
 

• Only such works will be considered which 100% complete in all respect on or 

before 31-01-2019. The work(s) which is/are not similar as per above 

requirements shall not be considered for evaluation of bid. The works or part 
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work(s) at different sites concurrently completed by bidder shall also not be 

considered for evaluation of bid. 

The tenderer should submit the following documentary proof in support of the 

above: - 
 

The tenderer is required to submit the Completion certificate issued from client 

indicating above items defined for similar works. CIAB reserves the right to verify 

the authenticity of completion certificates/ other documents. 
 

(The bidder should submit the details of such completed works as per the format at 

Proforma-3 enclosed.) 
 

An undertaking for supply of spares for various assemblies (components) & 

subassemblies of manufacturer obtaining a clearance from various OEMs shall be 

submitted. 

 

7. General: 

Even though the bidders meet the above qualifying criteria, they are subject to 

disqualification if they are found to: 
 

a. Have made misleading or false representation in the forms, statements and    

attachments in proof of the qualification requirements and/ or; 

b. Have performed poorly such as abandoning the work, not properly completing the 

contract, inordinate delays in completion, litigation history or financial failures etc. 

and /or 

c. Be blacklisted or business banned by any Central/State Govt. Department/ Public 

Sector Undertakings or any Enterprises of Central/ State Govt. and / or. 

d. Have submitted incomplete/ inadequate supporting documents or not furnished all 

the relevant details as per the prescribed format and/or 

e. Have suppressed any material information/ fact(s) relevant to this bid and/or have 

submitted fraudulent document/ information at any stage of tender / during 

execution of contract. 
 
A declaration to this effect should be submitted as per format given in Performa-4 enclosed 
 
8. The site for the work is available. 
 
(i) Tender documents will be issued from the office of Assistant Engineer-Electrical, CIAB 

from 22-03-19 to 05-04-19 up to 12:00 pm, on payment of Rs.500/- only as cost of tender OR 

can be downloaded directly from the website www.ciab.res.in or www.eprocure.gov.in (up to 

05-04-19) and to be accompanied with a DD of Rs.500/- only in favor of “Center of Innovative 

and Applied Bioprocessing, Mohali” payable at Mohali as cost of tender documents. 
 
(ii) Tender forms, NIT, plans, specifications, schedule of items and all the Tender documents 

consisting of all the set of terms & conditions of contract to be complied with by the contractor 
whose tender may be accepted and other necessary documents can be seen in the office of 

Assistant Engineer-Electrical, CIAB on all working days between 9:00 am to 5:00 pm. 
 
(iii) Tenders will be issued to eligible bidders provided they produce definite proof from the 

appropriate authority of having satisfactorily completed Technical eligibility criteria 1.1 as 
mentioned above. 

(iv) Tenders shall be accompanied with tender cost of Rs 500/- only in the form of Demand 
Draft in favor of “Center of Innovative and Applied Bioprocessing, Mohali” payable at Mohali. 

 

(v) Tenders shall be accompanied with Earnest money of Rs.6,000/- only in the form of 

Receipt Treasury Challan/Deposit at Call receipt of a scheduled bank/fixed deposit receipt of a 
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scheduled bank/demand draft of a scheduled bank issued in favour of “Center of Innovative and 

Applied Bioprocessing, Mohali” payable at Mohali. 
 
9. Submission of Tender- The tender should be submitted in the envelopes as detailed 

below: 
 

1. Envelope -1 marked as Technical Bid containing the following-  
a) Demand Draft of Rs.500/- as cost of tender documents (if downloaded from website). 

b) Envelope containing Earnest Money Deposit (EMD) of Rs.6,000/- /-only in the 

prescribed format.  
c) Documents related to Technical eligibility criteria 1.1 i.e., Completion certificates/proofs 

of the similar works completed and all other required documents as mentioned in the 

Technical Eligibility criteria. 
 

d) Tender form-1, Tender terms & conditions, clauses, schedules etc. given in the tender 

document. 

2. Envelope-2 marked as Financial/Price Bid containing the following- 
 

a) This shall contain the price for the execution of the works specified as per schedule-D. 
 

3. Both the above envelopes shall be placed in a third envelope and Name of work, Date of 

opening of tender etc. shall be written on the cover which will be received by the Institute 
by 3:00 PM on 05-04-2019 and will be opened on the same day at 3:30 PM. 

 
8. The contractor whose tender is accepted, will be required to furnish performance guarantee of 

5% (Five Percent) of the tendered amount within the period specified in Schedule ‘C’. This 

guarantee shall be in the form of cash (in case guarantee amount is less than Rs. 10000/-) or 

Deposit at Call receipt of any scheduled bank/Banker’s cheque of any scheduled bank/Demand 

Draft of any scheduled bank/Pay order of any scheduled bank (in case guarantee amount is less 

than Rs. 1,00,000/-) or Government Securities or Fixed Deposit Receipts or Guarantee Bonds of 

any Scheduled Bank or the State Bank of India in accordance with the prescribed form. In case 

the contractor fails to deposit the said performance guarantee within the period as indicated in 

Schedule ‘C’ including the extended period if any, the Earnest Money deposited by the contractor 

shall be forfeited automatically without any notice to the contractor. 

 

9. The description of the work is as follows: 
 
Non Comprehensive Annual maintenance contract of HT/LT/DG panels and Dry type 

transformer (630 KVA) in 11 KV substation at CIAB campus, sec-81, Mohali -Punjab, 

India 

 

The contractor shall have to take up both preventive as well as break down maintenance jobs. 

Other than preventive maintenance schedule by the OEM, the Engineer-in charge will give 

instructions regarding jobs to be carried out as and when requirement arises at the site. The 

Contractor shall have to carry out the jobs in consultation with Engineer-in-charge and have to 

be completed in all respect to the entire satisfaction of Engineer-in-charge, such as “Scheduled 

checking/servicing/overhauling of the machines as per instructions of Engineer and maintenance 

schedules indicated in this tender document or recommended by manufacturers of the machine 

as the case may be & attending the faults in the machines wherever these go out of order or work 

inefficiently”. 
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In other words: The scope of work includes repair/ replacement/ overhauling of all the parts of 

the machines, which become defective, inefficient or get damaged during working. The decision 

of competent authority regarding repair/ replacement/ overhauling of any part of the machine 

will be final and binding on the contractor. All the consumable and non-consumable required 

for equipment listed in schedule of quantities shall be obeyed by the contractor during 

execution of the contract period. Repairing/ leakage attend of any unit is to be done by the 

contractor. Manpower, material (consumable & non consumable), tools and tackles etc. required 

are in the scope of the contractor. If service of Helper or unskilled worker is required for above 

job, it is in the scope of the contractor. All other related electrical jobs are in the scope of 

contractor. 

 
However, bidders are advised to personally visit the site and assess the actual quantum of work 
before. Tenderers are advised to inspect and examine the site and its surroundings and satisfy 
themselves before submitting their tenders as to the type of system (so far as is practicable), the 
form and nature of the site, the means of access to the site, the accommodation they may require 
and in general shall themselves obtain all necessary information as to risks, contingencies and 
other circumstances which may influence or affect their tender. A tenderer shall be deemed to 
have full knowledge of the site whether he inspects it or not and no extra charge consequent on 
any misunderstanding or otherwise shall be allowed. 
 
The tenderer shall be responsible for arranging and maintaining at his own cost all materials, 

tools & plants, water, electricity access, facilities for workers and all other services required for 

executing the work unless otherwise specifically provided for in the contract documents. 

Submission of a tender by a tenderer implies that he has read this notice and all other contract 

documents and has made himself aware of the scope and specifications of the work to be done 

and of conditions and rates at which stores, tools and plant, etc. will be issued to him by the 

Government and local conditions and other factors having a bearing on the execution of the work. 
 
10. The Competent Authority does not bind itself to accept the lowest or any other tender and 

reserves to itself the authority to reject any or all the tenders received without the assignment of 

any reason. All tenders in which any of the prescribed condition is not fulfilled or any condition 

including that of conditional rebate is put forth by the tenderer shall be summarily rejected. 

 
11. Canvassing whether directly or indirectly, in connection with tenderers is strictly prohibited 

and the tenders submitted by the contractors who resort to canvassing will be liable to rejection. 
 
12. The Competent Authority reserves to himself the right of accepting the whole or any part of 
the tender and the tenderer shall be bound to perform the same at the rate quoted. 

 

13. The contractor shall not be permitted to tender for works in the CIAB, Mohali if his near 

relative is posted a Divisional Accountant or as an officer in any capacity between the grades of 

Superintending Engineer and Junior Engineer (both inclusive). He shall also intimate the names 

of persons who are working with him in any capacity or are subsequently employed by him and 

who are near relatives to any Gazetted officer in the CIAB, Mohali or in the Ministry of Science 

& Technology, Govt. of India. Any breach of this condition by the contractor would render him 

liable to be removed from the approved list of contractors of this Department. 

 

14. No Engineer of gazette rank or other Gazetted Officer employed in Engineering or 

Administrative duties in an Engineering Department of the Government of India is allowed to 

work as a contractor for a period of one year after his retirement from Government service, 

without the previous permission of the Government of India in writing. This contract is liable to 

be cancelled if either the contractor or any of his employees is found any time to be such a person 

who had not obtained the permission of the Government of India as aforesaid before submission 

of the tender or engagement in the contractor’s service. 
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15. The tender for the works shall remain open for acceptance for a period of one hundred and 

twenty(120) days from the date of opening of tenders/One hundred and twenty days from the 

date of opening of financial bid in case tenders are invited on 2/3 envelop system (strike out as 

the case may be) if any tenderer withdraws his tender before the said period or issue of letter of 

acceptance, whichever is earlier, or makes any modifications in the terms and conditions of the 

tender which are not acceptable to the department, then the department shall, without prejudice 

to any other right or remedy, be at liberty to forfeit 50% of the said earnest money as aforesaid. 

Further the tenderer shall not be allowed to participate in the retendering process of the work. 
 
16. This Notice Inviting Tender shall form a part of the contract document. The successful 

tenderer/contractor, on acceptance of his tender by the Accepting/Competent Authority shall 

within 15 days from the stipulated date of start of the work, sign the contract agreement 

consisting of:- 
 
The Notice Inviting Tender, all the documents including additional conditions, specifications and 

drawings, if any, forming part of the tender as uploaded at the time of invitation of tender and 

acceptance thereof together with any correspondence leading there to tender form-1. 
 
17. No price preference to any corporate society/Registered society, Govt. Public Sector 
undertakings / bodies shall be given and tenders shall be exclusively dealt with on merit. 
 
18. The contractor shall comply with the provisions of the Apprentices Act 1961, Minimum 
wages Act 1948, Workmen’s compensation Act 1923, contract labour (Regulation and Abolition 
Act 1970), payment of wages Act 1938, Employer’s liability Act 1938, Maternity Benefits Act 
1961, Employee’s State Insurance Act, 1948, Employees Provident Funds and Miscellaneous 
Provisions Act, 1952 and the Industrial disputes Act 1947 as applicable and the rules and 
regulations issued there under and by the local Administration/ Authorities from time to time as 
well all provisions of law applicable to workmen. Failure to do so shall amount to breach of the 
contract and the Competent Authority may at his discretion terminate the contract. The 
Contractor shall also be liable for any pecuniary liability arising on account of violation by him 
of any of the said Acts and shall indemnify the Institute on that account. Institute will not be 
liable for any act or omission on the part of the contractor in so far as any violation of any of the 
aforementioned acts. 
 
19. Each tenderer shall submit only one tender; either by him or as partners in a joint venture. 
A tenderer who submits or participates in more than one tender will be disqualified. 
 
20. Unless otherwise stated, the contract shall be for the whole work as described in the  
“Schedule of Items” and the drawings. The contractor shall be bound to complete the whole work 

as described in the schedule of items of works and the drawings, including additional items, if 

any, as per drawings and instructions. The issuance of certificate of completion as issued by the 

Engineer-in-Charge shall be mandatory and will be conclusive proof of completion of work. 
 
21. Interpretations, corrections and changes to the Tenders Documents shall be made by 
Addendum, if required by the Institute. 
 
22. Each Tenderer shall ascertain prior to submitting his Tender that he has received all 
Addenda issued and he shall so acknowledge their receipt in his Tender. 
 
23. The provisions in the Tender documents shall govern over the contents of the above 
paragraphs if in contradiction or variation. 
 
24. All pages of the Tender should be page numbered and indexed. 
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25. It is the responsibility of tenderer to go through the tender document to ensure furnishing all 

required documents in addition to above, if any.  
 

26. The authorized signatory of the tenderer must sign the tender duly stamped at 

appropriate places and initial all the remaining pages of the tender along with the stamp. 
 
27. A tender, which does not fulfill any of the above requirements and/or gives evasive 

information/reply against any such requirement, shall be liable to be ignored and rejected. 
 
28. Tender sent by fax/telex/electronically shall be ignored. 
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Tender form-1 
 

CENTER OF INNOVATIVE AND APPLIED BIOPROCESSING 
 

Item rate Tender & Contract for Works 
 

 

(A) Tender for the work of:- Non Comprehensive Annual maintenance and Operation 

contract of HVAC system at CIAB campus, sec-81, Mohali -Punjab, India 
 

 

(i) To be submitted by 15:00 hours on 04-02-2019 to the Chief Executive officer, CIAB 
 
(ii) To be opened in presence of tenderers who may be present at 15:30 hours on 04-03-2019 in 
the office of the Administrative Officer, CIAB

 

 

Tender Fee - 

 
 

Rs. 

 

 

500 

 

 

/- 

only 

 

 

(Non-refundable) 

Earnest Money Deposit-

Performance Guarantee - 

Security Deposit

Rs.6,000/- only 

@ 5% of Tendered value 

 
@2.5% of Value of work completed 

 
Contract Period - 

 
(12x5) months to be renewed on yearly basis from 

reckoning date of start of work. 
 
Place of opening of tender document: - Center of Innovative and Applied Bioprocessing, 

Knowledge City, sector-81, Mohali-Punjab 
 
Issued to*: ____________________________________________________ 
 
Signature of officer issuing the documents*:___________________________ 
 
Designation*: ____________________________ 
 
Date of Issue*: ___________________________ 
 
*Not to be filled if tender is downloaded from website. 
 
 

TENDER 
 
I/We have read and examined the notice inviting tender, schedule A, B, C, D, Specifications 

applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses 

of contract, Special conditions, Schedule of Rate & other documents and Rules referred to in the 

conditions of contract and all other contents in the tender document for the work. 
 
I/We hereby tender for the execution of the work specified for the Institute within the time 
specified in Schedule ‘B’ viz., schedule of quantities and in accordance in all respect with the 

specifications, designs, drawing and instructions in writing referred to in General Rules and 
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Directions and in Clauses of the Conditions of contract and with such materials as are provided 
for, by, and in respect of accordance with, such conditions so far as applicable. 
 
We agree to keep the tender open for One hundred and twenty (120) days from the due date of 
its opening/ ninety days from the date of opening of financial bid in case tenders are invited on 

2/3 envelop system (strike out as the case may be) and not to make any modification in its terms 

and conditions. 
 
A sum of Rs.6000/- only is hereby forwarded in cash/receipt treasury challan/deposit at call 

receipt of a scheduled bank/fixed deposit receipt of scheduled bank/demand draft of a scheduled 

bank/bank guarantee issued by a scheduled bank as earnest money. If I/We, fail to furnish the 

prescribed performance guarantee within prescribed period, I/We agree that the Chief Executive 

Officer, CIAB or his successors, in office shall without prejudice to any other right or remedy, 

be at liberty to forfeit the said earnest money absolutely. Further, if I/We fail to commence work 

as specified, I/We agree that the Chief Executive Officer, CIAB or the successors in office shall 

without prejudice to any other right or remedy available in law, be at liberty to forfeit the said 

earnest money and the performance guarantee absolutely, otherwise the said earnest money shall 

be retained by him towards security deposit to execute all the works referred to in the tender 

documents upon the terms and conditions contained. 
 
I/We undertake and confirm that eligible similar work(s) has/have not been got executed through 

another contractor on back to back basis. Further that, if such a violation comes to the notice of 

Department, then I/we shall be debarred for tendering in the Institute in future forever. Also, if 

such a violation comes to the notice of Department before date of start of work, the Engineer-in-

Charge shall be free to forfeit the entire amount of Earnest Money Deposit/Performance 

Guarantee. 
 
I/We hereby declare that I/We shall treat the tender documents and other records connected with 

the work as secret/confidential documents and shall not communicate information/derived there 

from to any person other than a person to whom I/We am/are authorized to communicate the 

same or use the information in any manner prejudicial to the safety of the State. 
 

 

Dated: 
 

Signature of Contractor  
Witness: 
 

Postal Address  
Address: 
 

 

Occupation: 
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GENERAL RULES & DIRECTIONS 
 

1. All work proposed for execution by contract will be notified in a form of invitation to 
tender pasted in public places and signed by the officer inviting tender or by publication 
in Newspapers or posted on website as the case may be. 

 

This form will state the work to be carried out, as well as the date for submitting and 
opening tenders and the time allowed for carrying out the work, also the amount of earnest 
money to be deposited with the tender, and the amount of the security deposit and 
Performance guarantee to be deposited by the successful tenderer and the percentage, if 
any, to be deducted from bills. Copies of the specifications, designs and drawings and 
any other documents required in connection with the work signed for the purpose of 
identification by the officer inviting tender shall also be open for inspection by the 
contractor at the office of officer inviting tender during office hours. 

 
2. In the event of the tender being submitted by a firm, it must be signed separately by each 

partner thereof or in the event of the absence of any partner, it must be signed on his 
behalf by a person holding a power-of attorney authorizing him to do so, such power of 
attorney to be produced with the tender, and it must disclose that the firm is duly 
registered under the Indian Partnership Act, 1952. 

 
3. Receipts for payment made on account of work, when executed by a firm, must also be 

signed by all the partners, except where contractors are described in their tender as a firm, 

in which case the receipts must be signed in the name of the firm by one of the partners, 

or by some other person having due authority to give effectual receipts for the firm. 
 

4. Any person who submits a tender shall fill up the usual printed form, stating at what rate 

he is willing to undertake each item of the work. Tenders, which propose any alteration 

in the work specified in the said form of invitation to tender, or in the time allowed for 

carrying out the work, or which contain any other conditions of any sort including 

conditional rebates, will be summarily rejected. No single tender shall include more than 

one work, but contractors who wish to tender for two or more works shall submit separate 

tender for each. Tender shall have the name and number of the works to which they refer, 

written on the envelopes. 
 

The rate(s) must be quoted in decimal coinage. Amounts must be quoted in full rupees 
by ignoring fifty paisa and considering more than fifty paisa as rupee one. 

 
In case the lowest tendered amount (worked out on the basis of quoted rate of Individual 

items) of two or more contractors is same, then such lowest contractors may be asked to 

submit sealed revised offer quoting rate of each item of the schedule of quantity for all 

sub sections/sub heads as the case may be, but the revised quoted rate of each item of 

schedule of quantity for all sub sections/sub heads should not be higher than their 

respective original rate quoted already at the time of submission of tender. The lowest 

tender shall be decided on the basis of revised offer. 
 

If the revised tendered amount (worked out on the basis of quoted rate of individual items) 

of two or more contractors received in revised offer is again found to be equal, then the 

lowest tender, among such contractors, shall be decided by draw of lots in the presence 

of Administrative Officer, Engineer in-charge of major & minor component(s) and the 

lowest contractors those have quoted equal amount of their tenders. 
 

In case of any such lowest contractor in his revised offer quotes rate of any item more 

than their respective original rate quoted already at the time of submission of tender, then 
such revised offer shall be treated invalid. Such case of revised offer of the lowest 

contractor or case of refusal to submit revised offer by the lowest contractor shall be 
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treated as withdrawal of his tender before acceptance and 50% of his earnest money shall 
be forfeited. 

 
In case all the lowest contractors those have same tendered amount (as a result of their 
quoted rate of individual items), refuse to submit revised offers, then tenders are to be 

recalled after forfeiting 50% of EMD of each lowest contractor. 
 

Contractor, whose earnest money is forfeited because of non-submission of revised offer, 

or quoting higher revised rate(s) of any item(s) than their respective original rate quoted 

already at the time of submission of his bid shall not be allowed to participate in the 

retendering process of the work. 
 

5. In the case of Item Rate Tenders, only rates quoted shall be considered. Any tender 

containing percentage below/above the rates quoted is liable to be rejected. Rates quoted 

by the contractor in item rate tender in figures and words shall be accurately filled in so 

that there is no discrepancy in the rates written in figures and words. However, if a 

discrepancy is found, the rates which correspond with the amount worked out by the 

contractor shall unless otherwise proved be taken as correct. If the amount of an item is 

not worked out by the contractor or it does not correspond with the rates written either in 

figures or in words, then the rates quoted by the contractor in words shall be taken as 

correct. Where the rates quoted by the contractor in figures and in words tally, but the 

amount is not worked out correctly, the rates quoted by the contractor will unless 

otherwise proved be taken as correct and not the amount. In event no rate has been quoted 

for any item(s), leaving space both in figure(s), word(s), and amount blank, it will be 

presumed that the contractor has included the cost of this/these item(s) in other items and 

rate for such item(s) will be considered as zero and work will be required to be executed 

accordingly. 

 
6. All rates shall be quoted on the tender form. The amount for each item should be worked 

out and requisite totals given. Special care should be taken to write the rates in figures as 

well as in words and the amount in figures only, in such a way that interpolation is not 

possible. The total amount should be written both in figures and in words. In case of 

figures, the word ‘Rs.’ should be written before the figure of rupees and word ‘P’ after 

the decimal figures, e.g. ‘Rs. 2.15 P’ and in case of words, the word, ‘Rupees’ should 

precede and the word ‘Paise’ should be written at the end. Unless the rate is in whole 

rupees and followed by the word ‘only’ it should invariably be upto two decimal places. 

While quoting the rate in schedule of quantities, the word ‘only’ should be written closely 

following the amount and it should not be written in the next line. 
 

7. The Bidder/Contractor Firm should possess all the necessary clearance from all the Govt. 

authorities/departments for the related work as well as the regulatory affairs. 
 

8. The Chief Executive Officer, CIAB shall have the right of rejecting all or any of the 
tenders and will not be bound to accept the lowest or any other tender. 

 
9. Use of correcting fluid, anywhere in tender document is not permitted. Such tender is 

liable for rejection. 
 

10. (i) The Contractor whose tender is accepted, will be required to furnish performance 
guarantee of 5% (Five Percent) of the tendered amount within the period specified in  
Schedule ‘C’. This guarantee shall be in the form of cash (in case guarantee amount is 

less than Rs. 10,000/-) or Deposit at call receipt of any scheduled bank/Banker’s cheque 

of any scheduled bank/Demand Draft of any scheduled bank/Pay order of any scheduled 

bank (in case guarantee amount is less than Rs. 1,00,000/-) or Government Securities or 

Fixed Deposit Receipts or Guarantee Bonds of any Scheduled Bank or the State Bank of 

India in accordance with the prescribed form. (ii) The contractor whose tender is accepted 

will also be required to furnish by way of Security Deposit for the fulfillment of his 
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contract, an amount equal to 2.5% of the tendered value of the work. The Security deposit 

will be collected by deductions from the running bills as well as final bill of the contractor 

at the rates mentioned above. The Security amount will also be accepted in cash or in the 

shape of Government Securities. Fixed Deposit Receipt of a Scheduled Bank or State 

Bank of India will also be accepted for this purpose provided confirmatory advice is 

enclosed. 
 

11. On acceptance of the tender, the name of the accredited representative(s) of the contractor 
who would be responsible for taking instructions from the Engineer-in-Charge shall be 

communicated in writing to the Engineer-in-Charge. 
 

12. GST, turnover tax or any other tax applicable in respect of this contract shall be payable 

by the Contractor and Institute will not entertain any claim whatsoever in respect of the 

same. The bidder shall give the total composite price inclusive of all Central & State’s 

levies and taxes i.e. GST, Excise duty, Turnover Tax, Works Contract Tax etc. 
 

If pursuant to or under any law, notification or order any royalty, cess or the like becomes 

payable by the Government of India and does not any time become payable by the 

contractor to the State Government, Local authorities in respect of any material used by 

the contractor in the works, then in such a case, it shall be lawful to the Government of 

India and it will have the right and be entitled to recover the amount paid in the 

circumstances as aforesaid from dues of the contractor. 
 

13. The tender for the work shall not be witnessed by a contractor or contractors who himself/ 

themselves has/have tendered or who may and has/have tendered for the same work. 
Failure to observe this condition would render, tenders of the contractors tendering, as 

well as witnessing the tender, liable to summary rejection. 

 

14. The statutory deductions such as TDS, security deposit, labour cess, WCT, etc shall be 

deducted at source as per prevailing percentage/rates/rules as amended from time to time 

by Central/State Govt. 

 

15. The contractor shall comply with the provisions of the Apprentices Act 1961, and the 

rules and orders issued thereunder from time to time. If he fails to do so, his failure will 

be a breach of the contract and the Competent Authority may in his discretion, without 

prejudice to any other right or remedy available in law, cancel the contract. The contractor 

shall also be liable for any pecuniary liability arising on account of any violation by him 

of the provisions of the said Act.
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CONDITIONS OF CONTRACT 
 
Definitions 
 

1. The Contract means the documents forming the tender and acceptance thereof and the 

formal agreement executed between competent authority on behalf of the CIAB and the 

contractor, together with the document referred to therein including these conditions, the 

specifications, designs, drawings and instructions issued from time to time by Engineer-

in-charge and all these documents taken together shall be deemed to form one contract 

and shall be complementary to one another. 
 

2. In the contract, the following expressions shall, unless the context otherwise requires, 
have the meanings, hereby respectively assigned to them:- 

 
a) The expression works or work shall unless there be something either in the subject or 

context repugnant to such construction, be construed and taken to mean the works by or 

by virtue of the contract contracted to be executed whether temporary or permanent, and 

whether original, altered, substituted or additional. 
 

b) The site shall mean the land/ or other places like building etc. on into or through which 

work is to be executed under the contract or any adjacent land, path or street through 

which work is to be executed under the contract or any adjacent land, path or street which 

may be allotted or used for the purpose of carrying out the contract. 
 

c) The contractor shall mean the individual, firm or company, whether incorporated or not, 

undertaking the works and shall include the legal personal representative of such 

individual or the persons composing such firm or company, or the successors of such firm 

or company and the permitted assignees of such, individual, firm or company. 
 

d) The Competent Authority shall mean the Chief Executive Officer, CIAB 
 

e) Institute/Department shall mean the Center Of innovative and Applied Bioprocessing, 
Mohali. 

 
f) Administration shall mean the administration of CIAB, Mohali. 

 
g) Local authority shall mean the Municipal Corporation of Mohali and shall also deemed 

to include any other body, State Govt. Department or department of the administration. 
 

h) Accepting Authority shall mean Chief Executive Officer, CIAB. 

 

i) Engineer-Incharge shall mean the Assistant Engineer-Electrical, CIAB. 
 

j) Schedule(s) referred to in these conditions shall mean the relevant schedule(s) annexed 
to the tender papers. 

 
k) District Specifications means the specifications followed by the State Government in 

the area where the work is to be executed. 

 

l) Tendered value means the value of the entire work as stipulated in the letter of award. 
 

m) Date of commencement of work: The date of commencement of work shall be the date 

of start as specified in schedule ‘C’ or the first date of handing over of the site, whichever 

is later, in accordance with the phasing if any, as indicated in the tender document. 
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n) Excepted Risk are risks due to riots (other than those on account of contractor’s  
Employees), war (whether declared or not) invasion, act of foreign enemies, hostilities, 

civil war, rebellion revolution, insurrection, military or usurped power, any acts of 

Government, damages from aircraft, acts of God, such as earthquake, lightening and 

unprecedented floods, and other causes over which the contractor has no control and 

accepted as such by the Accepting Authority or causes solely due to use or occupation by 

owner of the part of the works in respect of which a certificate of completion has been 

issued or a cause solely due to owner’s faulty design of works. 
 

o) Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis of the 
cost of materials and labour as per market at the site where the work is to be executed 
plus the percentage to cover all overheads and profits. 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 



Page 17 of 60 
 

 

CLAUSES OF CONTRACT 
 
 
CLAUSE 1 

 
(i) The contractor shall submit an irrevocable Performance Guarantee of 5% (Five percent) of 
the tendered amount in addition to other deposits mentioned elsewhere in the contract for his 
proper performance of the contract agreement, (not withstanding and/or without prejudice to any 
other provisions in the contract) within period specified from the date of issue of letter of 
acceptance. This period can be further extended by the Competent Authority up to a maximum 
period as specified in schedule ‘C’ on written request of the contractor stating the reason for 
delays in procuring the Performance Guarantee, to the satisfaction of the Engineer-in-Charge. 
This guarantee shall be in the form of Cash (in case guarantee amount is less than Rs. 10,000/-) 
or Deposit at Call receipt of any scheduled bank/Banker’s Cheque of any scheduled 
bank/Demand Draft of any scheduled bank/Pay Order of any scheduled bank (in case guarantee 
amount is less than Rs. 1,00,000/-) or Government Securities or Fixed Deposit Receipts or 
Guarantee Bonds of any Scheduled Bank or the State Bank of India in accordance with the form 
annexed hereto. In case a fixed deposit receipt of any Bank is furnished by the contractor to the 
Government as part of the performance guarantee and the Bank is unable to make payment 
against the said fixed deposit receipt, the loss caused thereby shall fall on the contractor and the 
contractor shall forthwith on demand furnish additional security to the Government to make good 
the deficit. 
 
(ii) The Performance Guarantee shall be initially valid up to the stipulated date of completion 
plus 60 days beyond that. In case the time for completion of work gets enlarged, the contractor 
shall get the validity of Performance Guarantee extended to cover such enlarged time for 
completion of work. After recording of the completion certificate for the work by the Engineer-
Incharge, the performance guarantee shall be returned to the contractor, without any interest. 
However, in case of contracts involving maintenance of building and services/any other work 
after construction of same building and services/other work, then 50% of Performance Guarantee 
shall be retained as Security Deposit. The same shall be returned year wise proportionately. 

 
(iii) The Engineer-in-Charge shall not make a claim under the performance guarantee except for 
amounts to which the CIAB is entitled under the contract (not withstanding and/or without 
prejudice to any other provisions in the contract agreement) in the event of: 

 
(a) Failure by the contractor to extend the validity of the Performance Guarantee as described 
herein above, in which event the Engineer-in-Charge may claim the full amount of the 
Performance Guarantee. 

 
(b) Failure by the contractor to pay CIAB any amount due, either as agreed by the contractor or 
determined under any of the Clauses/Conditions of the agreement, within 30 days of the service 
of notice to this effect by Engineer-in-Charge. 

 
(iv) In the event of the contract being determined or rescinded under provision of any of the 
Clause/Condition of the agreement, the performance guarantee shall stand forfeited in full and 
shall be absolutely at the disposal of the Competent Authority. 
 
CLAUSE 1 A 

Recovery of Security Deposit 

 

The person/persons whose tender(s) may be accepted (hereinafter called the contractor) shall 
permit Department at the time of making any payment to him for work done under the contract 
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to deduct a sum at the rate of 2.5% of the gross amount of each running and final bill till the sum 
deducted will amount to security deposit of 2.5% of the tendered value of the work. Such 

deductions will be made and held by Department by way of Security Deposit unless he/they 
has/have deposited the amount of Security at the rate mentioned above in cash or in the form of 

Government Securities or fixed deposit receipts. In case a fixed deposit receipt of any Bank is 

furnished by the contractor to the Government as part of the security deposit and the Bank is 
unable to make payment against the said fixed deposit receipt, the loss caused thereby shall fall 

on the contractor and the contractor shall forthwith on demand furnish additional security to the 
Government to make good the deficit. 
 
All compensations or the other sums of money payable by the contractor under the terms of this 

contract may be deducted from, or paid by the sale of a sufficient part of his security deposit or 
from the interest arising there from, or from any sums which may be due to or may become due 

to the contractor by Government on any account whatsoever and in the event of his Security 
Deposit being reduced by reason of any such deductions or sale as aforesaid, the contractor shall 

within 10 days make good in cash or fixed deposit receipt tendered by the State Bank of India or 
by Scheduled Banks or Government Securities (if deposited for more than 12 months) endorsed 

in favour of the Engineer-in-Charge, any sum or sums which may have been deducted from, or 

raised by sale of his security deposit or any part thereof. The security deposit shall be collected 
from the running bills and the final bill of the contractor at the rates mentioned above. 

 
The security deposit as deducted above can be released against bank guarantee issued by a 
scheduled bank, on its accumulations to a minimum of Rs. 5 lac subject to the condition that 
amount of such bank guarantee, except last one, shall not be less than Rs. 5 lac. Provided further 
that the validity of bank guarantee including the one given against the earnest money shall be in 
conformity with provisions contained in clause 17 which shall be extended from time to time 
depending upon extension of contract granted under provisions of clause 2 and clause 5. 

 
In case of contracts involving maintenance of building and services/any other work after 
construction of same building and services/other work, then 50% of Performance Guarantee shall 
be retained as Security Deposit. The same shall be returned year wise proportionately. 

Note-1: Government papers tendered as security will be taken at 5% (five per cent) below its 

market price or at its face value, whichever is less. The market price of Government paper would 

be ascertained by the Divisional Officer at the time of collection of interest and the amount of 

interest to the extent of deficiency in value of the Government paper will be withheld if 

necessary. 
Note-2: Government Securities will include all forms of Securities mentioned in Rule No. 275 

of the G.F. Rules except fidelity bond. This will be subject to the observance of the condition 
mentioned under the rule against each form of security. 

Note-3: Note 1 & 2 above shall be applicable for both clause 1 and 1A 
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CLAUSE 2 
 

Compensation for Delay 

 

If the contractor fails to maintain the required progress in terms of clause 5 or to complete the work 
and clear the site on or before the contract or extended date of completion, he shall, without 
prejudice to any other right or remedy available under the law to the Government on account of 
such breach, pay as agreed compensation the amount calculated at the rates stipulated below as the 
authority specified in schedule ‘C’ (whose decision in writing shall be final and binding) may 
decide on the amount of tendered value of the work for every completed day/month (as applicable) 
that the progress remains below that specified in Clause 5 or that the work remains incomplete. 
This will also apply to items or group of items for which a separate period of completion has been 
specified. 
 
i) Compensation @ one percent (1.5 %) per week of delay to be computed on per day 
basis for delay of work provided always that the total amount of compensation for delay to be paid 
under this Condition shall not exceed 10% of the Tendered Value of work or of the Tendered Value 
of the item or group of items of work for which a separate period of completion is originally given. 
 
ii) The amount of compensation may be adjusted or set-off against any sum payable to the 
Contractor under this or any other contract with the Government. In case, the contractor does not 
achieve a particular milestone, or the re -scheduled milestone(s), the amount shown against that 
milestone shall be withheld, to be adjusted against the compensation levied at the final grant of 
Extension of Time. With-holding of this amount on failure to achieve a milestone, shall be 
automatic without any notice to the contractor. However, if the contractor catches up with the 
progress of work on the subsequent milestone(s), the withheld amount shall be released. In case 
the contractor fails to make up for the delay in subsequent milestone(s), amount mentioned against 
each milestone missed subsequently also shall be withheld. However, no interest, whatsoever, shall 
be payable on such withheld amount. 
 
 
CLAUSE 3 
 

 When Contract can be rescinded 
 
3.1 The Employer / CEO, CIAB, may without prejudice to his any other rights or remedy 

against the contractor in respect of any delay, inferior workmanship, any claims for 

damages and/or any other provisions of this contract or otherwise, and whether the date for 

completion has or has not elapsed, by notice in writing absolutely rescind the contract in 

any of the following cases:- 
 

a) If the Contractor has abandoned the Contract 

  
b) If the Contractor has, without reasonable excuse, failed to commence the work considering 
handing over- taking over period within specified period under clause-2.1/Section-1 of tender 
documents or has suspended the progress of the work or has failed to proceed with  
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the work with due diligence so that in the opinion of the CEO, CIAB (which shall be final and 

binding) he will be unable to secure completion of the work by the date for completion and 

continues to do so after a notice in writing of 7 (seven) days from the Employer / CEO, CIAB. 

c) If the Contractor fails to complete the work within the stipulated date or items of work with 

individual date of completion, if any stipulated, on or before such date(s) of completion and 

does not complete them within the period specified in a notice given in writing in that behalf 

by the Employer / CEO, CIAB or . 

d) If the Contractor persistently neglects to carry out his obligations under the Contract and/or 

commits default in complying with any of the terms and conditions of the contract and does 

not remedy it or take effective steps to remedy it within 7 (seven) days after a notice in writing 

is given to him in that behalf by the CEO, CIAB. 

e) If the contractor having been given a notice by the CEO, CIAB in writing to rectify, 

reconstruct or replace any defective work or that the work is being performed in an inefficient 

or other-wise improper or un-workmanship -like unprofessional manner shall omit to comply 

with the requirements of such notice for a period of seven days thereafter. 

f) If the contractor being a company shall pass a resolution or the court shall make an order 

that the company shall be wound up or if a receiver or a manager on behalf of a creditor shall 

be appointed or if circumstances shall arise which entitle the court or the creditor to appoint a 

receiver or a manager or which entitle the court to make a winding up order. 

g) If the contractor shall offer or give or agree to give to any person in CIAB service or to any 

other person on his behalf any gift or consideration of any kind as an inducement or reward 

for doing or forbearing to do or for having done or forborne to do any act in relation to the 

obtaining or execution of this or any other contract for CIAB; or 

h) If the contractor shall enter into a contract with CIAB in connection with which 

commission has been paid or agreed to be paid by him or to his knowledge, unless the 

particulars of any such commission and the terms of payment thereof have been previously 

disclosed in writing to the Accepting Authority / CEO, CIAB. 

i) If the contractor shall obtain a contract with CIAB as a result of wrong tendering, 

fraudulent supporting documents or information or other non-bonafide methods of 

competitive tendering; or 

j) If the contractor being an individual, or if a firm, any partner thereof shall at any time be 

adjudged insolvent or have a receiving order or order for administration of his estate made 

against him or shall take any proceedings for liquidation or composition (other than a 

voluntary liquidation for the purpose of amalgamation or reconstruction) under any 

insolvency Act for the time being in force or make any conveyance or assignment of his effects 

or composition or arrangement for the benefit of his creditors or purport to do so, or if any 

application be made under any insolvency Act for the time being in force for the sequestration 

of his estate or if a trust deed be executed by him for benefit of his creditors; or 
 

k) If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis or 

of labour with materials not to be incorporated in the work, shall not be deemed to be 

subletting) or otherwise parts with or attempts to assign, transfer sublet or otherwise parts with 

the entire works or any portion thereof without the prior written approval of the Accepting 

Chief Executive Officer, CIAB. 
 

3.2 When the contractor has made himself liable for action under any of the cases aforesaid, 

the CEO, CIAB shall have powers: 
 

a) To determine or rescind the contract as aforesaid (of which termination or rescission 

notice in writing to the contractor under the hand of the CEO, CIAB shall be conclusive 

evidence). Upon such determination or rescission the Earnest Money Deposit and/or full 

security deposit recoverable under the Contract shall be liable to be forfeited and shall be 

absolutely at the disposal of CIAB. If any portion of the Security Deposit has not been 

paid or received it would be called for and forfeited. 
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b) To employ labour paid by CIAB and to supply materials to carry out the work or 

any part of the work debiting the contractor with the cost of the labour and the price of the 

materials (of the amount of which cost and price certified by the CEO, CIAB shall be final 

and conclusive) against the contractor and crediting him with the value of the work done 

in all respects in the same manner and at the same rates as if it has been carried out by the 

contractor under the terms of his contract. The certificate of the CEO, CIAB as to the value 

of the work done shall be final and conclusive against the contractor provided always that 

action under the sub clause should only be taken after giving notice in writing to the 

contractor. Provided also that if the expenses incurred by the CIAB are less than the 

amount payable to the contractor at his agreement rates, the difference shall not be paid to 

the contractor. 
 

c)  After giving notice to the contractor to measure up the work of the contractor and to take 

such whole, or the balance or part thereof as shall be unexecuted out of his hands and to 

give it to another contractor to complete in which case any expenses which may be 

incurred in excess of the sum which would have been paid to the original contractor if the 

whole work had been executed by him (of the amount of which excess the certificate in 

writing of the Chief Executive Officer, CIAB shall be final and conclusive) shall be borne 

and paid by the original contractor and may be deducted from any money due to him by 

CIAB under his contract or on any other account whatsoever or from his security deposit 

or the proceeds of sales thereof or a sufficient part thereof as the case may be. If the 

expenses incurred by the CIAB are less than the amount payable to the Contractor at his 

agreement rates, the difference shall not be paid to the Contractor. 
 

d)Any excess expenditure incurred or to be incurred by CIAB in completing the works or 

part of the works or the excess loss or damages suffered or any may be suffered by CIAB 

as aforesaid after allowing such credit shall without prejudice to any other right or remedy 

available to CIAB in law be recovered from any moneys due to the contractor on any 

account and if such moneys are not sufficient, the contractor shall be called upon in writing 

and shall be liable to pay the same within 30 days. 
 
3.3 If the contractor shall fail to pay the required sum within the aforesaid period of 30 days 

the CEO, CIAB shall have the right to sell any or all of the contractor's unused materials, 

constructional plants, implements, temporary buildings, etc and apply the proceeds of 

sale thereof towards the satisfaction of any sums due from the contractor under the 

contract and if thereafter there be any balance outstanding from the contractor it shall be 

recovered in accordance with the provision of the contract. 
 
3.4 In the event of any one or more of the above courses being adopted by the CEO, CIAB 

the contractor shall have no claim to compensation for any loss sustained by him by 

reasons of his having purchased or procured any materials or entered into any 

engagements or made any advances on account or with a view to the execution of the 

work or the performance of contract. And in case action is taken under any of the 

provision aforesaid, the contractor shall not be entitled to recover or be paid any sum for 

any work thereof, or actually performed under this contract unless and until the Director, 

CIAB has certified in writing the performance of such work and the value to be paid the 

value so certified. 
 
3.5 Provided further that if any of the recoveries to be made, while taking action as per 3.2 

(b) and/or 3.2 (c) above, are in excess of the security deposit forfeited, these shall be 

limited to the amount by which the excess cost incurred by the CIAB exceeds the security 

deposit so forfeited. 
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CLAUSE 4 
 

Time and Extension for Delay 
The contract period shall be as specified in the Notice Inviting Tender or the extended time in 
accordance with these conditions shall be the essence of the Contract. The execution of the 
works shall commence from such time period as mentioned in Schedule ‘B’ or from the date of 
handing over of the site whichever is later. If the Contractor commits default in commencing 
the execution of the work as aforesaid, Government shall without prejudice to any other right or 
remedy available in law, be at liberty to forfeit the performance guarantee absolutely. 
 
 
CLAUSE 5 
 

5.0 Measurements of Work & Payment 
 
5.1 Payment to the contractor shall be made by CIAB against Quarterly bills for the work 

done against this contract. The contractor is required to submit along with first bill, the 

copy of AMC entered into with OEMs or their authorized agency (if any) or agency 

approved by CIAB as the case may be. The payment shall be made after deducting any 

amounts due from the contractor by way of mobilization advance, taxes, security deposit, 

penalties/ recoveries if any etc. The contractor should ensure that all employees are 

covered for all social benefits viz PF, EPS, EDLI and ESI. The contractor shall submit 

proof of recovery and remittance of the same along with the monthly/running bill for the 

next month. An indemnification covering CIAB shall be submitted against any claim 

during the execution of the contract or later stage under Employees Provident Fund and 

workmen Compensation Act before release of payment of First bill. 
 
5.2 For any deficiency or defective service, an amount proportionate to the rates quoted by 

the contractor as given in his Price Bid shall be deducted from the monthly payment made 

to the contractor. The decision of Engineer-in-charge/competent authority of CIAB shall 

be final in this regard. 
 
5.3 Due payment after completion of each month after making any recoveries etc. towards 

taxes, duties & non-performance as described elsewhere in the bid documents shall be 

made to the contractor. No payment to the contractor shall be released till the contractor 

submits the bill for the work done by him. The bills shall be paid quarterly. CIAB will 

make all endeavors to release the due payment within 10 days of receipt of certified bill 

from the contractor. 
 
5.4 Proportionate payment shall be deducted from the contractor's bill if any work is found 

to be not done/is incomplete or is unsatisfactory, as adjudged by the Engineer-in-charge. 

In case of any difference of opinion between the engineer in charge and the contractor, 

regarding the non-performance or unsatisfactory performance of work, the matter will be 

referred to the Chief Executive Officer, CIAB whose decision on the matter shall be final. 

CIAB may also, at their discretion get such defective/deficiency work done at the risk & 

cost of the contractor and recover the actual amount spent plus 20% of actual spent 

amount including all actual CIAB establishment charges, from the contractor's bills. 

Repeated lapses in doing the work satisfactorily shall result in rescinding the contract as 

described in clause 4. 

 

CLAUSE 6 
 
6.0 Payment of final Bill 
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The final bill shall be submitted by the contractor in the same manner as quarterly bills and 

CIAB shall pay it within 60 days, after the final certificate of completion furnished by the 

Engineer-in-Charge. Further claims shall neither be made by the contractor nor admissible for 

payment after submission of the final bill and these shall be deemed to have been waived and 

extinguished. 
 
CLAUSE 7 
 
7.0 Materials/Spares not to be supplied by CIAB 

The Contractor shall be fully responsible for providing the Spares/ defective items or any item 

required for repair/service of the HT/LT/DG Panel and transformers at CIAB. The items shall be 

of standard make and shall be charged on Manufacturer approved rates with applicable discounts.                                                                                                                                                                                      

The contractor is required to submit CIAB the latest approved rate list along with applicable 

discounts and subsequently any changes to CIAB with the acceptance of work. The contractor is 

also required to submit a Price reasonability certificate (format attached as Performa 5) and 

authorization certificate with acceptance letter, if sought by CIAB. CIAB will not supply or 

procure for the Contractor any material/spares and the contractor shall make his own 

arrangements. 

 

CLAUSE 8 

8.0 Execution of work. 
 
8.1 The  contractor  shall  execute  the  whole  and  every  part  of  the  work  in  the  most  

professional  and workmanlike manner both as regards materials and otherwise in every respect 

in strict accordance with the agreement, site requirements & instructions of the Engineer-in-

Charge. The contractor shall comply with the provisions of the contract and with the care and 

diligence & execute and maintain the installations and provide all labour and materials, tools 

and plants in so far as necessary for providing these or as inferred from the contract. The 

Contractor shall take full responsibility for adequacy, suitability and safety of all the works and 

methods of maintenance. 

8.2 The contractor is required to obtain approval of Engineer –in-charge in respect of 

Periodical preventive maintenance schedule for all the assets in the complex under the 

scope of this contract, within 15 days from the date of letter of award. 

8.3 The contractor is required to submit the copy of the Service report of OEMs or their 

authorized agency (if any) or agency approved by CIAB (as the case may be) after 

attending defect/preventive maintenance as per schedule of OEMs or the schedule 

approved by CIAB for the installations for maintenance of which OEMs has not been 

defined in the tender documents. 

8.4 The Engineer-in-Charge shall have power: - 
 

i) To make alteration in, omissions from, additions to, or substitutions for the original 
instructions that may appear to him to be necessary or advisable during the progress 
of the work, and 

ii) To omit a part of the works in case of non- availability of a portion of the site or for 

any other reasons and the contractor shall be bound to carry out the works in 

accordance with any instructions given to him in writing by the Engineer-in-Charge 

and such alterations, omissions, additions or substitutions shall form part of the 

contract as if originally provided therein and any altered, additional or substituted 

work which the contractor may be directed to do in the manner specified above as 

part of the works, shall be carried out by the contractor on the same conditions in 

all respects including price on which he agreed to do the main work or on assessed 

rates. 
 
8.5 Rates for altered or substituted or additional work or extra item shall be determined as 

follows; 
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a) If the rate for altered or substituted item of work is specified in the schedule of 

quantities; the contractor shall carry out the altered or substituted items at the same 

rate. In the case of composite tenders, where two or more schedules of quantities 

may form part of the contract, the applicable rate shall be taken from the schedule 

of quantities of that particular part in which the deviation is involved, failing that at 

the lowest applicable rate for the same item of work in the other schedules of 

quantities. 
 

b) If the rate for any altered or substituted item of work is not specified in the schedule 

of quantities, the rate for that item shall be derived from the rate for the nearest 

similar item specified therein. In case of composite tenders where two or more 

schedule of quantities form part of the contract, the rate shall be derived from the 

nearest similar item in the schedule of quantities of the particular part of works in 

which the deviation is involved failing that from the lowest of the nearest similar 

items in other schedule of quantities. 
 

c) If the rate for any additional or substituted item of work cannot be determined in the 

manner specified above, the contractor shall, within 15 days of the date of receipt of 

the order to carry out the said work, inform the Engineer- in-Charge of the rate 

which he proposes to claim for such item of work, supported by analysis of the rate 

claimed, and the Engineer-in-Charge shall, within one month thereafter, after 

giving due consideration to the rate claimed by the contractor, determine the rate on 

the basis of market rate(s). In the event of the contractor failing to inform the 

Engineer-in-Charge within the stipulated period of time, the rate which he proposes 

to claim, the rate for such item shall be determined by the Engineer-in-Charge on 

the basis of market rate(s). 
 
 
CLAUSE 9 

 

9.0 No compensation for alteration or restrictions of work to be carried out 
 

If at any time after the commencement of the work, CIAB shall decide to abandon or 

reduce the scope of the works for any reason whatsoever and hence not require the 

whole or any part of the works thereof as specified in the tender to be carried out, the 

Engineer-in-Charge shall give notice in writing of fact to the contractor who shall have 

no claim to any payment of compensation or otherwise whatsoever, on account of any 

profit or advantage which he might have derived from the execution of the work in full 

but which he did not derive in consequence of the full amount of the work not having 

been carried out, neither shall he have any claim for compensation by reason of any 

alternations having been made in the original specifications, drawings, designs and 

instructions which shall involve any curtailment of the work as originally contemplated. 

 

CLAUSE 10 
 
10.0 A: Recovery of Compensation paid to Workman 
 

In every case in which by virtue of the provisions sub-section (1) of Section 12 of the 

Workmen’s Compensation Act, 1923, the Employer is obliged to pay compensation to a 

workman employed by the Contractor, in execution of the works, the Employer will 

recover from the Contractor the amount of the compensation so paid; and, without 

prejudice to the rights of the Employer under sub-section (2) of Section 12 of the said 

Act, the Employer shall be at liberty to recover such amount or any part thereof by  
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deducting it from the security deposit or from any sum due by the Employer to the 

contractor whether under this contract or otherwise. The Employer shall not be bound to 

contest any claim made against it under sub-section (1) Section 12 of the said Act, except 

on the written request of the contractor and upon his giving to the Employer full security 

for all costs for which the Employer might become liable in consequence of contesting 

such claim. 
 

B: Ensuring Payment and Amenities to Workers if Contractor fails 
 

In every case in which by virtue of the provisions of the Contract Labour (Regulation and 

Abolition) Act, 1970, and of the Contract Labour (Regulation and Abolition) Central 

Rules, 1971, the Employer is obliged to pay any amounts of wages to a workman 

employed by the Contractor in execution of the works, or to incur any expenditure in 

providing welfare and health amenities required to be provided under the above said Act 

and the rules under Clause 19H, or under the Rules framed by Government from time to 

time for the protection of health and sanitary arrangements for workers employed by the 

Employer’s Contractors, the Employer will recover from the Contractor the amount of 

wages so paid or the amount of expenditure so incurred; and without prejudice to the 

rights of the Employer under sub-section (2) of Section 20, and sub-section (4) of Section 

21, of the Contract Labour (Regulation and Abolition) Act, 1970, the Employer shall be 

at liberty to recover such amount or any part thereof by deducting it from the security 

deposit or from any sum due by the Employer to the Contractor whether under this 

contract or otherwise. The Employer shall not be bound to contest any claim made against 

it under sub-section (1) of Section 20, sub-section (4) of Section 21, of the said Act, 

except on the written request of the contractor and upon his giving to the Employer full 

security for all costs for which the Employer might become liable in contesting such 

claim. 
 
 
CLAUSE 11 
 
Labour Laws to be complied by the Contractor 

 
The contractor shall obtain a valid license under the Contract Labour (R&A) Act, 1970, and the 
Contract Labour (Regulation and Abolition) Central Rules, 1971, before the commencement of 
the work, and continue to have a valid license until the completion of the work, if required as per 
labour law. The contractor shall also abide by the provisions of the Child Labour (Prohibition 
and Regulation) Act, 1986. 

 
The contractor shall also comply with the provisions of the building and other Construction 
Workers (Regulation of Employment & Conditions of Service) Act, 1996 and the building and 
other Construction Workers Welfare Cess Act, 1996. Any failure to fulfil these requirements 
shall attract the penal provisions of this contract arising out of the resultant non-execution of the 
work. 
 

CLAUSE 11A 
 
No labour below the age of fourteen years shall be employed on the work. 
 
 
 
CLAUSE 11 B 
 

Payment of wages:  
(i) The contractor shall pay to labour employed by him either directly or through subcontractors, 
wages not less than fair wages as defined in the C.P.W.D Labour Regulations or as per the 
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provisions of the Contract Labour (Regulation and Abolition) Act, 1970 and the contract Labour 
(Regulation and Abolition) Central Rules, 1971, wherever applicable. 
(ii) The contractor shall, notwithstanding the provisions of any contract to the contrary, cause to 
be paid fair wage to labour indirectly engaged on the work, including any labour engaged by his 
sub-contractors in connection with the said work, as if the labour had been immediately 
employed by him. 

 

(iii) In respect of all labour directly or indirectly employed in the works for performance of the 
contractor’s part of this contract, the contractor shall comply with or cause to be complied with 
the Central Public Works Department contractor’s Labour Regulations made by Government 
from time to time in regard to payment of wages, wage period, deductions from wages 
recovery of wages not paid and deductions unauthorized made, maintenance of wage books or 
wage slips, publication of scale of wages and other terms of employment, inspection and 
submission of periodical returns and all other matters of the like nature or as per the provisions 
of the Contract Labour (Regulation and Abolition) Act, 1970, and the Contract Labour 
(Regulation and Abolition) Central Rules, 1971, wherever applicable. 

 
(iv) (a) The Engineer-in-Charge concerned shall have the right to deduct from the moneys due 
to the contractor any sum required or estimated to be required for making good the loss suffered 
by a worker or workers by reason of non-fulfilment of the conditions of the contract for the 
benefit of the workers, non-payment of wages or of deductions made from his or their wages 
which are not justified by their terms of the contract or non-observance of the Regulations. 

 
(b) Under the provision of Minimum Wages (Central) Rules, 1950, the contractor is bound to 
allow to the labours directly or indirectly employed in the works one day rest for 6 days 
continuous work and pay wages at the same rate as for duty. In the event of default, the Engineer-
in-Charge shall have the right to deduct the sum or sums not paid on account of wages for weekly 
holidays to any labours and pay the same to the persons entitled thereto from any money due to 
the contractor by the Engineer-in-Charge concerned. 
 
(v) The contractor shall comply with the provisions of the Payment of Wages Act, 1936, 

Minimum Wages Act, 1948, Employees Liability Act, 1938, Workmen’s Compensation Act, 

1923, Industrial Disputes Act, 1947, Maternity Benefits Act, 1961, and the Contractor’s Labour 

(Regulation and Abolition) Act 1970, or the modifications thereof or any other laws relating 

thereto and the rules made thereunder from time to time. 

 
(vi) The contractor shall indemnify CIAB against payments to be made under and for the 
observance of the laws aforesaid and any other law, Labour Regulations without prejudice to his 
right to claim indemnity from his sub-contractors. 
 
(vii) The laws aforesaid shall be deemed to be a part of this contract and any breach thereof 
shall be deemed to be a breach of this contract. 

 
(viii)Whatever is the minimum wage for the time being, or if the wage payable is higher than 
such wage, such wage shall be paid by the contractor to the workmen directly without the 
intervention of Jamadar and that Jamadar shall not be entitled to deduct or recover any amount 
from the minimum wage payable to the workmen as and by way of commission or otherwise. 

 
(ix) The contractor shall ensure that no amount by way of commission or otherwise is deducted 
or recovered by the Jamadar from the wage of workmen. 
 
CLAUSE 11C 
 
In respect of all labour directly or indirectly employed in the work for the performance of the 
contractor’s part of this contract, the contractor shall at his own expense arrange for the safety 
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provisions as per C.P.W.D. Safety Code framed from time to time and shall at his own expense 
provide for all facilities in connection therewith. In case the contractor fails to make  
Arrangement and provide necessary facilities as aforesaid, he shall be liable to pay a penalty  
of Rs.200/- for each default and in addition, the Engineer -in- Charge shall be at liberty to make 
arrangement and provide facilities as aforesaid and recover the costs incurred in that behalf from 
the contractor. 
 
 

CLAUSE 11D 
 

Minimum Wages Act to be complied with 

 

The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and 
Contract Labour (Regulation and Abolition) Act, 1970, amended from time to time and rules 
framed thereunder and other labour laws affecting contract labour that may be brought into force 
from time to time. 
 

CLAUSE 12 
 

Settlement of Disputes & Arbitration 

 
Except where otherwise provided in the contract, all questions and disputes relating to the 
meaning of the specifications, design, drawings and instructions here-in before mentioned and 
as to the quality of workmanship or materials used on the work or as to any other question, claim, 
right, matter or thing whatsoever in any way arising out of or relating to the contract, designs, 
drawings, specifications, estimates, instructions, orders or these conditions or otherwise 
concerning the works or the execution or failure to execute the same whether arising during the 
progress of the work or after the cancellation, termination, completion or abandonment thereof 
shall be dealt with as mentioned hereinafter: 
 
(i) If the contractor considers any work demanded of him to be outside the requirements of  
the contract, or disputes any drawings, record or decision given in writing by the owner on any 
matter in connection with or arising out of the contract or carrying out of the work, to be 
unacceptable , the contractor may file for arbitration. The arbitrator shall be appointed by 
Competent Authority, CIAB & arbitration shall take place at Mohali under arbitration act. 

 
ii) The arbitration shall be conducted in accordance with the provisions of the Arbitration and 
Conciliation Act, 1996 (26 of 1996) or any statutory modifications or re-enactment thereof and 
the rules made there under and for the time being in force shall apply to the arbitration proceeding 
under this clause.  
iii) It is also a term of the contract that if any fees are payable to the arbitrator, these shall be 

paid equally by both the parties. 
 

CLAUSE 13 

Contractor to indemnify owner against Patent Rights 

 

The contractor shall fully indemnify and keep indemnified the owner against any action, claim 
or proceeding relating to infringement or use of any patent or design or any alleged patent or 
design rights and shall pay any royalties which may be payable in respect of any article or part 
thereof included in the contract. In the event of any claims made under or action brought against 
owner in respect of any such matters as aforesaid, the contractor shall be immediately notified 
thereof and the contractor shall be at liberty, at his own expense, to settle any dispute or to 
conduct any litigation that may arise therefrom, provided that the contractor shall not be liable 
to indemnify the owner if the infringement of the patent or design or any alleged patent or design 
right is the direct result of an order passed by the Engineer-in-Charge in this behalf. 
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CLAUSE 14 

 

14.0 INDEMNITY REGARDING DAMAGE TO PERSONS AND PROPERTY: 
 
The Contractor shall, except if and so far as the Contract provides otherwise, indemnify CIAB 

(through Indemnity bond on format approved by CIAB, before commencement of work) against 

all losses and claims whatsoever in respect of injuries or death to any person, whether CIAB or 

Contractor's employee or a third party, or loss / damage to any property whether of CIAB, 

Contractor or third party, which may arise out of or in consequence of the execution and 

maintenance of the works related to this contract. This indemnity shall be against all claims 

proceedings, damages, costs, charges and expenses whatsoever in respect of or in relation thereto. 

 

CLAUSE 15 
 
15.0 OTHER INDEMNITY 
 
The contractor shall also indemnify CIAB (through Indemnity bond on format approved by 

CIAB, before commencement of work/release of first bill) against any fine/penalty/ prosecution 

levied by any government authority for any violation of environment laws, safety norms, labour 

laws (like workmen compensation Act etc. in respect of workers engaged by the contractor), PF 

laws, health laws etc. which may occur in the process of carrying out of this work or at later 

stage. It will be the contractor's responsibility to ensure that relevant rules & regulations are 

fulfilled by him. 

 

CLAUSE 16 
 
16.0 INSURANCE:  
The contractor is required to seek Insurance policy against injury or death of his own employees 

or any third party which may result out of execution of this contract. FM agency is liable to 

replace /repair CIAB property/equipment in the event of fault /damage etc. due to the fault of 

FM agency. CIAB has insured its property. The insurance policy arranged by CIAB in this 

respect may be seen from CIAB office for knowing the conditions under which claim can be 

raised on Insurance Company. Thus, FM agency is required to inform CIAB in writing in the 

event of fault /damage/theft etc. to the property/equipment for the cause other than the fault of 

FM agency when claim can be raised on the insurance company. FM agency shall pursue on 

behalf of CIAB with the insurance company for realization of the claim to CIAB, if so desired 

by CIAB. In case of failure of FM agency to follow the above directives, FM agency shall be 

solely responsible for losses suffered by CIAB in the event of fault /damage etc. to the CIAB 

property. 
 
CLAUSE 17 
 
17.0 With-holding and lien in respect of sums due from Contractor 
 
17.1 Whenever any claim or claims for payment of a sum of money arises out of or under 

the contract or against the contractor, the Engineer-in-Charge or the CIAB shall be entitled to 

withhold and also have a lien to retain such sum or sums in whole or in part from the security, if 

any deposited by the contractor and for the purpose aforesaid, the Engineer-in-Charge or the 

CIAB shall be entitled to withhold the security deposit, if any, furnished as the case may be and 

also have a lien over the same pending finalization or adjudication of any such claim. 
 
17.2 CIAB shall have the right to cause an audit and technical examination of the works and 

the final bills of the contractor including all supporting vouchers, abstract, etc., to be made after 

payment of the final bill and if as a result of such audit and technical examination any sum is 
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found to have been overpaid in respect of any work done by the contractor under the contract or 

any work claimed to have been done by him under the contract and found not to have been 

executed, the contractor shall be liable to refund the amount of over-payment and it shall be 

lawful for CIAB to recover the same from him in any manner legally permissible; and if it is 

found that the contractor was paid less than what was due to him under the contract in respect of 

any work executed by him under it, the amount of such under payment shall be duly paid by 

CIAB to the contractor, without any interest thereon whatsoever. 

 

CLAUSE 18 

 

18.0  RATES TO BE INCLUSIVE OF TAXES & LEVIES 
 

18.1. Tendered rates must be inclusive of all taxes, duties and levies (excluding service 

tax), payable under the respective statutes. However, pursuant to the Constitution (Forty six 

Amendment) Act, 1982, if any new tax or increase/decrease in tax (except service tax) or levy is 

imposed by the statute, after the date of receipt of tenders, and the contractors thereupon 

necessarily and properly pay such taxes/levies the contractor shall be reimbursed the amount so 

paid on production of proof of payment, provided such payment, if any is not in the opinion of 

CIAB (whose decision shall be final and binding) attributable to delay in execution of work 

within the control of the contractor. CIAB will have no liability whatsoever on any account to 

pay any taxes, levies, duties etc. levied by Central / State Govt. pertaining to execution of the 

work. 

 

18.1 The contractor shall, within in a period of 30 days of imposition of any further tax 

or levy pursuant to the Constitution (Forty-six Amendment) Act, 1982 give a written notice 

thereof to the Engineer-in-charge that the same is given pursuant to this condition, together with 

all necessary information relating thereto. 

 

Clause 19 

 

19.0 Carrying out part work at risk & cost of contractor  
If contractor: 

 
At any time makes default during currency of work or does not execute any part of the work with 
due diligence and continues to do so even after a notice in writing of 7 days in this respect from 
the Engineer-in-Charge; or Commits default in complying with any of the terms and conditions 
of the contract and does not remedy it or takes effective steps to remedy it within 7 days even 
after a notice in writing is given in that behalf by the Engineer-in-Charge; or Fails to complete 
the work(s) or items of work with individual dates of completion, on or before the date(s) so 
determined, and does not complete them within the period specified in the notice given in writing 
in that behalf by the Engineer-in-Charge. The Engineer- in-Charge may invoke action under 
clause 3 or may determine the amount, if any, is recoverable from the contractor for completion 
of the part work/ part incomplete work of any item(s) taken out of his hands and execute at the 
risk and cost of the contractor, the liability of contractor on account of loss or damage suffered 
by Government because of action under this clause shall not exceed 10% of the tendered value 
of the work. 

 

CLAUSE 20 
 

20.0 Contractor to Keep Site Clean 
 
After the work is carried out by the Contractor carried out, the contractor shall remove the 
wastage, debris etc. from the site completely arising out during the preventive maintenance or 
execution of work. In case the contractor fails to comply with the requirements of this clause, the 
Engineer-in-Charge shall have the right to get this work done at the cost of the contractor either 
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departmentally or through any other agency. Before taking such action, the Engineer-in-Charge 
shall give ten days notice in writing to the contractor. 
 

CLAUSE 21 
 
21.0 Termination of Contract on death of Contractor 
 
Without prejudice to any of the rights or remedies under this contract if the contractor (in 

proprietary case) dies, the CIAB shall have the option of terminating the contract without 

compensation to the contractor’s successor. 
 
 

CLAUSE 22 
 
22.0 Contractor Liable for Damages, defects during liability period 

 
If the contractor or his working people or servants shall break, deface, injure or destroy any part 
of building in which they may be working, or any building, road, road kerb, fence, enclosure, 
water pipe, cables, drains, electric or telephone post or wires, trees, grass or grassland, or 
cultivated ground contiguous to the premises on which the work or any part is being executed, 
or if any damage shall happen to the work while in progress, from any cause whatever or if any 
defect, shrinkage or other faults appear in the work within 01 year after a certificate final or 
otherwise of its completion shall have been given by the Engineer in-Charge as aforesaid arising 
out of defect or improper materials or workmanship the contractor shall upon receipt of a notice 
in writing on that behalf make the same good at his own expense or in default the Engineer-in-
Charge cause the same to be made good by other workmen and deduct the expense from any 
sums that may be due or at any time thereafter may become due to the contractor, or from his 
security deposit or the proceeds of sale thereof or of a sufficient portion thereof. The security 
deposit of the contractor shall not be refunded before the expiry of 01years after the issue of the 
certificate final or otherwise, of completion of work, or till the final bill has been prepared and 
passed whichever is later. 
 

CLAUSE 23 
 
23.0 Contractors to Supply Tools & Plants etc. 
The contractor shall provide at his own cost all materials , plant, tools, appliances, implements, 

ladders, scaffolding and temporary works etc. required for the proper execution of the work, 

whether original, altered or substituted and whether included in the specification or other 

documents forming part of the contract or referred to in these conditions or not, or which may be 

necessary for the purpose of satisfying or complying with the requirements of the Engineer-in-

Charge as to any matter as to which under these conditions he is entitled to be satisfied, or which 

he is entitled to require together with carriage therefore to and from the work. The contractor 

shall also supply without charge the requisite number of persons with the means and materials, 

necessary for the purpose of setting out works and counting, weighing and assisting the 

measurement for examination at any time and from time to time of the work or materials. Failing 

his so doing the same may be provided by the Engineer in charge at the expense of the contractor 

and the expenses may be deducted, from any money due to the contractor, under this contract or 

otherwise and / or from his security deposit or the proceeds of sale thereof, or of a sufficient 

portions thereof. 
 
While bringing the equipments inside CIAB office campus by the contractor, necessary for 

execution of the work, the contractor shall get them verified through the representative 

nominated by Engineer-in-charge and security at the time of commencement of the work. 

Engineer-in-charge and security and contractor shall keep such verified list of above equipments 

in records. The gate pass shall be issued to the contractor in respect of those equipments which 
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have been verified in the above list, to enable him to take back his equipment after completion 

of work. 

 

CLAUSE 24 

 

24.0 Work not to be sublet. Action in case of insolvency 
The contract shall not be assigned or sublet without the written approval of the Engineer- in - 
Charge. And if the contractor shall assign or sublet his contract, or attempt to do so, or become 
insolvent or commence any insolvency proceedings or make any composition with his creditors 
or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary 
or otherwise, shall either directly or indirectly, be given, promised or offered by the contractor, 
or any of his servants or agent to any public officer or person in the employ of Government in 
any way relating to his office or employment, or if any such officer or person shall become in 
any way directly or indirectly interested in the contract, the Engineer in- Charge on behalf of the 
President of India shall have power to adopt the course specified in Clause 3 hereof in the interest 
of Government and in the event of such course being adopted, the consequences specified in the 
said Clause 3 shall ensue. 

 

CLAUSE 25 
 
25.0 Changes in firm’s Constitution to be intimated 

 

Where the contractor is a partnership firm, the previous approval in writing of the Engineer in-
Charge shall be obtained before any change is made in the constitution of the firm. Where the 
contractor is an individual or a Hindu undivided family business concern, such approval as 
aforesaid shall likewise be obtained before the contractor enters into any partnership agreement 
where under the partnership firm would have the right to carry out the works hereby undertaken 
by the contractor. If previous approval as aforesaid is not obtained, the contract shall be deemed 
to have been assigned in contravention of Clause 3 hereof and the same action may be taken, and 
the same consequences shall ensue as provided in the said Clause 3. 
 
CLAUSE 26 

 

26.0 Employment of Technical Staff and employees 

 

Contractors Superintendence, Supervision, competent Technical Staff & Employees 

 
The contractor shall provide all necessary superintendence during execution of the work and all 
along thereafter as may be necessary for proper fulfilling of the obligations under the contract. 
In case contractor fails to depute the technical representative at site rate of recovery shall be 
imposed as per provisions in CPWD manual 2014 as amended/revised by CPWD from time to 
time. 
 

CLAUSE 27 
 
27.0 If relative working in department then the contractor not allowed to tender 

 
The contractor shall not be permitted to tender for works if officials responsible for award and 
execution of contracts. He shall also intimate the names of persons who are working with him in 
any capacity or are subsequently employed by him and who are near relatives to any Officer in 
CIAB. Any breach of this condition by the contractor would render him debarred from tendering. 
 

CLAUSE 28 
 
28.0 No Gazetted Engineer to work as Contractor within one year of retirement 
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No engineer of gazetted rank or other gazetted officer employed in CIAB engineering division 
or administrative duties shall work as a contractor or employee of a contractor for a period of 
one year after his retirement from CIAB service without the previous permission of Competent 
Authority at CIAB in writing. This contract is liable to be cancelled if either the contractor or 
any of his employees is found at any time to be such a person who had not obtained the 
permission of Competent Authority at CIAB as aforesaid, before submission of the tender or 
engagement in the contractor’s service, as the case may be. 

 

CLAUSE 29 
 

29.0 Apprentices Act provisions to be complied with 

 
The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules and 
orders issued thereunder from time to time. If he fails to do so, his failure will be a breach of the 
contract and the owner may, in his discretion, cancel the contract. The contractor shall also be 
liable for any pecuniary liability arising on account of any violation by him of the provisions of 
the said Act. 
 

CLAUSE 30 
 
30.0 SUFFICIENCY OF TENDER: 
 
 The contractor shall be deemed to have satisfied himself before bidding as to the 

correctness and sufficiency of his bid for the works and of the rates and prices quoted in 

the Bill of Quantities which rates and prices shall except as otherwise provided, cover all 

his obligations under the Contract and everything necessary for the proper completion 

and maintenance of the works, if required contractor shall obtain clearances from 

concerned local authorities at his cost. The cost of any item for which contractor has 

failed to enter rate shall be deemed to be covered by other rates entered in the Bill of 

Quantities. The Contractor shall also co-ordinate with any other agency working in the 

same project, compare plans, specifications and the time schedules and so arrange his 

work that there will be no interference. CIAB shall entertain no claim on this account. 

 The rates quoted by the contractor shall also take into account the cost of the following: 

- 
 

a) INCOME TAX DEDUCTIONS: 
 

Appropriate deductions as per relevant Income Tax Rules applicable at the time shall be 

made from bills submitted by the contractor. 
 

b) RATES TO BE INCLUSIVE OF ALL LABOUR, MATERIAL ETC. 
 

The rates for all items, unless clearly specified otherwise, cover all costs for proper 

execution of work including labour, material, hire charges of machinery etc. and any 

other inputs involved during execution of the works. 

 

 C) WATER AND ELECTRIC SUPPLY 
 

CIAB will provide required supply of water and electric power to the contractor at the 

designated point. Any further extension from that source shall be organized by the 

contractor at his own expense. 

 

CLAUSE 31 
 
31.0 CONTRACT AGREEMENT: 
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The agreement shall be executed within 15 days from the date of issue of letter of award 

on a non-judicial stamp paper of appropriate value as per Indian Stamp Act applicable in 

the State in which works are being executed and the cost of the stamp paper shall be borne 

by the contractor. 

 

CLAUSE 32 
 
32.0 PRICE ESCALATION: 

 

Rates once accepted will remain fixed for the entire duration of the contract. No price 

escalation shall be applicable for this work during the stipulated or extended period, if 

any, of contract. 

 

CLAUSE 33 

 

33.0 Applicable Law 
 
The contract shall be governed by and interpreted in accordance with the laws of India for the 
time being in force. 
 
 

CLAUSE 34 
 
34.0 Force Majeure 
 
Neither Contractor nor Owner (CIAB) shall be considered in default in performance of their 
obligations if such performance is prevented or delayed by events such as but not limited to war, 
hostilities, revolution, riots, civil commotion, strikes, lock-outs, conflagrations, epidemics, 
accidents, fire, storms, floods, droughts, earthquakes or ordinances or any act of God or for any 
other cause beyond the reasonable control of the party affected or prevented or delayed. 
However, a notice is required to be given within 30 (thirty) days from the happening of the event 
with complete details, to the other party to the contract, if it is not possible to serve the notice, 
within the shortest possible period without delay. 
 
As soon as the cause of Force Majeure has been removed the party whose ability to perform its 
obligations has been affected, shall notify the other of such cessation and the actual delay 
incurred in such affected activity adducing necessary evidence in support thereof. 
 
From the date of occurrence of a case of Force Majeure, obligations of the party affected shall 
be suspended during the continuance of any inability so caused. With the cause itself and the 
inability resulting therefrom having been removed, the agreed time of completion of the 
respective obligations under this agreement shall stand extended by a period equal to the period 
of delay occasioned by such events. 
 
Should one or both parties be prevented from fulfilling the contractual obligations by a state of 
Force Majeure lasting to a period of 6 months or more, the two parties shall consult each other 
to decide regarding the future execution of this agreement. 
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 SAFETY CODE 
 
 
1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done 

from the ground, or from solid construction except such short period work as can be done safely 

from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the ladder 

and if the ladder is used for carrying materials as well suitable footholds and hand-hold shall be 

provided on the ladder and the ladder shall be given an inclination not steeper than ¼ to 1(¼ 

horizontal and 1 vertical.) 

 

2. Scaffolding of staging more than 3.6 m (12ft.) above the ground or floor, swung or suspended 

from an overhead support or erected with stationary support shall have a guard rail properly 

attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the floor or 

platform of such scaffolding or staging and extending along the entire length of the outside and 

ends thereof with only such opening as may be necessary for the delivery of materials. Such 

scaffolding or staging shall be so fastened as to prevent it from swaying from the building or 

structure. 

 

3. Working platforms, gangways and stairways should be so constructed that they should not sag 

unduly or unequally, and if the height of the platform or the gangway or the stairway is more 

than 3.6 m (12ft.) above ground level or floor level, they should be closely boarded, should have 

adequate width and should be suitably fastened as described in (2) above. 

 

4. Every opening in the floor of a building or in a working platform shall be provided with 

suitable means to prevent the fall of person or materials by providing suitable fencing or railing 

whose minimum height shall be 90 cm. (3ft.) 

 

5. Safe means of access shall be provided to all working platforms and other working places. 

Every ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in length 

while the width between side rails in rung ladder shall in no case be less than 29 cm. (11½") for 

ladder upto and including 3 m. (10 ft.) in length. For longer ladders, this width should be 

increased at least ¼” for each additional 30 cm. (1 foot) of length. Uniform step spacing of not 

more than 30 cm shall be kept. Adequate precautions shall be taken to prevent danger from 

electrical equipment. No materials on any of the sites or work shall be so stacked or placed as to 

cause danger or inconvenience to any person or the public. The contractor shall provide all 

necessary fencing and lights to protect the public from accident and shall be bound to bear the 

expenses of defence of every suit, action or other proceedings at law that may be brought by any 

person for injury sustained owing to neglect of the above precautions and to pay any damages 

and cost which may be awarded in any such suit; action or proceedings to any such person or 

which may, with the consent of the contractor, be paid to compensate any claim by any such 

person. 

 

6.All practical steps shall be taken to prevent danger to persons employed from risk of fire or 

explosion or flooding. No floor, roof or other part of the building shall be so overloaded with 

debris or materials as to render it unsafe. 

 

7. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge 

should be kept available for the use of the person employed on the site and maintained in a 

condition suitable for immediate use, and the contractor should take adequate steps to ensure 

proper use of equipment by those concerned:- The following safety equipment shall invariably 

be provided. 

 

(i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be 

provided with protective footwear and protective goggles. 
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(ii) Those engaged in white washing and mixing or stacking of cement bags or any material 

which is injurious to the eyes, shall be provided with protective goggles. 

(iii) Those engaged in welding works shall be provided with welder’s protective eye shields. 

 

(iv) Stone breaker shall be provided with protective goggles and protective clothing and seated 

at sufficiently safe intervals. 

 

When workers are employed in sewers and manholes, which are in active use, the contractors 

shall ensure that the manhole covers are opened and ventilated atleast for an hour before the 

workers are allowed to get into the manholes, and the manholes so opened shall be cordoned 

off with suitable railing and provided with warning signals or boards to prevent Accident to 

the public. In addition, the contractor shall ensure that the following safety measure are 

adhered to:- 

 

(a) Entry for workers into the line shall not be allowed except under supervision of higher 

officer. 

 

(b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 

hours before any man is allowed to enter into the manhole for working inside. 

 

(c) Before entry, presence of Toxic gases should be tested by inserting wet lead acetate paper 

which changes colour in the presence of such gases and gives indication of their presence. 

 

(d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In 

case, no Oxygen is found inside the sewer line, workers should be sent only with Oxygen kit. 

 

(e) Safety belt with rope should be provided to the workers. While working inside the manholes, 

such rope should be handled by two men standing outside to enable him to be pulled out during 

emergency. 

 

(f) The area should be barricaded or cordoned off  by suitable means to avoid mishaps of any 

kind. Proper warning signs should be displayed for the safety of the public whenever cleaning 

works are undertaken during night or day. 

(g) No smoking or open flames shall be allowed near the blocked manhole being cleaned. 

 

(h) The malba obtained on account of cleaning of blocked manholes and sewer lines should be 

immediately removed to avoid accidents on account of slippery nature of the malba. 

 

(i) Workers should not be allowed to work inside the manhole continuously. He should be given 

rest intermittently. The Engineer-in-Charge may decide the time up to which a worker may be 

allowed to work continuously inside the manhole. 

(j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency. 

 

(k) Air-blowers should be used for flow of fresh air through the manholes. Whenever called for, 

portable air blowers are recommended for ventilating the manholes. The Motors for these shall 

be vapour proof and of totally enclosed type. Non sparking gas engines also could be used but 

they should be placed at least 2 metres away from the opening and on the leeward side protected 

from wind so that they will not be a source of friction on any inflammable gas that might be 

present. 

 

(l) The workers engaged for cleaning the manholes/sewers should be properly trained 

before allowing to work in the manhole. 

 

(m) The workers shall be provided with Gumboots or non-sparking shoes bump helmets and 

gloves non sparking tools safety lights and gas masks and portable air blowers (when necessary). 
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They must be supplied with barrier cream for anointing the limbs before working inside the 

sewer lines. 

 

(n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting 

his full weight on it to guard against insecure fastening due to corrosion of the rung fixed to 

manhole well. 

 

(o) If a man has received a physical injury, he should be brought out of the sewer immediately 

and adequate medical aid should be provided to him. 

 

(p) The extent to which these precautions are to be taken depend on individual situation but the 

decision of the Engineer-in-Charge regarding the steps to be taken in this regard in an individual 

case will be final. 

 

(vi) The Contractor shall not employ men and women below the age of 18 years on the work of 

painting with products containing lead in any form. Wherever men above the age of 18 are 

employed on the work of lead painting, the following precaution should be taken:- 

 

(a) No paint containing lead or lead products shall be used except in the form of paste or 

readymade paint. 

 

(b) Suitable face masks should be supplied for use by the workers when paint is applied in the 

form of spray or a surface having lead paint is dry rubbed and scrapped. 

 

(c) Overalls shall be supplied by the contractors to the workmen and adequate facilities shall 

be provided to enable the working painters to wash during and on the cessation of work. 

 

8. An additional clause (viii) (i) of Central Public Works Department Safety Code (iv) the 

Contractor shall not employ women and men below the age of 18 on the work of painting with 

product containing lead in any form, wherever men above the age of 18 are employed on the 

work of lead painting, the following principles must be observed for such use : 

 

(i) White lead, sulphate of lead or product containing these pigment, shall not be used in 

painting operation except in the form of pastes or paint ready for use. 

 

(ii) Measures shall be taken, wherever required in order to prevent danger arising from the 

application of a paint in the form of spray. 

 

(iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust 

caused by dry rubbing down and scraping. 

 

(iv) Adequate facilities shall be provided to enable working painters to wash during and on 

cessation of work. 

(v) Overall shall be worn by working painters during the whole of working period. 

 

(vi) Suitable arrangement shall be made to prevent clothing put off during working hours being 

spoiled by painting materials. 

 

(vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be 

subsequently verified by medical officer. 

(viii) Medical examination may be done further in such cases. 

 

(ix) Instructions with regard to special hygienic precautions to be taken in the painting trade 

shall be distributed to working painters. 
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9. When the work is done near any place where there is risk of drowning, all necessary 

equipments should be provided and kept ready for use and all necessary steps taken for prompt 

rescue of any person in danger and adequate provision, should be made for prompt first aid 

treatment of all injuries likely to be obtained during the course of the work. 

 

10. Use of hoisting machines and tackle including their attachments, anchorage and supports 

shall conform to the following standards or conditions:- 

 

(a) These shall be of good mechanical construction, sound materials and adequate strength and 

free from patent defects and shall be kept repaired and in good working order. 

 

(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of 

durable quality and adequate strength, and free from patent defects. 

 

(c ) Every crane driver or hoisting appliance operator, shall be properly qualified and no person 

under the age of 21 years should be in charge of any hoisting machine including any scaffolding 

winch or give signals to operator. 

 

(d) In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 

block used in hoisting or as means of suspension, the safe working load shall be ascertained by 

adequate means. Every hoisting machine and all gear referred to above shall be plainly marked 

with the safe working load. In case of a hoisting machine having a variable safe working load 

each safe working load and the condition under which it is applicable shall be clearly indicated. 

No part of any machine or any gear referred to above in this paragraph shall be loaded beyond 

the safe working load except for the purpose of testing. 

 

(e) In case of departmental machines, the safe working load shall be notified by the Electrical 

Engineer in- Charge. As regards contractor’s machines the contractors shall notify the safe 

working load of the machine to the Engineer-in-Charge whenever he brings any machinery to 

site of work and get it verified by the Electrical Engineer concerned. 

 

10. Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 

appliances should be provided with efficient safeguards. Hoisting appliances should be provided 

with such means as will reduce to the minimum the risk of accidental descent of the load. 

Adequate precautions should be taken to reduce to the minimum the risk of any part of a 

suspended load becoming accidentally displaced. When workers are employed on electrical 

installations which are already energized, insulating mats, wearing apparel, such as gloves, 

sleeves and boots as may be necessary should be provided. The worker should not wear any 

rings, watches and carry keys or other materials which are good conductors of electricity. 

 

11. All scaffolds, ladders and other safety devices mentioned or described herein shall be 

maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed 

while it is in use. Adequate washing facilities should be provided at or near places of work. 

 

12. These safety provisions should be brought to the notice of all concerned by display on a 

notice board at a prominent place at work spot. The person responsible for compliance of the 

safety code shall be named therein by the contractor. 

13. To ensure effective enforcement of the rules and regulations relating to safety precautions 

the arrangements made by the contractor shall be open to inspection by the Labour Officer or 

Engineer-in-Charge of the department or their representatives. 
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14. Contractor shall indemnify CIAB from the disputes arising out of loss of life to its workers, 

material during the whole duration of contract agreement including defect liability period. 

 

15. Notwithstanding the above clauses from (1) to (16), there is nothing in these to exempt the 

contractor from the operations of any other Act or Rule in force in the Republic of India. 

 
Note: - The above safety precautions/provisions along with any other as may be required to 
execute the work shall be provided by contractor free of cost. 
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Schedule-A 
 

SCHEDULE/SCOPE OF WORK 

 

Building infrastructure details: 
 
Center of Innovative and Applied Bioprocessing (CIAB) is a Central Autonomous Institute under 

Department of Biotechnology, Ministry of Science and Technology, Govt. of India. The Institute 

has developed it’s new campus in 15 acres in Knowledge City, sec-81, Mohali.wtih 

approximately 77000.00 sq. fts. of built up area.The complex has one (G+3, 75000 sq fts) four 

storied buildings mainly used for laboratories & office. One Utility building where electric 

substation, DG room, HVAC plant are installed. Most of the office & Lab area are centrally air-

conditioned and others are provided with Split, window, cassette & duct-able ACs. Details of 

major electrical/mechanical equipment provided in the building are listed in Para 8.0. 

Approximately 150 people at a time would occupy and work in this complex. The office timings 

are from Monday to Friday from 0900 hrs. to 1730 hrs. However, the contractor will ensure their 

services under the scope of work are available as and when required at no extra cost to CIAB. 

Installations will have to be maintained functional at all time for which necessary maintenance 

works or rectification works should be scheduled accordingly without hindrances to the 

functional aspects of office services and nothing extra shall be paid . 

 

B: Scope of Works 

 

1.0 Scope of work 

 

The contractor shall have to take up both preventive as well as break down maintenance jobs. 

The Engineer-in charge will give instructions regarding jobs to be carried out as and when 

requirement arises at the site. The Contractor shall have to carry out the jobs in consultation with 

Engineer-in-charge and have to be completed in all respect to the entire satisfaction of Engineer-

in-charge, such as “Scheduled checking/servicing/overhauling of the panels/machines as per 

instructions of Engineer and maintenance schedules indicated in this tender document or 

recommended by manufacturers of the machine as the case may be & attending the faults in the 

machines wherever these go out of order or work inefficiently”. 

 

In other words: The scope of work includes repair/ replacement/ overhauling of all the parts of 

the machines, which become defective, inefficient or get damaged during working. The decision 

of competent authority regarding repair/ replacement/ overhauling of any part of the machine 

will be final and binding on the contractor. All the consumable and non-consumable required for 

equipment listed in schedule of quantities (List of equipment) shall be obeyed by the contractor 

during execution of the contract period. Repairing/ leakage attend of any unit is to be done by 

the contractor. Manpower, material (consumable & non consumable), tools and tackles etc. 

required are in the scope of the contractor. If service of Helper or unskilled worker is required 

for above job, it is in the scope of the contractor. All other related electrical jobs are in the scope 

of contractor.The scope of works for which bids have been invited will broadly be as per 

spectrum of services detailed in this document. 

However, bidders are advised to personally visit the site and assess the actual quantum of work 

before submission of bids. 

 

2.0 Contract Period: 

 

2.1 The successful bidder will be awarded the work for “12 x 5” months to be renewed on 

yearly basis. Contractor shall commence the work as per date specified in the Letter of award 

which will be the effective date of start of 60 months contract period. If the Contractor commits 

default in commencing the work as per issuance of written orders to commence the work, CIAB 
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shall, without prejudice to any other right or remedy available in law, be at liberty to deduct the 

AMC charges proportionally. 

 

2.2 The successful bidder must familiarize himself fully with the installations and 

corresponding arrangements in the buildings (at no extra cost to CIAB) before signing the 

AMC agreement. 

 

3.0 Spectrum of services: 

 

Electro Mechanical Equipment for which Maintenance Services are needed are detailed at 

Clause 8 below. However, this list is only indicative and under each item, any other services 

which may be relevant and necessary shall be provided by the contractor. Bidder would assess 

the actual quantum of work by visiting the site and bid accordingly.  

 

3.1  All the electrical & mechanical services of the laboratory spaces (electrical power) are 

to be maintained as per the requirement of CIAB. The requirement will broadly be to keep the 

equipment in good and efficient working condition at all the time, follow the preventive 

maintenance and periodical overhaul schedule & procedures as listed in the manuals / literature 

of the OEM, ensure safety of the equipment and personnel using it.  

3.2 The contractor shall attend to any maintenance problems and rectify the defects within 

the time limit set against different classification of rectification work as stipulated below: 
 

a) Minor/Medium rectification works- within 24 hours of notification to the contractor by 

CIAB such as, but not limited to, 

i. Repair / replacement of switches sockets plugs misc. electrical / mechanical 

faults, misc. repair/rectification works including cleaning of contacts, 

contact points, earthing points & filters etc. 

ii. Replacement of eyelets, socket, lugs & gaskets etc. in panels. 
 
b. Major rectification works/capital repair- within 72 hours of notification to the contractor 

by CIAB such as but not limited to Compressor, and replacement of certain non-stocked 

spare parts (not locally available in Mohali/Chandigarh etc.) which require the justification 

for 72 hours work schedule. 
 

However, in case of any doubt in classification of rectification work, contractor can give 

technical justification and ask for extra time for approval of Engineer in charge who will have 

power to grant such extra time/change the classification of rectification work depending upon 

the correct technical justification and a reasonability of time scheduling for such 

extension/change of classification of a particular rectification work.  
3.3 In case the contractor fails to rectify the defect(s) after handing over assets installed in CIAB 

in time limit mentioned in clause-3.2 CIAB reserves the right to get the defect(s) rectified at 

risk and cost of the contractor without further notice and will charge 20% extra on the actual 

expenditure incurred (material, manpower, machinery etc.) from the quarterly bills of the 

contractor, 

3.3.1 In case of unserviceability / dysfunction of the equipment for a period longer than as 

stated at above Penalty as detailed below shall also be imposed on the contractor and the 

amount will be recovered from their respective monthly bills. 
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 Period Penalty Remarks 
No    

1 
4 to 7 
consecutives 

@ 0.5% per day of delay to be not more 5% 
of respective monthly bill. 

In case the period is 
repeated 

 

days in 

substation  

in the same month, 

penalty 

   

will be worked out on 

pro- rata basis. 

2 
8 to15 
consecutive 

@ 1.0% per day of delay to be not more 5% 
of respective monthly bill.  

 

days in 

substation   

    

3 

More than 15 
days in 
substation 

@1.5% per day of delay to be not more 5% of 
respective monthly bill.  

    

    
 
If standby machine also remains out of order or under breakdown above penalty shall also be 

levied. 
 
NOTE: In exceptional cases, competent authority of CIAB may consider to extend the time 

limit mentioned above. The decision of competent authority shall be final and binding on the 

contractor in respect of category of rectification of defects. However, all complaints will be 

attended promptly and the time limit set for each category is the maximum time limit. 

 

4.0  A snag list of the installations covered in the present scope of work shall be prepared 

jointly by successful bidders & CIAB so as to complete the defect-rectification work well 

before the actual contract period is over. 

 

However, nothing shall be paid extra for preparation of snag list and preparation of snag list 

will not be considered as date of start. In case contractor is asked in writing to arrange 

rectification of any defect at the time of accepting the work order of AMC, the cost of 

rectification shall be reimbursed to him on actual basis. 

 

Note-1: Any damage to the installations during the currency of contract will be made good by 

the contractor without extra cost to CIAB. Further, contractor would also indemnify CIAB for 

the damages caused due to negligence in imparting the services. 

 

Note-2: Successful bidder shall submit copy of agreements with specialized agencies/associates 

of repute duly approved by CIAB including with OEMs agencies at the time of start of work as 

mentioned in above sub-clauses of clause-3.0. 

 

5.0 Responsibility of the contractor at end of the contract period: 

 

a.  All equipment taken for maintenance during the contract period shall be handed over 

back to CIAB in good working condition. 

b.  Any equipment taken outside for repair from CIAB Campus shall be handed over in 

good working condition well before the end date of contract 

c.  Passes issued by CIAB to the contractor’ employees if any shall be handed over to 

CIAB representative. 

d.  In case any equipment not handed over to CIAB in good working condition, then CIAB 

would get them repaired/procured on its own from other sources at the risk & cost of the 

contractor and the cost (along with 20% extra Charge) incurred shall be deducted from any 

payment due to him/security deposit. 
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5.1 All the employees of the contractor shall be in proper neat & clean uniform (including 

shoes) and will behave courteously, disciplined and professional manner maintaining absolute 

integrity during their duty /service hour in CIAB Campus. The employees of the contractor 

shall display their photo ID cards duly issued and signed by the contractor while attending to 

the complaint in CIAB Campus. 

 

5.2 CIAB Engineer In-Charge or his nominated officer can carry out any surprise inspection, 

without any notice and deficiencies in service equipment, spares, manpower or any other 

position of contract pointed out in inspection register maintained by contractor or through other 

means shall be made good by contractor failing which risk & cost provisions for deficient 

service shall be invoked. 

 

6.0 FREQUENCY OF MAINTENANCE 

 

The bidder shall carry out the maintenance services at the frequency detailed in maintenance 

schedule & as per guide line of OEM maintenance manual. Agencies have to attend to break- 

down service as and when required. The frequency may be increased depending up on 

requirement at site. As a whole it is to ensure that the equipments are well maintained at all the 

time. The work will be carried out at suitable timings to ensure that CIAB office work is not 

disturbed. 

 

Note-1: The date of servicing carried out and next due date of servicing in respect of 

systems shall be neatly painted on assets in small fonts for effective monitoring as per direction 

of Engineer-in-charge. 

 

Note-2:  The contractor is required to submit preventive periodical maintenance schedule 

for approval by Engineer-in-charge at the time of starting the work after attending the 

scheduled/routine maintenance, contractor will submit service report (s) of OEMs as and when 

preventive periodical maintenance of any installation becomes due/ is carried out. 

 

7.0 OTHER REQUIREMENTS TO BE FULFILLED BY THE BIDDER: 

 

7.1  All coordination in respect of legal obligations of CIAB for this Contract in terms of 

any accident/ incident /inspection, Govt. department’s viz. PSPCL or Other local authority like: 

Pollution control board, Central Electricity Authority etc. shall be carried out by the contractor. 

However, contractor will provide / furnish such information to Engineer-in-charge as may be 

required during investigations.  

 

7.2  Bidder should in his technical bid provide detail of the manpower and equipment, 

bidder proposes to be used/ deployed by him/ those to render the Services covered in these 

Tender documents. 

7.3  Bidder has to provide a list of spares which are to be replaced / required on a regular 

basis for necessary action at CIAB. 

7.4  An undertaking for supply of spares for various assemblies (components) & 

subassemblies of manufacturer obtaining a clearance from various OEMs shall be submitted. 
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8.0 List of equipment: 

 

S.NO PANEL PANEL DESCRIPTION LOCATION QTY 

1. HT PANEL 

(Precision system 

Control, India) 

Incomer- 630 amps electrically operated trip 

free type vacuum circuit breaker: 1Nos    

Outgoing- 630 

UTILITY 1 HT 

ROOM 

1 

2. 630KVA 

TRANSFORMER 

( Universal, UPT  

Spares and service) 

630 kva 3 phase, 11/ 0.415 Kv indoor  dry type 

Transformer, HT side cable termination box 

suitable for 11 Kv, 3c x 240 sq.mm XLPE 

cable and LT terminal box suitable for 

termination of 4 nos.  3.5C 185sq mm Al. 

XLPE cable 

Utility 1 

transformer room 

2 

3. MAIN LT PANEL 

(Precision system 

Control, India) 

Section- 1                                                                           

Incomer-                                                                               

a) 2 Nos 1000A FP                                                        

Outgoing –                                                                         

A) 630A TPN MCCB -1NOS.                                                               

B) 630A FP MCCB- 1 NOS.                                                            

C) 400A FP MCCB -1NOS.                                             

D) 250A FP MCCB-2 NOS.                                                    

E) 125A FP MCCB -1 NOS. 

BUSCOPLER-  

1 NOS 1000A FP, 50 KA ( Icu= Ics= Icw ) 

ELECTICALLY OPERATED HORIZONTAL 

DRAWOUT TYPE ACB WITH 

MICROPROCESSOR RELEASE FOR O/L, 

S/C E/F PROTECTION & RS-485 PORT FOR 

COMMUNICATION  

SECTION-2                                                                                  

2 NOS 1000A FP                                                                             

A) 800A FP EDO ACB: 1 NOS.                                                           

B) 630A TPN MCCB: 1NOS                                                          

C) 630A FP MCCB: 2 NOS                                                              

D) 400A FP MCCB: 1NOS.                                                             

E) 250FP MCCB : 1NOS                                                                                                                                                                                                                                                                                 

                                                                                              

  

4 DG 

SYNCRONIZATION 

PANEL (Precision 

system Control, 

India) 

Incomer breaker as per DG set rating & 2 nos. 

1000A Breaker feeder also with necessary 

control wiring  

UTILITY 1 LT 

ROOM AREA 

1 

5 225 KVAR 

CAPACITOR 

PANEL (Precision 

system Control, 

India) 

Incomer-                                                                          
a) 630A TPN MCCB – 1NOS.                                                        

Busbar                                                                                   
a) 630A 4 pole heat shrinkable sleeved tinned 

copper busbar  (100% neutral) -1 set                                        

Outgoing-                                                                                      

a) 50 KVAR Capacitor  with 125A TP MCCB , 

16 Ka  thermal magnetic release auto manual 

push button , ON/off indicating lamp, 

thermistor  module – 2 set   

UTILITY 1 LT 

ROOM AREA 

1 
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b) 25 KVAR Capacitor with 63 A TP MCB, 10 

kA, ON/OFF indicating lamp, thyristor module 

– 3 sets  

5 225 KVAR 

CAPACITOR 

PANEL (Precision 

system Control, 

India) 

Incomer-  a) 630A  UTILITY 1 LT 

ROOM AREA 

1 

6 Normal power panel 

(Precision system 

Control, India) 

Incomer –                                                                                         
a) 1 no. 800A FP, 50 kA (Icu=Ics=Icw), 

electrically operated horizontal draw out type 

ACB with microprocessor release  for O/L  S/C 

E/F protection & RS- 485 port for 

communication.                                                    

Busbar-                                                                                

a) 800A, 4 pole heat shrinkable sleeved tinned 

copper busbar (100% neutral) - 1set                                     

Outgoing-                                                                                        

a) 630A FP MCCB: 1 NOS                                                                

b) 400A FP MCCB: 1 NOS.                                                                  

c) 63A FP MCB: 22NOS.                                                                           

d) 40A FP MCB: 4NOS.                                                                         

e) 32A FP MCB: 1NOS.                                                                   

f) 25A FP MCB: 3 NOS. 

CIAB building 

ground floor wing 

Y utility room 

1 

8 Lighting panel  Incomer-  

a) 125A FP MCCB: 1 NOS.                                 

 Busbar -                                                                                        
a) 125A, 4 pole heat shrinkable sleeved tinned 

copper busbar (100% neutral) - 1set                               

Outgoing -                                                                             

a) 100A FP MCCB: 1 NOS                                                                

b) 63A FP MCCB: 2 NOS.                                                                  

c) 40A FP MCB: 11NOS.                                                                           

d) 25A FP MCB: 1NOS.                                                                    

CIAB building 

ground floor wing 

Y utility room 

1 

9 Main UPS Panel  Incomer-   

a) 630A FP MCCB: 1 NOS                        

Busbar-                                                                                                
a) 630A, 4 pole heat shrinkable sleeved tinned 

copper busbar (100% neutral) – 3 set                           

Outgoing- a) 400A FP MCCB: 3 NOS                                                                

b) 250A FP MCCB: 1 NOS.                                                                  

c) 25A FP MCB: 1NOS.                                                                         

CIAB building 

ground floor wing 

Y utility room 

1 

10 Sub Normal Power 

Panel 
Incomer-  

a) 630A FP MCCB: 1 NOS                          

Busbar-                                                                                                

a) 630A, 4 pole heat shrinkable sleeved tinned 

copper busbar (100% neutral) – 1 set                       

Outgoing- a) 160A FP MCCB: 7 NOS                                                                 

CIAB building 

ground floor wing 

Y front of FHC 

shaft 

1 
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11 SUB UPS PANEL Incomer-  

a) 400A FP MCCB: 1 NOS                         

 Busbar-                                                                                                
a) 630A, 4 pole heat shrinkable sleeved tinned 

copper busbar (100% neutral) – 1 set                           

Outgoing- a) 125A FP MCCB: 4 NOS                                                                

b) 250A FP MCCB: 2 NOS.                                                                  

c) 25A FP MCB: 1NOS.                                                                            

CIAB building 

bioprocessing area 

1 

12 UPS power 

distribution panel   
Incomer- 

a) 630A FP MCCB: 1 NOS     

Busbar-                                                                                                
a) 630A, 4 pole heat shrinkable sleeved tinned 

copper busbar (100% neutral) – 3 set                           

Outgoing- a) 400A FP MCCB: 1 NOS                                                                

b) 63A FP MCCB: 20 NOS.                                                                  

c) 40A FP MCB: 2NOS.                                                                    

d) 32A FP MCB: 1NOS.                                                                                                                                                    

CIAB building 2nd 

floor utility room 

1 

13 HVAC Panel Incomer- a) 250A FP MCCB: 1 NOS                        

Busbar-                                                                                                

a) 250A, 4 pole heat shrinkable sleeved tinned 

copper busbar (100% neutral) – 3 set                           

Outgoing- a) 100A FP MCCB: 1 NOS                                                                

b) 63A FP MCCB: 20 NOS.                                                                  

c) 40A FP MCB: 2NOS.                                                                    

d) 25A FP MCB: 1NOS.                                                         

e) 16A FP MCB: 1 NOS.                                                                                                                                                  

One at Chiller 

plant Utility 1 and 

2nd at CIAB 

building 3RD floor 

utility room 

2 

14 Lightening Arrestor  CIAB Building 02 

 

Note: 
a. The contractor has to repair / replace items which are absolutely required for operation 

& maintenance of equipment’s in working condition. Repairing /replacing works shall 

be informed to the authority and same shall be obtained approval prior to 

commencement of work. 
 
 

MAINTENANCE SCHEDULE 
 

Contractor has to carry out monthly, quarterly & seasonally as per guide line of OEM manual 

& as per schedule.   

 

A. Transformers:  
  

Monthly:  
a) Check winding temperatures, check for abnormalities & recording them.  

b) Observe and record Load (amperes) and Voltage. Check against rated figure.  

c) Visual check for overheating if any at terminal connections (Red hots) and observation for 
any unusual internal noise. This check is must in each shift.  

d) Cleaning of bushings, inspect for any cracks or chippings of the Porcelain and checking of 
tightness of clamps and jumpers.  
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e) Measurement of IR values of transformer with suitable megger according to the rating of the 
transformer. Recording of the values specifying the temperature at which measurements are 
taken  

f) Cleaning / dusting out of coils from the compartment.   

g) Checking of temperature alarms by shorting contacts & checking 

its accuracy.    

 

Quarterly:  
a)Testing of surge relays, master trip relay etc. trips for correct operation.  

b) Checking of all connections on the transformer for tightness such as bushings, earth 

connection.  

c) Calibration & testing of all protection devices and indicators.  

d) Measurement of magnetizing current at normal tap and extreme taps.  

e) Measurement of winding resistance.  

f) Test such as:  OCC, Short ckt, vector group test, load test & Ratio test 

etc. shall be carried out.   

g) IR value of incomer cable.   

  

  

Circuit Breakers:  

Monthly:  
a) Visual inspection:   

a) Air cleaning with blower.  

b) Cleaning of circuit breaker body and bushings.  

c) Auxiliary contacts cleaning.  

d) Tightening of nuts and bolts.  

e) Checking breaker Operation (Local/Remote operation).  

f) Check anti-condensation protection.  

g) Check of motor control  

h) Checking and sealing of cable entry holes.  

i) Use of anti-corrosion spray where required.  

j) Oiling and greasing of all moving parts.  

k) Functional check of trip circuit.  

l) Checking ON/OFF Timings of Circuit breaker poles.  

m) Complete servicing, lubricating and greasing of all moving parts.  

Quarterly:  
a) Visual inspection:   

b) Air cleaning with blower.  

c) Measurement of contact resistance and contact gap.  

d) Operation of control and Auxiliary circuits.  

e) Recharge time of operating mechanism after specified sequence.  

f) Checks on specific operations.  

g) Inspection and operation of control circuit.  

h) Measurement of Humidity if necessary.  

i) Touch up painting wherever required.  

j) Checking contact resistance of Breaker main contacts.  

k) Checking of circuit breaker position level by using sprit level indicator.  

l) Mechanism checking and lubrication to all moving parts.  

m) IR values of Power and Control Circuits.  

n) Operating circuits power consumption during operations.  

o) Verification of correct rated operating sequence.  

p) Checking and adjustment of Track alignment and Interlocking mechanism.  
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Lightning Arrestors  
  

a) Checking the readings of surge arrestor counters.  

b) Cleaning of porcelains Insulators of LA.  

c) Removing of bird nests, if any.  

d) Monitor the total leakage current (capacitive and resistive current) and resistive current.  

e) Records of the number of operations of the Arrester should be maintained and if more 

number of operations are seen then the same should be informed to the concerned authority. 

f) Testing of counters  

  

Isolator

s Quarterly:   
a) Check for tightness of nuts and bolts, drive tube locknuts, drive lever and Phase 

coupling plan bolts etc.,  

b) Open the disconnected and earthing switch and inspect the contacts. (Wipe the 
contact surface with solvent).  

c) Check for contact surface coating/wearing. After maintenance and inspection, 
smear the contact surface lightly coated with contact lubricant (petroleum jelly).  

d)  Check for split pins in clevis replace the same if damaged.  

e)  Lubricate all clevis pins.  

f)  Check contact gap, if found inadequate replace contact spring.  

  

  

Control & Relay Panels:  
a) Check for any tripping chattering in the electrical parts, abnormal noise, overheating in the 

panels.  

b) Check whether indication lamps, annunciator lights, bell, buzzers and hooter are working.  

c) Check all terminal cubicles for healthy contacts, minor repairs/services/cleaning etc.  

d) Observe the annunciation window, and there is any alarm then consults the concerned 
authority.  

e)  Check panel for proper closing.  

f) Cleaning of relay cases of dirt etc.  

g) Cleaning the panels, relay covers, blowing dust from inner side of panels.  

h) Voltage of DC supply.  

i) Physical checks of all wiring & connections.  

j) Check for the proper working of all ammeters, voltmeters, relays, contactors malfunction 
etc.  

k) Clean the panels from inside with the help of the blower/ vacuum cleaners.  

l) Check all the cables for overheating, tightness of the glands, lugs & crimping.  

m) Check the fuse-link & fuse holders.  

n) Check the control wiring of the panel along with the controls for the proper functioning and 
tripping at the preset parameters.  

o) Tightening of all earthing connections.  

p) Check the operation of MCB, relays,Etc.,  

q) Testing and calibration of relays.  

  

LT Panel:  

Monthly:   
a) Visual inspection  

b) Check whether indication lamps, selector switch, TNC & all meters are working.  
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c) Checking and ensuring the closing of all the panel doors etc.,  

d) Check whether all relays, are functioning properly.  

e) Checking and sealing of cable entry holes.  

f) Checking of D.C. supply & control switchgear.  

g) Checking of Indication lamps, replacement if required.  

h) Checking of Indication Meter and rectification/replacement if, required.  

i) Checking/replacement of fuses if required.  

j) Checking of Bus bar connection, Tightening of nut bolts, cleaning of bus bar if, required.  

k) Cleaning and tightening of bus bar in the bus bar chamber.  

l) Tightening of all earthing connections.  

m) Checking and sealing of cable entry holes.  

n) Cleaning of the inside and outside panels using blowers and vacuum cleaner.  

o) Checking of D.C. supply & control switchgear.  

 

Quarterly:   

 

a) Checking & ensuring the closing of the wall panels/panel doors including the supply of 

necessary material if required.  

b Cleaning of circuit breakers, lubricating the moving parts as per maintenance procedure  

c) Checking of alignment in racking mechanism of breakers for free and smooth movement of 

circuit breakers  

d) Checking of contact wearing of circuit breakers  

e) Checking of mechanical/ electrical interlocks, interlocks within the switchboard to ensure 
proper functioning of same  

f) Functional operations check of limit switches, auxiliary contacts Etc.,  

g) Visual inspection of earth connections and checking of tightness  

h) Measurement of insulation resistance value of circuit breakers  

i) Measurement of contact resistance of circuit breaker poles  

j) Measurement of circuit breaker closing and tripping time  

k) Functional operations check of circuit breaker  

l) During operation, any of the items found malfunctioning must be replaced.   

m) Measurement and recording of IR values for Main Bus bar.  

n) Checking of all terminations for tightness.  

o) Checking of CT, PT and Relays connections for tightness.  

p) Testing of all panel Relays and Meters, CT & PT.  

  

CABLE NETWORK:  
a) Visual inspection of cables.  

b) Checking all cable terminals & joins for overhauling /loose connections and tightening, 
terminating, rejoining.   

c) Checking and recording of IR values of all cables with Megger of suitable range.  

  

EARTHING SYSTEM:  
a) Watering and proper closing of earth pit chamber Checking of all earthing connections, joints 

and cleaning and tightening thereof.  

b) Checking and recording of earth resistance of all points, pits and taking corrective action to 
improve it, if required.  

c) Identification marking and updating the details of the indication board  

   

PROTECTIVE RELAYS:  
a) Visual inspection and cleaning from outside.  

a) Checking of each relay for its correct operation by secondary injection.  

b) Cleaning of relay contacts by cleaning agent.  
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c) Calibration of relay.  

d) Checking of current/voltage setting as per recommended setting.  

e) Checking of time characteristic as per recommended setting.  

11 KV HT Panels: 

  

Monthly:   
a) Visual inspection  

b) Check whether indication lamps, selector switch, ammeter, MF meters Etc.,are working.  

c) Checking and ensuring the closing of all the panel doors etc.,  

d) Check whether all relays, are functioning properly.  

b) Checking of control scheme for healthiness.  

c) Visual Checking of Panel Meters.  

d) Checking of heater circuit & rectification if required.  

e) Checking handles and doors & rectification if required.  

f) Checking and sealing of cable entry holes.  

g) Tightening of all earthing connections.  

Quarterly:   
a) Measurement and recording of IR values for Main Bus bar.  

b) Checking of all terminations for tightness.  

c) Checking of CT, PT and Relays connections for tightness.  

d) Testing of all panel Relays and Meters CT & PT.  

e) Measurement of insulation resistance value of circuit breaker.  

f) Measurement of breaker closing and tripping time.  

g) Vacuum test  

h) Measurement of contact resistance  

i) Checking of control circuit  

j) Visual inspection of earth connections and checking of tightness  

k) Checking of mechanical and electrical interlocks, interlocks within the switch board to 
ensure proper functioning of the same.  

l) Checking and sealing of cable entry holes  
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SCHEDULE-B 

 
Reference to Conditions of Contract 
 
Name of Work: Non Comprehensive Annual maintenance Contract of HT/PLC controlled 

LT Panels, DG panels and Dry type transformer (630 KVA) in 11 KV substation at CIAB 

campus, sec-81, Mohali -Punjab, India 

 

(i) Estimated value of tender: Approx.Rupees 3 lacs (for 12 months) 

(ii) Tender Fee                       : Rs.500/-only 
(iii) Earnest Money      :  Rs.6, 000/- 

(iv) Performance Guarantee   :  5% of tendered value 
(v) Security Deposit              : 2.5% of tendered value 

(vi) Date of Publication of Tender: 22-03-2019 
(vii) Last date of receipt of tenders: 05-04-2019 
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SCHEDULE-C 

 

FORM OF PERFORMANCE  
SECURITY (GUARANTEE) 

 

Form of Performance Security (Guarantee) Bank Guarantee Bond 
 
In consideration of the Chief Executive Officer, CIAB (hereinafter called “The Institute”) having offered to 
accept the terms and conditions of the proposed agreement between…………………………….and  
………………………(hereinafter called “the said Contractor(s)”) for the 
work…………………………………………………… (hereinafter called “the said agreement”) having 
agreed to 
production of an irrevocable Bank Guarantee for Rs. …………. (Rupees ………………………………… 
only) as a security/guarantee from the Contractor(s) for compliance of his obligations in accordance with 
the terms and conditions in the said agreement.  

1. We, ………………………………. (hereinafter referred to as “the Bank”) hereby undertake to pay 
to the Institute an amount not exceeding Rs. ……………………….. (Rupees………………. Only) 
on demand by the Institute.  

2. We, ……………………………….(indicate the name of the Bank) do hereby undertake to pay the 

amounts due and payable under this guarantee without any demure, merely on a demand from the 

Institute stating that the amount claimed as required to meet the recoveries due or likely to be due 

from the said Contractor(s). Any such demand made on the bank shall be conclusive as regards the 

amount due and payable by the bank under this Guarantee. However, our liability under this 

guarantee shall be restricted to an amount not exceeding Rs. …………….. (Rupees------------------ 

……………….only) 
   

3. We, the said bank further undertake to pay the Institute any money so demanded notwithstanding any 
dispute or disputes raised by the Contractor(s) in any suit or proceeding pending before any court or 
Tribunal relating thereto, our liability under this present being absolute and unequivocal. The payment 
so made by us under this bond shall be a valid discharge of our liability for payment thereunder and 
the Contractor(s) shall have no claim against us for making such payment. 

  
4. We, ……………………………. (indicate the name of the Bank) further agree that the guarantee 

herein contained shall remain in full force and effect during the period that would be taken for the 
performance of the said agreement and that it shall continue to be enforceable till all the dues of the 
Institute under or by virtue of the said agreement have been fully paid and its claims satisfied or 
discharged or till Engineer-in-Charge on behalf of the Institute certified that the terms and conditions 
of the said agreement have been fully and properly carried out by the said Contractor(s) and 
accordingly discharges this guarantee. 

  
5. We, ……………………………. (indicate the name of the Bank) further agree with the Institute that 

the Institute shall have the fullest liberty without our consent and without affecting in any manner our 
obligation hereunder to vary any of the terms and conditions of the said agreement or to extend time 
of performance by the said Contractor(s) from time to time or to postpone for any time or from time 
to time any of the powers exercisable by the Institute against the said Contractor(s) and to forbear or 
enforce any of the terms and conditions relating to the said agreement and we shall not be relieved 
from our liability by reason of any such variation, or extension being granted to the said Contractor(s) 
or for any forbearance, act of omission on the part of the Institute or any indulgence by the Institute to 
the said Contractor(s) or by any such matter or thing whatsoever which under the law relating to 
sureties would, but for this provision, have effect of so relieving us. 
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6. This guarantee will not be discharged due to the change in the constitution of the Bank or 

the Contractor(s). 

 
7. We, ……………………………. (indicate the name of the Bank) lastly undertake not to 

revoke this guarantee except with the previous consent of the Institute in writing. 
  

8. This guarantee shall be valid up to satisfactory completion of work at site and as 
per successful completion of time schedule period given in tender document….…unless 
extended on demand by the Institute. Notwithstanding anything mentioned above, our 
liability against this guarantee is restricted to Rs.…………………… (Rupees 
………………..) and unless a claim in writing is lodged with us within six months of the 
date of expiry or the extended date of expiry of this guarantee all our liabilities under this 
guarantee shall stand discharged. 

 

Dated the ………………..day of ……………………for………………….(indicate the name of 

the Bank) 
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SCHEDULE-D 
 

BILL OF QUANTITIES 
 

Name of work: Non Comprehensive Annual maintenance contract of HT/PLC controlled 

LT Panels, DG panels and Dry type transformer (630 KVA) in 11 KV substation at Center 

of Innovative and Applied Bioprocessing (CIAB), Mohali. 
 

S.No. Details of Services Unit Qty. Rate (Rs.) in words & Amount  

    figures (Rs.)  

       

 Non Comprehensive 
Annual maintenance 
contract of HT/PLC 
controlled LT Panels, DG 
panels and Dry type 
transformer (630 KVA) in 
11 KV substation  
(reference Scope of work 
and inventory at  Schedule 
A) 

Month 1st 12    

  months    

  
 

   

1  
 
2nd 12    

 

 months    

     

 
 
3rd 12    

 

months 

   
 
4th  12 
months    

5th  12 

months    

 Total      

       

 Rebate if any      

       

 Net total      

        
 
Remarks: The scope of work under each item of BOQ shall be as per detail given under 

“Spectrum of Services” in Clause 3.0 of Schedule A 

. 

Date-------- Signature of Authorised  

Place 

Representative of the 

bidder………….  

Bidder’s Stamp------------ 
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SCHEDULE-E 

 

FORM OF AGREEMENT  
(To be executed on non-judicial stamp paper of Rs.50/-) 

 
Agreement No: ____________ Dated: ______________ 

 

THIS AGREEMENT is made on _______ day of ________ (month), _____(year)  between CIAB,  AN 

AUTONOMOUS INSTITUTE OF THE DEPARTMENT OF BIOTECHNOLOGY, GOVT. OF INDIA hereinafter 

called CIAB, (which expression shall, wherever the context so demands or requires, includes their successors in 

office and assigns) on the one part and M/s. __________ hereinafter called the Contractor (which expression shall 

wherever the context so demands or requires, include his/their successors and assigns) on the other part. 
 
WHEREAS the CIAB is desirous that certain works should be executed viz. (brief description of the 

work).................... and has by Letter of Acceptance dated ______ accepted the tender submitted by the contractor 

for the execution, maintenance and completion of such works at a total contract price of Rs.-------------------- 

(Rupees-----------------------only). 
 
Now THIS AGREEMENT WITNESSETH as follows:  

1. In this agreement, words and expressions shall have the same meaning as are respectively assigned to 

them in the conditions of contract hereinafter referred to. 

2. The following documents in conjunction with Addendum/ Corrigendum to Bid Documents shall be 

deemed to form and be read and construed as part of the agreement viz: 

a. This Form of Agreement 

b. The Letter of Award dated ________ 

c. Priced Schedule (Bill) of Quantities 

d. Amendments to Tender Documents 

e. Prequalifying Criteria- Section 

f. Conditions of Contract /  Clauses of Contract 

g. Notice Inviting Tender and Instructions to bidders- 

The aforesaid documents shall be taken as complementary and mutually explanatory of one another, but in the 

case of ambiguities or discrepancies, shall take precedence in the order set out above.  
3. In consideration of the payment to be made by the CIAB to the contractor as hereinafter mentioned, the 

contractor hereby covenants with the CIAB to execute, complete and maintain the works in conformity in 

all respects within the provisions of the contract.  
      4. The CIAB thereby covenants to pay to the contractor in consideration of the execution, completion and 

maintenance of the works at contract price at the time and in the manner prescribed by the contract. 

 

In WITNESS whereof the parties hereto have caused their respective common seals to be here into affixed (or have 

herewith set their respective hands and seals) the day and year first above written. 
 

SIGNED, SEALED AND DELIVERED BY 

 

M/S.________________ (for contractor) 

 
 
______________________(for CIAB) 

 
In the capacity of ______________ 

  
In the capacity of _________________ 
  

On behalf of:  Contractor 
  
On behalf      

 

  
Of CIAB 
 

 
In the presence of 

  
In the presence of 
  

1. __________________________ 
  
1. _____________________________ 
  

2. __________________________ 
  
2. _____________________________ 
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Proforma - 1 
 
No. 
 
To, 

 
 
Date: 

 

The Chief Executive Officer, 
Center of Innovative and Applied Bioprocessing (CIAB), 
Knowledge City, Sector-81 

Mohali-140306 
 
Sub: Letter of submission of Bid 
 
Sir, 
 

1. Having examined the drawings, Conditions of Contract, Specifications, Bill of Quantities etc. incorporated 

in the bid documents for the execution of above work and having visited and examined the site of said works, 

I/we the undersigned, offer to execute the said works in conformity with the said drawings, conditions of 

contract, specifications, bill of quantities etc. for the sum as indicated in the Bill of Quantities or such sum 

as may be ascertained in accordance with the said conditions. 
2. Should this tender be accepted I/we undertake to commence the work within the period as per date specified 

in the Letter of award for the said work and further undertake to perform whole of the work comprised in the 

contract for a period of 12x3 months. I/we agree to abide by this tender for a period of 90 days from the date 

of opening of Technical Bid or such extended period as may be mutually agreed as prescribed in Instruction 

to Bidders and shall remain binding upon us and may be accepted at any time before the expiry of that period. 
3. 

a. A sum of Rs6,000 ( Rs. Six thousand only) towards earnest money deposit in the form of 

demand draft/ Pay order bearing no.: ………………………………drawn on 

………………………………………………..dated………………….in terms of the Instruction 

to Bidders is enclosed. 

b. Sum of Rs.500.00 towards cost of tender document if (downloaded) in the shape of Demand draft 

bearing no………………drawn on ………………………… ………………….. 
 

dated………………………..is enclosed. 
 

4. Unless and until an agreement is prepared and executed, this bid, together with CIAB written acceptance 

thereof, shall constitute a binding contract between us. 
5. We understand that CIAB is not bound to accept the lowest or any bid CIAB may receive. 
6. Name of the partner/ representative of the firm authorized to sign: 

 
 

a) ________________________ b) _____________________ 
 

Or 
 

Name of persons having power of attorney to sign the contract (certified true copy of the Power of attorney 

should be attached) 
 
Yours faithfully, 
 
 
Signature of the Bidder 
 
Permanent address_________________________________________________ 
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Local Address_____________________________________________________ 
 
Note: The contractor is to fill up the blanks in above form before signing & submitting the bid. 
 
7. This application is made in the full understanding that: 
 

(a) bids by pre-qualified bidders will be subject to verification of all information submitted for pre-

qualification at the time of bidding. 
 

(b) CIAB reserve the right to :  
i) Amend the scope and value of any contracts bid under this work. 
ii) Reject or accept any bid, cancel the pre-qualification process and/or bidding process, and 

reject all the bids and CIAB shall not be liable for any such action and shall be under no 

obligation to inform the bidder of the grounds for the 7(b) above. 
 
 

 

Signature of Authorised Representative of the bidder 
 

Bidder’s Stamp- 
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Proforma – 2 
 
 

Letter for Unconditional acceptance of Bid Conditions 
 

 
No. Dated 
 
To,  

The Chief executive Officer, 
Center of Innovative and Applied Bioprocessing (CIAB), 
Knowledge City, Sector-81 

Mohali-140306 
 
Sub: - Unconditional Acceptance of Bid Conditions 
 

 
Sir, 
 

1. I have read and examined all the conditions in the bid documents for the subject work and we hereby 

unconditionally accept the bid conditions entirely for the said work. 
 

2. I/we hereby submit our Bid and undertake to keep it valid for a period of 90 days from the date of opening 

of Technical Bid. 
 

3. I/we undertake to execute the above items strictly in accordance with the requirements and particulars/ 

Specifications stipulated in the Bid documents. 
 

4. I/we hereby further undertake that during the said period: 
 

a. I/we shall not vary/alter or revoke my/our bid during the validity period of Bid. 
 

b. I/we have quoted for the complete scope of the said work. 
 

c. I/we undertake to abide by the terms and conditions as stipulated in CIAB bid documents 

and as amended thereafter. 
 

5. I/we have not enclosed any condition/ deviation to conditions of Bid documents in the Envelope containing 

Price bid. 
 

6. I/we agree that in case of any condition is found to be quoted by us in the Price Bid, my/our bid will be 

rejected and my earnest money deposit is liable to be forfeited. 
 

7. This undertaking is in consideration of CIAB agreeing to open my bid, considering and evaluating the same 

for the purpose of award of work in terms of provisions of Bid documents. 
 
 

Signature of Authorised Representative of the bidder…………………………………………. 
 

Designation ………………………….. 
 

Date…………………………………. 
 

Bidder’s Stamp 
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Proforma - 3 
 

List of similar works completed during last 3 years 
 

S. Client’s Name 
Bidder’s 

        
 

No. name, of work        

Ref to 
 

 Address  Scope Agreement/ Contract Value Locati- Date Date of  
 

 &  of work Letter of (Rs. In lacs) on of completion Suppor 
 

 contact   Award No. Award- Actual  start As Actua -ting 
 

 no.    ed    per l Docum 
 

         LOA  -ents 
 

           submit 
 

           -ted 
 

           by bid 
 

           -der 
 

            
 

1 2 3 4 5 6 7 8 9 10 11 12 
 

            
 

            
 

            
 

            
 

            
 

            
 

            
 

            
  

 
1. Note-1: The bidder shall produce an attested copy of the referred completion certificate from the owner 

companies indicating name of work, description of work done by the bidder, date of start, date of completion 

(contractual & actual including extensions if any), value of material supplied free of cost by the client. When 

the owner company is private one, the certificate from the company must be supported by TDS certificate 

issued by the company. Bidder should be in a position to produce the original certificate, if required. 
 

2. Note-2: CIAB reserves the right to cross checks the certificate(s) directly with the issuing authority 

/authorities/clients or any other firm/ party. 
 

3. Note-3: Information must be furnished on only works carried out by the bidder in his firm’s own name. 

Works carried out as a partner in joint venture shall not be included in this Performa. 
 

4. Note-4: The bidder shall number the pages of the documents submitted by him against Pre-qualification 

requirements/Criteria and such reference number of relevant completion certificate(s) against completed 

work(s) if any shall be indicated under Column.no.11 of above table. 
 
 
 

Signature of Authorised Representative of the bidder……………….………. 
 
 

Bidder’s Stamp 
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Proforma - 4 
 
Proforma for submission of past Contractual Performance/Declaration by the bidder (Affidavit on non-

judicial stamp paper of  

Rs.10/- duly attested by Notary/Magistrate) 

This is to certify that we, M/s _______________________________________, in submission of this offer confirm that:  
 
 
1. We have not made any misleading or false representation in the forms, statements and attachments in proof of the 

qualification requirements. 
2. We do not have records of poor Performance such as abandoning the work, not properly completing the contract, 

inordinate delays in completion, litigation history or financial failures etc. 
3. Our Business has never been banned with us by any Central/State Govt. department/Public sector Undertakings or 

Enterprises of Central/ State Govt. 
4. We have submitted all the supporting documents and furnished the relevant details as per the prescribed format.  
5. The information and documents submitted with the tender by us are correct and we are fully responsible for correctness of 

the information and documents submitted by us. 
6. We have not submitted fraudulent document/ information either in present or past tenders. 
 
 
 

 
Signature of Authorized Representative of the bidder 

 
 

 

 

Bidder’s Stamp 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 



Page 60 of 60 
 

 
 
 
 

PRICE REASONABILITY CERTIFICATE 

 

This is to certify that we have offered the maximum possible discount to you in our Quotation No. -------

------------ dated ------------------------ for (Currency/Value) Rs --------------- exclusive of applicable GST 

towards Annual maintenance contract charges of HT/PLC controlled LT Panels, DG panels and Dry type 

transformer (630 KVA) in 11 KV substation.  We would like to certify that the quoted price are the 

minimum and we have not quoted the same item on lesser rates than those being offered to CIAB, to any 

other customer nor we will do so till the validity of offer or execution of purchase order, whichever is 

later. 

 
 
 

Authorized signatory of Contractor 

With Office Seal/Stamp 
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