
 
                      

Center of Innovative and Applied Bioprocessing (CIAB) 
                                                        Sector-81, Knowledge City, PO Manauli,  

                S.A.S Nagar, Mohali 140306, Punjab, India    

       नवोने्मषी एवं अनुप्रयुक्त जैव - प्रसंस्करण कें द्र (सीo आईo ऐo बीo)  
A National Institute under the Department of Biotechnology (Govt. of India) 

 

CIAB/7(73)/2018-works               08th October 2020   

                         CORRIGENDUM  

1. Attention is invited to the NIQ ref no. CIAB/7(73)/2018/works for Annual Operation & 

Maintenance Contract of Heating, Ventilation and Air-conditioning (HVAC) system and Integrated 

Building Management system (IBMS) of CIAB campus, Knowledge City, sector-81, Mohali-Punjab, India. 

The Bids submission and tender Opening date has been extended as per the following details: 

   

  
  
CIAB/7(73)/2018-
works  
  

Published  Modified   

Bid Submission: 08.10.2020 at 3:00PM  
 
Bids Opening: 09.10.2020 at 3:30PM  

Bid Submission: 15.10.2020 at 3:00 PM  
 
Bids Opening:  16.10.2020 at 3:30 PM  

1.2.3 Technical eligibility criteria for Bidders 

para 1.2.6, The firm/contractor shall be 

authorized from the Original Equipment 

Manufacturer (OEM) of existing Chillers 

at CIAB i.e., M/s Johnson Controls 

(India) Pvt. Ltd., the authorization 

certificate shall be submitted by the 

bidder as per the format given in 

Annexure-2. 

Deleted. 
 

Technical eligibility criteria for Bidders 
para 1.2.7, the firm/contractor shall be 
authorized from the Original 
Equipment Manufacturer (OEM) of 
existing BMS system at CIAB i.e., M/s 
Honeywell, the authorization 
certificate shall be submitted by the 
bidder as per the format given in 
Annexure-2. 

Deleted. 
 

 

2. The remaining specifications and terms & conditions of the NIQ remains same. The Chief 

Executive Officer, CIAB reserves the right to accept or reject any offer without assigning any reason.   

  

 

Administrative Officer  
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CENTER OF INNOVATIVE AND APPLIED BIOPROCESSING 
(CIAB) 

Department of Biotechnology,   

Ministry of Science & Technology  

(Govt. of India)  
  

  

 

e- Tender Notice 

for the award of Annual Operation & Maintenance 

contract of Heating, Ventilation and                                       

Air-conditioning (HVAC) system and Integrated Building 

Management system (IBMS) of CIAB campus, 

Knowledge City, sector-81, Mohali-Punjab, India 

 

 

   TENDER NO: CIAB/7(73)/2018-Works 

 

 

VOLUME-1 
 

Tender Issued from: 25-09-2020 

Last date of receipt of tender: 08-10-2020 upto 3:00pm 

Tender Opening date: 09-10-2020 @ 3:30pm 
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Center of innovative and Applied Bioprocessing (CIAB) 

E-NOTICE INVITING TENDER (NIT) 

 

1.0 Item Rate e-Tenders in two parts [Part(A)-Technical Bid & Part(B)-Financial/Price Bid] are 

invited on the behalf of Chief Executive Officer, CIAB from the specialized agencies/firms who 

have executed similar works with some Central Govt. department/State Govt. Department/Central 

Autonomous body/State Autonomous Body/Central PSU/State PSU/Central Govt. 

undertaking/State Govt. Undertaking/ City Development Authority/Municipal Corporation of 

City//Reputed Private Companies & Organizations for carrying out the Annual Operation & 

Maintenance Contract of Heating, Ventilation and Air-conditioning (HVAC) system and 

Integrated Building Management system (IBMS) of CIAB campus, Knowledge City, sector-

81, Mohali-Punjab, India 

 

1.2 Technical Eligibility Criteria for Bidders- 
 
1.2.1 Experience of having successfully completed following type of works during the last 07 

years ending previous day of last date of submission of tenders. 
 

Three similar completed works costing not less than the amount equal to Rs.8.68 lacs each 
 

or 
Two similar completed works, costing not less than the amount equal to Rs.13.02 lacs each 

or 
 

One similar completed work of aggregate cost not less than the amount equal to Rs.17.36 lacs 
each 
 
  
Similar work shall mean the work of Annual Operation and Maintenance/Supply, Installation, 
Testing and Commissioning of Heating, Ventilation and Air-conditioning (HVAC) system i/c 
Chillers, Cooling Towers, Air Handling Units, Packaged AC system etc. in any reputed Institutional 
campus/University/Hospitals/Multistory Office buildings/Commercial Complexes/ Power 
Plants/Refineries/Manufacturing Plants & Industries/Research Centres and Laboratories/ Date 
Centre/Sport Stadiums/Any other Industry or Organization 
 
The value of executed works shall be brought to current costing level by enhancing the actual 
value of work at simple rate of 7% per annum; calculated from the date of completion to the last 
date of submission of bid. 
  
Note - The Tenderer shall produce definite proof from the appropriate authority, which shall be to 
the satisfaction of the Competent Authority, of having satisfactorily completed similar works of 
magnitude specified above. Completion Certificates/proofs need to be enclosed.  
 
 
1.2.2   The Agency/firm must have valid GST Registration No. The proof for the same shall be 
enclosed with the bid. 
 
1.2.3 The Average Annual financial turnover of the firm should be at least Rs.10.85 lacs only 

during the last 03 consecutive financial years ending 31-03-2020. Copies of duly attested 

statement (for last 03years) by Chartered Accountant should be provided. 
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1.2.4 The bidder should not have incurred any loss (profit after tax should be positive) in more 

than two years during available last five consecutive balance sheets, duly audited and 

certified by the Chartered Accountant. (The balance sheet in case of Pvt./Public Ltd. 

company means its standalone finance statement and consolidated financial statements 

both). The copy of relevant balance sheets and Profit & Loss account statements for the 

last 05 financial years ending 2019-20 shall be submitted by the bidder. 

 

1.2.5 The bidder should submit the Networth certificate of minimum value of Rs.2.17 lacs only 

issued by the certified Chartered Accountant (on the format prescribed in Annexure-1). 

 

1.2.6 The firm/contractor shall be authorized from the Original Equipment Manufacturer (OEM) 

of existing Chillers at CIAB i.e., M/s Johnson Controls (India) Pvt. Ltd., the authorization 

certificate shall be submitted by the bidder as per the format given in Annexure-2. 

 

1.2.7 The firm/contractor shall be authorized from the Original Equipment Manufacturer (OEM) 

of existing BMS system at CIAB i.e., M/s Honeywell, the authorization certificate shall be 

submitted by the bidder as per the format given in Annexure-2. 

 

1.2.8 The bidder shall have Employees Provident Fund (EPF) enlistment and proof of the same 

shall be attached clearly showing the Provident Fund Code number.  

 

1.2.9 The bidder shall have the Employee State Insurance Corporation (ESIC) enlistment and 

proof of the same shall be attached with the Technical bid. 

 

1.2.10 The bidder shall submit the performance certificate of works as per format given in 

Annexure-3 (In case the bidder has executed any contract/work or ongoing work at CIAB 

during the last 05years). In case of non-satisfactory performance of any work executed or 

ongoing work at CIAB during last 05 years, the bid will not be considered for further 

evaluation. 

 

1.2.11 The bidder shall submit the mandatory site visit certificate as per the format given in 

Annexure-4. 

 

1.2.12 The tenderer shall depute all the required manpower at CIAB Campus on direct 

company/firm payrolls basis through regular/permanent employment or through direct 

contract employment. No third-party manpower outsourcing or subcontracting of 

manpower is allowed in this contract. The tenderer shall submit an affidavit on a non-

judicial stamp paper of minimum Rupees hundred only duly attested by notary, certifying 

that “In case of award of work (Name of work) to the bidder (Name of Contractor), the 

bidder shall depute all the required manpower at CIAB on direct company/firm payrolls 

basis through regular/permanent employment or through direct contract employment. No 

third-party manpower outsourcing or subcontracting of manpower will be applied in this 

contract. If at any stage of tender evaluation or during execution of contract, the above 

information/undertaking given is found false or incorrect then the contract will be 

terminated with immediate effect with the approval of Competent Authority, CIAB and the 

contractor shall be debarred for 05 years from participating in any tender of CIAB in future”. 

 

1.2.13 The tenderer shall submit an affidavit on a non-judicial stamp paper of Rupees Hundred 

only duly attested by notary, certifying that “information /documents/experience certificates 

enclosed by the bidder (Name of contractor) along with this tender are genuine and also the bidder 

(applicant) shall not have any objection in case CIAB verifies them from the issuing authority. 

Original copy of the documents shall also be produced to CIAB for their verification on demand. 
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In case, the information /documents /certificates are not found genuine the agency (applicant) 

shall be debarred for 05 years from participating in any tender of CIAB in future. Further, the 

agency (applicant) confirms that we have not been blacklisted by any of their clients. 

 
2. Agreement shall be drawn with the successful tenderer on prescribed format by the Competent 
Authority. Tenderer shall quote his rates as per various terms and conditions laid down in the 
tender document. 
 
3.  The contract will be initially awarded for a period of 01year however based on the satisfactory 
performance of the contractor and at the discretion of the Competent Authority, CIAB, it may be 
extended for a further period of 01year or lesser based on the requirement of CIAB. During the 
extended period of contract (if any), the increment in minimum wages of the deputed staff (if any) 
stipulated by the Govt. of India shall be payable to the contractor proportionately. The date of start 
of contract shall be as defined in schedule ‘C’ or from the first date of handing over of the site, 
whichever is later, in accordance with the phasing, if any, indicated in the tender documents. 
 
4. The site for the work is available. 
 
5 (i) Tender documents can be downloaded directly from the CIAB website www.ciab.res.in or  
E-Central public procurement portal https://eprocure.gov.in/eprocure/app (up to 08-10-20). 
 
(ii) Tender forms, NIT, schedule of items and all the Tender documents consisting of all the set of 
terms & conditions of contract to be complied with by the contractor whose tender may be 
accepted and other necessary documents can be seen in the office of Assistant Engineer-
Electrical, CIAB on all working days between 10:00 am to 5:00pm. 
 
6.(i)Tenders shall be accompanied with tender cost of Rs.590/- only in the form of Demand Draft 
in favour of “Center of Innovative and Applied Bioprocessing, Mohali” payable at Mohali. 

 
(ii) Tenders shall be accompanied with Earnest money of Rs.43,425/- only in the form of Receipt 
Treasury Challan/Deposit at Call receipt of a scheduled bank/fixed deposit receipt of a scheduled 
bank/demand draft of a scheduled bank issued in favour of “Center of Innovative and Applied 
Bioprocessing” payable at Mohali. 
 
(iii) Submission of Tender- The tender shall be submitted/uploaded as e-tender only in the 

following covers as detailed below: 

1. Cover -1 marked as Technical Bid containing the following- 

a) Scanned copy of Demand Draft of Rs.590/-only as cost of tender documents or cash 

receipt in case of tender fee submitted to CIAB office in cash. 

b) Scanned copy of Earnest Money Deposit (EMD) of Rs.43,425/- only only in the prescribed 

format. 

c) Scanned copy of documents related to Technical eligibility criteria 1.2 i.e., Completion 

certificates/proofs of the similar works completed and all other required documents as 

mentioned in the Technical Eligibility criteria 1.2.1 to 1.2.13. 

d) Scanned copy of signed and stamped complete Tender documents i.e., Volume-1. 

e) Scanned Copy of Indemnity Bond as per format given in Annexure-7. 

f) Scanned copy of Integrity Pact as per format given in Annexure-8. 

 

2. Envelope-2 marked as Financial/Price Bid containing the following- 
 

a) This shall contain the price for the execution of the works specified as per Volume-2 of the 
tender document. 
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3. The above documents shall be uploaded by the bidder on E-Central public 
procurement portal https://eprocure.gov.in/eprocure/app by 3:00 PM on 08-10-2020 
and will be opened on 09-10-2020 by CIAB at 3:30 PM. 

 
Note: - a) Documents to be uploaded in PDF format only (Price Bid in Excel format only). 
b) The original payment instrument like Demand Draft of any Nationalized Bank against 
Earnest Money and Cost of Tender document should be sent to the address- Center of 
Innovative and Applied Bioprocessing, Sector-81, Knowledge City, PO- Manauli, SAS 
Nagar, Mohali 140306, and Punjab by post/speed post/courier/by hand before due date & 
time of receipt of tenders, failing which the tenders will not be considered for further 
evaluation. 
 
NOTE: In case of non-submission/incorrect submission of any of the above-mentioned 
documents/details by the bidder or in case of non-compliance of any of the technical 
eligibility criteria by the bidder, their bid shall not be considered for further evaluation or 
shall be considered ineligible. 
 
REGARDING TENDER FEE AND EMD EXEMPTION 
 
Only Tender Fee and EMD exemption is allowed for Micro & Small Enterprises (MSEs) who 
are registered with District Industries Centers(DICs)/Khadi & Village Industries 
Commission(KVIC)/ Khadi & Village Industries Board(KVIB)/ National Small Industries 
Corporation (NSIC)/MSEs registered under Udyog Aadhar Memorandum(UAM)/Directorate 
of Handicrafts and Handloom or any other body specified by Ministry of Micro, Small and 
Medium Enterprises(MoMSME) but relevant certificates of registration need to be enclosed 
by the bidder along with the Technical bid, claiming for exemption. Also, the bidders/MSEs 
claiming for exemption of Tender fee and EMD shall submit the duly signed and stamped 
hard copies of necessary registration certificates on or before the last date of submission 
of tenders, failing which their tenders will not be considered for further evaluation. 
 
 
7. The contractor whose tender is accepted, will be required to furnish performance guarantee of 
5% (Five Percent) of the tendered amount within the period specified in Schedule ‘C’. This 
guarantee shall be in the form of cash (in case guarantee amount is less than Rs. 10000/-) or 
Deposit at Call receipt of any scheduled bank/Banker’s cheque of any scheduled bank/Demand 
Draft of any scheduled bank/Pay order of any scheduled bank (in case guarantee amount is less 
than Rs. 1,00,000/-) or Government Securities or Fixed Deposit Receipts or Guarantee Bonds of 
any Scheduled Bank or the State Bank of India in accordance with the prescribed form. In case 
the contractor fails to deposit the said performance guarantee within the period as indicated in 
Schedule ‘C’ including the extended period if any, the Earnest Money deposited by the contractor 
shall be forfeited automatically without any notice to the contractor. 
 
8. The description of the work is as follows: 
 
Annual Operation & Maintenance Contract of Heating, Ventilation and Air-conditioning 

(HVAC) system and Integrated Building Management system (IBMS) of CIAB campus, 

Knowledge City, sector-81, Mohali-Punjab, India 

Tenderers are advised to inspect and examine the site and its surroundings and satisfy 
themselves before submitting their tenders as to the type of system (so far as is practicable), the 
form and nature of the site, the means of access to the site, the accommodation they may require 
and in general shall themselves obtain all necessary information as to risks, contingencies and 
other circumstances which may influence or affect their tender. A tenderer shall be deemed to 
have full knowledge of the site whether he inspects it or not and no extra charge consequent on 
any misunderstanding or otherwise shall be allowed. 
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The tenderer shall be responsible for arranging and maintaining at his own cost all materials, tools 
& plants, water, electricity access, facilities for workers and all other services required for 
executing the work unless otherwise specifically provided for in the contract documents. 
Submission of a tender by a tenderer implies that he has read this notice and all other contract 
documents and has made himself aware of the scope and specifications of the work to be done 
and of conditions and rates at which stores, tools and plant, etc. will be issued to him by the 
Government and local conditions and other factors having a bearing on the execution of the work. 
 
9. The Competent Authority does not bind itself to accept the lowest or any other tender and 
reserves to itself the authority to reject any or all the tenders received without the assignment of 
any reason. All tenders in which any of the prescribed condition is not fulfilled or any condition 
including that of conditional rebate is put forth by the tenderer shall be summarily rejected. 
  
10. Canvassing whether directly or indirectly, in connection with tenderers is strictly prohibited 
and the tenders submitted by the contractors who resort to canvassing will be liable to rejection. 
  
11. The Competent Authority reserves to himself the right of accepting the whole or any part of 
the tender and the tenderer shall be bound to perform the same at the rate quoted. 
 
12. The contractor shall not be permitted to tender for works in the CIAB, Mohali if his near relative 
is posted a Divisional Accountant or as an officer in any capacity between the grades of 
Superintending Engineer and Junior Engineer (both inclusive). He shall also intimate the names 
of persons who are working with him in any capacity or are subsequently employed by him and 
who are near relatives to any Gazetted officer in the CIAB, Mohali or in the Ministry of Science & 
Technology, Govt. of India. Any breach of this condition by the contractor would render him liable 
to be removed from the approved list of contractors of this Department. 
 
13. No Engineer of gazette rank or other Gazetted Officer employed in Engineering or 
Administrative duties in an Engineering Department of the Government of India is allowed to work 
as a contractor for a period of one year after his retirement from Government service, without the 
previous permission of the Government of India in writing. This contract is liable to be cancelled 
if either the contractor or any of his employees is found any time to be such a person who had 
not obtained the permission of the Government of India as aforesaid before submission of the 
tender or engagement in the contractor’s service. 
 
14. The tender for the works shall remain open for acceptance for a period of ninety (90) days 
from the date of opening of tenders/Ninety days from the date of opening of financial bid in case 
tenders are invited on 2/3 envelop system (strike out as the case may be) if any tenderer 
withdraws his tender before the said period or issue of letter of acceptance, whichever is earlier, 
or makes any modifications in the terms and conditions of the tender which are not acceptable to 
the department, then the department shall, without prejudice to any other right or remedy, be at 
liberty to forfeit 50% of the said earnest money as aforesaid. Further the tenderer shall not be 
allowed to participate in the retendering process of the work. 
 
15. This Notice Inviting Tender shall form a part of the contract document. The successful 
tenderer/contractor, on acceptance of his tender by the Accepting/Competent Authority shall 
within 15 days from the stipulated date of start of the work, sign the contract agreement consisting 
of:- 
  

a) The Notice Inviting Tender, all the documents including additional conditions, 
specifications and drawings, if any, forming part of the tender as uploaded at the time of 
invitation of tender and acceptance thereof together with any correspondence leading 
thereto. 
 

b) Tender form-1. 
 
16. No price preference to any corporate society/Registered society, Govt.  Public Sector 
undertakings / bodies shall be given and tenders shall be exclusively dealt with on merit. 
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17. The contractor shall comply with the provisions of the Apprentices Act 1961, Minimum wages 
Act 1948, Workmen’s compensation Act 1923, contract labour (Regulation and Abolition Act 
1970), payment  of wages  Act  1938, Employer’s  liability Act  1938, Maternity Benefits Act 1961, 
Employee’s State  Insurance Act, 1948, Employees Provident Funds and Miscellaneous 
Provisions Act, 1952 and the Industrial disputes Act 1947 as applicable and the rules and 
regulations issued there  under  and  by the  local  Administration/  Authorities  from  time  to  time  
as  well  all  provisions of law applicable to workmen. Failure to do so shall  amount to breach of 
the contract  and  the  Competent Authority  may  at  his  discretion  terminate  the  contract. The 
Contractor shall also be liable for any pecuniary liability arising on account of violation by him of 
any of the said Acts and shall indemnify the Institute on that account. Institute will not be liable for 
any act or omission on the part of the contractor in so far as any violation of any of the 
aforementioned acts. 
 
18. Each tenderer shall submit only one tender; either by him or as partners in a joint venture.          
A tenderer who submits or participates in more than one tender will be disqualified. 
 
19. Unless otherwise stated, the contract shall be for the whole work as described in the “Schedule 
of Items” and the drawings. The contractor shall be bound to complete the whole work as 
described in the schedule of items of works and the drawings, including additional items, if any, 
as per drawings and instructions. The issuance of certificate of completion as issued by the 
Engineer-in-Charge shall be mandatory and will be conclusive proof of completion of work. 
 
20. Interpretations, corrections and changes to the Tenders Documents shall be made by 
Addendum, if required by the Institute. 
 
21. Each Tenderer shall ascertain prior to submitting his Tender that he has received all Addenda 
issued and he shall so acknowledge their receipt in his Tender. 
 
22. The provisions in the Tender documents shall govern over the contents of the above 
paragraphs if in contradiction or variation. 
 
23. All pages of the Tender should be page numbered and indexed.  

24. It is the responsibility of tenderer to go through the tender document to ensure furnishing all 
required documents in addition to above, if any.  

  
25. The authorized signatory of the tenderer must sign the tender duly stamped at 
appropriate places and initial all the remaining pages of the tender along with the stamp.   
 
26. A tender, which does not fulfill  any  of  the  above  requirements  and/or gives evasive 
information/reply  against  any  such  requirement,  shall  be  liable  to  be ignored and rejected.  
 
27. Tender sent by fax/telex/electronically shall be ignored.  
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Tender form-1 

NATIONAL AGRI-FOOD BIOTECHNOLOGY INSTITUTE 

Item rate Tender & Contract for Works 
  
 

(i) Tender for the work of: Annual Operation & Maintenance Contract of Heating, 

Ventilation and Air-conditioning (HVAC) system and Integrated Building 

Management system(IBMS) of CIAB campus, Knowledge City, sector-81, Mohali-

Punjab, India 

 

(ii) To be submitted by 15:00 hours on 08-10-2020 to the Chief Executive Officer, CIAB 
  

(iii) To be opened at 9:00 hours on 09-10-2020 in the office of the Administrative Officer, 
CIAB 

 
Tender Fee:        Rs.590 /- only (Non-refundable) 
 
Earnest Money Deposit:       Rs.43, 425/- only 

 

Performance Guarantee:   @ 5% of Tendered value 
 
Place of opening of tender document:   Center of Innovative and Applied Bioprocessing,        

Knowledge City, sector-81, Mohali-Punjab 
 

 
 
Issued to*: ____________________________________________________ 
 
Signature of officer issuing the documents*:___________________________ 
 
Designation*: ____________________________ 
 
Date of Issue*: ___________________________ 
 
*Not to be filled if tender is downloaded from website. 
 

TENDER 

I/We have read and examined the notice inviting tender, schedule A, B, C, D, Specifications 
applicable, Drawings & Designs, General Rules and Directions, Conditions of Contract, clauses 
of contract, Special conditions, Schedule of Rate & other documents and Rules referred to in the 
conditions of contract and all other contents in the tender document for the work. 
 
I/We hereby tender for the execution of the work specified for the Institute within the time specified 
in Schedule ‘C’ viz., schedule of quantities and in accordance in all respect with the specifications, 
designs, drawing and instructions in writing referred to in General Rules and Directions and in 
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Clauses of the Conditions of contract and with such materials as are provided for, by, and in 
respect of accordance with, such conditions so far as applicable. 
 
We agree to keep the tender open for ninety (90) days from the due date of its opening/ ninety 
days from the date of opening of financial bid in case tenders are invited on 2/3 envelop system 
(strike out as the case may be) and not to make any modification in its terms and conditions.  
 
A sum of Rs.43,425/- only only is hereby forwarded in cash/receipt treasury challan/deposit at 
call receipt of a scheduled bank/fixed deposit receipt of scheduled bank/demand draft of a 
scheduled bank/bank guarantee issued by a scheduled bank as earnest money. If I/We, fail to 
furnish the prescribed performance guarantee within prescribed period, I/We agree that the Chief 
Executive Officer, CIAB or his successors, in office shall without prejudice to any other right or 
remedy, be at liberty to forfeit the said earnest money absolutely. Further, if I/We fail to commence 
work as specified, I/We agree that the Chief Executive Officer, CIAB or the successors in office 
shall without prejudice to any other right or remedy available in law, be at liberty to forfeit the said 
earnest money and the performance guarantee absolutely, otherwise the said earnest money 
shall be retained by him towards security deposit to execute all the works referred to in the tender 
documents upon the terms and conditions contained.  
 
I/We undertake and confirm that eligible similar work(s) has/have not been got executed through 
another contractor on back to back basis. Further that, if such a violation comes to the notice of 
Department, then I/We shall be debarred for tendering in the Institute in future forever. Also, if 
such a violation comes to the notice of Department before date of start of work, the Engineer-in-
Charge shall be free to forfeit the entire amount of Earnest Money Deposit/Performance 
Guarantee. 
  
I/We hereby declare that I/We shall treat the tender documents drawings and other records 
connected with the work as secret/confidential documents and shall not communicate 
information/derived there from to any person other than a person to whom I/We am/are authorized 
to communicate the same or use the information in any manner prejudicial to the safety of the 
State. 
 
 
Dated:                                                         

                                                                                                                                                  
Signature of Contractor 

Witness:     
                                                                                                                                                             

Postal Address 
Address: 
         
 
Occupation:  
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GENERAL RULES & DIRECTIONS 

1. All work proposed for execution by contract will be notified in a form of invitation to tender 
posted on website as the case may be. 

 
This form will state the work to be carried out, as well as the date for submitting and 
opening tenders and the time allowed for carrying out the work, also the amount of earnest 
money to be deposited with the tender, and the amount of the security deposit and 
Performance guarantee to be deposited by the successful tenderer and the percentage, if 
any, to be deducted from bills. Copy of the specifications, designs and drawings and any 
other documents required in connection with the work signed for the purpose of 
identification by the officer inviting tender shall also be open for inspection by the 
contractor at the office of officer inviting tender during office hours. 
 

2. In the event of the tender being submitted by a firm, it must be signed separately by each 
partner thereof or in the event of the absence of any partner, it must be signed on his 
behalf by a person holding a power-of attorney authorizing him to do so, such power of 
attorney to be produced with the tender, and it must disclose that the firm is duly registered 
under the Indian Partnership Act, 1952.  

 

3. Receipts for payment made on account of work, when executed by a firm, must also be 
signed by all the partners, except where contractors are described in their tender as a firm, 
in which case the receipts must be signed in the name of the firm by one of the partners, 
or by some other person having due authority to give effectual receipts for the firm. 

 
4. Any person who submits a tender shall fill up the usual printed form, stating at what rate 

he is willing to undertake each item of the work. Tenders, which propose any alteration in 
the work specified in the said form of invitation to tender, or in the time allowed for carrying 
out the work, or which contain any other conditions of any sort including conditional 
rebates, will be summarily rejected. No single tender shall include more than one work, 
but contractors who wish to tender for two or more works shall submit separate tender for 
each. Tender shall have the name and number of the works to which they refer, written on 
the envelopes. 

 
The rate(s) must be quoted in decimal coinage. Amounts must be quoted in full rupees by 
ignoring fifty paisa and considering more than fifty paisa as rupee one. 
 
In case the lowest tendered amount (worked out on the basis of quoted rate of Individual 
items) of two or more contractors is same, then such lowest contractors may be asked to 
submit sealed revised offer quoting rate of each item of the schedule of quantity for all sub 
sections/sub heads as the case may be, but the revised quoted rate of each item of 
schedule of quantity for all sub sections/sub heads should not be higher than their 
respective original rate quoted already at the time of submission of tender. The lowest 
tender shall be decided on the basis of revised offer. 

 
If the revised tendered amount (worked out on the basis of quoted rate of individual items) 
of two or more contractors received in revised offer is again found to be equal, then the 
lowest tender, among such contractors, shall be decided by draw of lots in the presence 
of Administrative Officer, Engineer in-charge of major & minor component(s) and the 
lowest contractors those have quoted equal amount of their tenders. 
 
In case of any such lowest contractor in his revised offer quotes rate of any item more 
than their respective original rate quoted already at the time of submission of tender, then 
such revised offer shall be treated invalid. Such case of revised offer of the lowest 
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contractor or case of refusal to submit revised offer by the lowest contractor shall be 
treated as withdrawal of his tender before acceptance and 50% of his earnest money shall 
be forfeited.  
 
In case all the lowest contractors those have same tendered amount (as a result of their 
quoted rate of individual items), refuse to submit revised offers, then tenders are to be 
recalled after forfeiting 50% of EMD of each lowest contractors. 
 
Contractor, whose earnest money is forfeited because of non-submission of revised offer, 
or quoting higher revised rate(s) of any item(s) than their respective original rate quoted 
already at the time of submission of his bid shall not be allowed to participate in the 
retendering process of the work. 
 

5. In the case of Item Rate Tenders, only rates quoted shall be considered. Any tender 
containing percentage below/above the rates quoted is liable to be rejected. Rates quoted 
by the contractor in item rate tender in figures and words shall be accurately filled in so 
that there is no discrepancy in the rates written in figures and words. However, if a 
discrepancy is found, the rates which correspond with the amount worked out by the 
contractor shall unless otherwise proved be taken as correct. If the amount of an item is 
not worked out by the contractor or it does not correspond with the rates written either in 
figures or in words, then the rates quoted by the contractor in words shall be taken as 
correct. Where the rates quoted by the contractor in figures and in words tally, but the 
amount is not worked out correctly, the rates quoted by the contractor will unless otherwise 
proved be taken as correct and not the amount. In event no rate has been quoted for any 
item(s), leaving space both in figure(s), word(s), and amount blank, it will be presumed 
that the contractor has included the cost of this/these item(s) in other items and rate for 
such item(s) will be considered as zero and work will be required to be executed 
accordingly. 

 
6. All rates shall be quoted on the tender form. The amount for each item should be worked 

out and requisite totals given. Special care should be taken to write the rates in figures as 
well as in words and the amount in figures only, in such a way that interpolation is not 
possible. The total amount should be written both in figures and in words. In case of 
figures, the word ‘Rs.’ should be written before the figure of rupees and word ‘P’ after the 
decimal figures, e.g. ‘Rs. 2.15 P’ and in case of words, the word, ‘Rupees’ should precede 
and the word ‘Paise’ should be written at the end. Unless the rate is in whole rupees and 
followed by the word ‘only’ it should invariably be upto two decimal places. While quoting 
the rate in schedule of quantities, the word ‘only’ should be written closely following the 
amount and it should not be written in the next line. 

 
 

7. The Bidder/Contractor Firm should possess all the necessary clearance from all 
the Govt. authorities/departments for the related work as well as the regulatory affairs. 

 
8. The Chief Executive officer, CIAB shall have the right of rejecting all or any of the tenders 

and will not be bound to accept the lowest or any other tender. 
 

9. Use of correcting fluid, anywhere in tender document is not permitted. Such tender is liable 
for rejection. 

 
10. The Contractor whose tender is accepted, will be required to furnish performance 

guarantee of 5% (Five Percent) of the tendered amount within the period specified in 
Schedule ‘C’. This guarantee shall be in the form of cash (in case guarantee amount is 
less than Rs. 10,000/-) or Deposit at call receipt of any scheduled bank/Banker’s cheque 
of any scheduled bank/Demand Draft of any scheduled bank/Pay order of any scheduled 
bank (in case guarantee amount is less than Rs. 1,00,000/-) or Government Securities or 
Fixed Deposit Receipts or Guarantee Bonds of any Scheduled Bank or the State Bank of 
India in accordance with the prescribed form.   
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11. On acceptance of the tender, the name of the accredited representative(s) of the 

contractor who would be responsible for taking instructions from the Engineer-in-Charge 
shall be communicated in writing to the Engineer-in-Charge. 
 

12. GST, turnover tax or any other tax applicable in respect of this contract shall be payable 
by the Contractor and Institute will not entertain any claim whatsoever in respect of the 
same. The bidder shall give the total composite price inclusive of all Central & State’s 
levies and taxes i.e. GST, Excise duty, Turnover Tax, Works Contract Tax etc applicable 
to this work.   

 
If pursuant to or under any law, notification or order any royalty, cess or the like becomes 
payable by the Government of India and does not any time become payable by the 
contractor to the State Government, Local authorities in respect of any material used by 
the contractor in the works, then in such a case, it shall be lawful to the Government of 
India and it will have the right and be entitled to recover the amount paid in the 
circumstances as aforesaid from dues of the contractor. 
 

13. The contractor shall give a list of both gazetted and non-gazetted CIAB employees related 
to him (if any). 

 
14. The tender for the work shall not be witnessed by a contractor or contractors who himself/ 

themselves has/have tendered or who may and has/have tendered for the same work. 
Failure to observe this condition would render, tenders of the contractors tendering, as 
well as witnessing the tender, liable to summary rejection. 
 

15. The statutory deductions such as TDS etc. shall be deducted at source as per prevailing 
percentage/rates/rules as amended from time to time by Central/State Govt. 

 
16. The contractor shall comply with the provisions of the Apprentices Act 1961, and the rules 

and orders issued thereunder from time to time. If he fails to do so, his failure will be a 
breach of the contract and the Competent Authority may in his discretion, without prejudice 
to any other right or remedy available in law, cancel the contract. The contractor shall also 
be liable for any pecuniary liability arising on account of any violation by him of the 
provisions of the said Act. 
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CONDITIONS OF CONTRACT 
 

Definitions 
 

1. The  Contract  means  the  documents  forming  the  tender  and  acceptance thereof 
and the formal agreement executed between competent authority on behalf of the CIAB 
and the contractor, together with the document referred to therein including  these  
conditions, the specifications, designs, drawings and instructions issued from time to 
time by Engineer-in-charge and all these documents taken together shall be deemed to 
form one contract and shall be complementary to one another. 

 
2. In the contract, the following expressions shall, unless the context otherwise requires, 

have the meanings, hereby respectively assigned to them:- 
 

a) The expression works or work shall unless there be something either in the subject or 
context repugnant to such construction, be construed and taken to mean the works by 
or by virtue of the contract contracted to be executed whether temporary or permanent, 
and whether original, altered, substituted or additional.  

 
b) The site shall mean the land/ or other places like building etc. on into or through which 

work is to be executed under the contract or any adjacent land, path or street through 
which work is to be executed under the contract or any adjacent land, path or street 
which may be allotted or used for the purpose of carrying out the contract.  

 
c) The contractor shall mean the individual, firm or company, whether incorporated or not,  

undertaking the works and shall include the  legal  personal  representative  of  such  
individual  or the  persons composing such firm or company, or the successors of such 
firm or company  and  the  permitted  assignees  of  such,  individual,  firm or company. 
 

d) The Competent Authority shall mean the Chief Executive Officer, CIAB 
 

e) Institute/Department shall mean the Center of innovative and Applied Bioprocessing 
(CIAB), Mohali. 

 
f) Administration shall mean the administration of CIAB, Mohali. 

 
g) Local authority shall mean the Municipal Corporation of Mohali and shall also deemed 

to include any other body, State Govt. Department or department of the administration. 
 

h) Accepting Authority shall mean the authority mentioned in Schedule ‘C’. 
 

i) Engineer-Incharge shall mean the Assistant Engineer-Electrical  
 

j) Schedule(s) referred to in these conditions shall mean the relevant schedule(s) annexed 
to the tender papers. 
 

k) District Specifications means the specifications followed by the State Government in 
the area where the work is to be executed. 
 

l) Tendered value means the value of the entire work as stipulated in the letter of award. 
 

m) Date of commencement of work: The date of commencement of work shall be the date 
of start as specified in schedule ‘C’ or the first date of handing over of the site, whichever 
is later, in accordance with the phasing if any, as indicated in the tender document. 
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n) Excepted Risk are risks due to riots (other than those on account of contractor’s 
Employees), war (whether declared or not) invasion, act of foreign enemies, hostilities, 
civil war, rebellion revolution, insurrection, military or usurped power, any acts of 
Government, damages from aircraft, acts of God, such as earthquake, lightening and 
unprecedented floods, and other causes over which the contractor has no control and 
accepted as such by the Accepting Authority or causes solely due to use or occupation 
by owner of the part of the works in respect of which a certificate of completion has been 
issued or a cause solely due to owner’s faulty design of works. 

 
o) Market Rate shall be the rate as decided by the Engineer-in-Charge on the basis of the 

cost of materials and labour as per market at the site where the work is to be executed 
plus the percentage to cover all overheads and profits.  

 
 

Scope & Performance 
 

3. Where the context so requires, words imparting the singular only also include the plural 
and vice versa. Any reference to masculine gender shall whenever required include 
feminine gender and vice versa. 

 
4. Headings and Marginal notes to these General Conditions of Contract shall not be 

deemed to form part thereof or be taken into consideration in the interpretation or 
construction thereof or of the contract. 
 

5. The contractor shall be furnished, free of cost one certified copy of the contract 
documents except standard specifications, Schedule of Rates and such other printed 
and published documents, together with all drawings as may be forming part of the 
tender papers. None of these documents shall be used for any purpose other than that 
of this contract. 

 
Works to be carried out 
 

6. The work to be carried out under the Contract shall, except as otherwise provided in 
these conditions, include all labour, materials, tools, plants, equipment and transport 
which may be required in preparation of and for and in the full and entire execution and 
completion of the works. The descriptions given in the Schedule of Scope of Work 
(Schedule- A & Schedule-D) shall, unless otherwise stated, be held to include wastage 
on materials, carriage and cartage, carrying and return of empties, hoisting, setting, 
fitting and fixing in position and all other labours necessary in and for the full and entire 
execution and completion of the work as aforesaid in accordance with good practice and 
recognized principles. 
 

Sufficiency of Tender  
 

7. The Contractor shall be deemed to have satisfied himself before tendering as to the 
correctness and sufficiency of his tender for the works and of the rates and prices quoted 
in the Schedule of Quantities, which rates and prices shall, except as otherwise provided, 
cover all his obligations under the Contract and all matters and things necessary for the 
proper completion and maintenance of the works. 

 
Discrepancies and Adjustment of Errors 
 

8. The several documents forming the Contract are to be taken as mutually explanatory of 
one another, detailed drawings being followed in preference to small scale drawing and 
figured dimensions in preference to scale and special conditions in preference to 
General Conditions. 
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8.1 In the case of discrepancy between the schedule of work, the Specifications and/or the 
Drawings, the following order of preference shall be observed:- 

a) Description of Schedule of Quantities. 
b) Particular Specification and Special Condition, if any. 
c) Drawings. 
d) CPWD Specifications and Manufacturer specifications with upto date amendments. 
e) Indian Standard Specifications of B.I.S. 

 
8.2 If there are varying or conflicting provisions made in any one document forming part of 

the contract, the Accepting Authority shall be the deciding authority with regard to the 
intention of the document and his decision shall be final and binding on the contractor.  

 
8.3 Any error in description, quantity  or  rate  in  Schedule  of  Quantities  or  any  omission 

there from shall not vitiate the Contract or release the Contractor from the execution of 
the   whole  or   any   part   of   the   works   comprised   therein   according  to   drawings   
and specifications or from any of his obligations under the contract. 

 

8.4 In case of any conflict/discrepancy on any specification or item to be executed or any 
other issue related to the contract, the CPWD guidelines and GFR (General Financial 
Rules) shall be referred to for the same with further recommendations and approvals of 
the Competent Authority. 

 
Signing of Contract 
 

9. The successful tenderer/contractor, on acceptance of his tender by the 
Accepting/Competent Authority shall within 15 days from the stipulated date of start of 
the work, sign the contract agreement consisting of:- 

  
a) The Notice Inviting Tender, all the documents including additional conditions, 

specifications and drawings, if any, forming part of the tender as uploaded at the time of 
invitation of tender and acceptance thereof together with any correspondence leading 
thereto. 
 

b) Tender form-1. 
 

10. No payment for the work done will be made unless contract is signed by the contractor. 
 

 

UNIFORM 
 
11.(i) The employees/manpower deployed by the agency shall have neat/clean/washed 
uniforms with visible identification badge along with ID cards to be carried by the persons at all 
times during duty hours at CIAB. All the O & M staff shall wear safety shoes in compulsory 
during duty hours. 
 
(ii) The contractor shall be responsible for proper maintenance of decorum, punctuality, 
discipline and work output. The personnel so deployed will be in proper neat & clean uniform. 
Provision of uniform etc. to be made to deployed staff shall be the responsibility of the contractor. 
Nothing extra shall be paid on this account. 
 
PAYMENT OF WAGES  
 

11. The contractor shall pay to all the Operation & Maintenance (O&M) staff deployed at 
CIAB, the latest applicable minimum rates of wages as prescribed by Ministry of Labour 
& Employment, Govt. of India for Area- B (Chandigarh/Mohali) for Construction or 
Maintenance works. Any revision in wages as per amendment shall be payable to the  
O & M staff by the contractor during contract period only, if any without any additional 
cost implication to CIAB. During the extended period of contract (if any), the increment 
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in minimum wages of the deputed staff (if any) stipulated by the Govt. of India shall be 
payable to the contractor proportionately. The wages shall be payable to the O&M staff 
in accordance with their respective category/domain of work i.e., highly 
skilled/skilled/semi-skilled/unskilled etc. 
 

12. The payment for EPF, ESI contributions on behalf of employer i.e., CIAB shall be 
deposited by successful bidder. Also, other perks such as leave wages etc shall be 
payable to the workers.  
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CLAUSES OF CONTRACT 
 

 
CLAUSE 1 

 
(i) The contractor shall submit an irrevocable Performance Guarantee of 5% (Five percent) of 
the tendered amount in addition to other deposits mentioned elsewhere in the contract for his 
proper performance of the contract agreement, (not withstanding and/or without prejudice to any 
other provisions in the contract) within period specified from the date of issue of letter of 
acceptance. This period can be further extended by the Competent Authority up to a maximum 
period as specified in schedule ‘C’ on written request of the contractor stating the reason for 
delays in procuring the Performance Guarantee, to the satisfaction of the Engineer-in-Charge. 
This guarantee shall be in the form of Cash (in case guarantee amount is less than Rs. 10,000/-
) or Deposit at Call receipt of any scheduled bank/Banker’s Cheque of any scheduled 
bank/Demand Draft of any scheduled bank/Pay Order of any scheduled bank (in case guarantee 
amount is less than Rs.1,00,000/-) or Government Securities or Fixed Deposit Receipts or 
Guarantee Bonds of any Scheduled Bank or the State Bank of India in accordance with the form 
annexed hereto. In case a fixed deposit receipt of any Bank is furnished by the contractor to the 
Government as part of the performance guarantee and the Bank is unable to make payment 
against the said fixed deposit receipt, the loss caused thereby shall fall on the contractor and 
the contractor shall forthwith on demand furnish additional security to the Government to make 
good the deficit.  
 
(ii) The Performance Guarantee shall be initially valid up to the completion of contract period 
plus 60 days beyond that. In case the contract period gets extended, the contractor shall get the 
validity of Performance Guarantee extended to cover such enlarged time for completion of 
contract. After the recording of the satisfactory service completion certificate by the Engineer-
Incharge and on completion of contract, the performance guarantee shall be returned to the 
contractor, without any interest.  

 
(iii) The Engineer-in-Charge shall not make a claim under the performance guarantee except 
for amounts to which the CIAB is entitled under the contract (not withstanding and/or without 
prejudice to any other provisions in the contract agreement) in the event of:  

 
(a) Failure by the contractor to extend the validity of the Performance Guarantee as described 
herein above, in which event the Engineer-in-Charge may claim the full amount of the 
Performance Guarantee.  

 
(b) Failure by the contractor to pay CIAB any amount due, either as agreed by the contractor 
or determined under any of the Clauses/Conditions of the agreement, within 30 days of the 
service of notice to this effect by Engineer-in-Charge.  

 
(iv) In the event of the contract being determined or rescinded under provision of any of the 
Clause/Condition of the agreement, the performance guarantee shall stand forfeited in full and 
shall be absolutely at the disposal of the Competent Authority. 
 

CLAUSE 2 
 
When Contract can be Determined 

 
Subject to other provisions contained in this clause, the Engineer-in-Charge may, without 
prejudice to his any other rights or remedy against the contractor in respect of any delay, inferior 
workmanship, any claims for damages and/or any other provisions of this contract or otherwise, 
and whether the date of completion has or has not elapsed, by notice in writing absolutely 
determine the contract in any of the following cases: 
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(i) If the contractor having been given by the Engineer-in-Charge a notice in writing to rectify, 
reconstruct or replace any defective work or that the work is being performed in an inefficient or 
otherwise improper or unworkman like manner shall omit to comply with the requirement of such 
notice for a period of seven days thereafter.  

 
(ii) If the contractor has, without reasonable cause, suspended the progress of the work or has 
failed to proceed with the work with due diligence so that in the opinion of the Engineer-in-
Charge (which shall be final and binding) he will be unable to secure completion of the work by 
the date for completion and continues to do so after a notice in writing of seven days from the 
Engineer-in-Charge.  

 

(iii) If the contractor fails to complete the work within the stipulated date or items of work with 
individual date of completion, if any stipulated, on or before such date(s) of completion and does 
not complete them within the period specified in a notice given in writing in that behalf by the 
Engineer-in-Charge.  

 
(iv) If the contractor persistently neglects to carry out his obligations under the contract and/ or 
commits default in complying with any of the terms and conditions of the contract and does not 
remedy it or take effective steps to remedy it within 7 days after a notice in writing is given to 
him in that behalf by the Engineer-in-Charge.  

 
(v) If the contractor shall offer or give or agree to give to any person in Government service or 
to any other person on his behalf any gift or consideration of any kind as an inducement or 
reward for doing or forbearing to do or for having done or forborne to do any act in relation to 
the obtaining or execution of this or any other contract for Government.  

 
(vi) If the contractor shall enter into a contract with Government in connection with which 
commission has been paid or agreed to be paid by him or to his knowledge, unless the 
particulars of any such commission and the terms of payment thereof have been previously 
disclosed in writing to the Engineer-in-Charge.  
 
(vii) If the contractor had secured the contract with Government as a result of wrong tendering 
or other non-bonafide methods of competitive tendering or commits breach of Integrity 
Agreement.  
 
(viii) If the contractor being an individual, or if a firm, any partner thereof shall at any time be 
adjudged insolvent or have a receiving order or order for administration of his estate made 
against him or shall take any proceedings for liquidation or composition (other than a voluntary 
liquidation for the purpose of amalgamation or reconstruction) under any Insolvency Act for the 
time being in force or make any conveyance or assignment of his effects or composition or 
arrangement for the benefit of his creditors or purport so to do, or if any application be made 
under any Insolvency Act for the time being in force for the sequestration of his estate or if a 
trust deed be executed by him for benefit of his creditors.                                  

 
(ix) If the contractor being a company shall pass a resolution or the court shall make an order 
that the company shall be wound up or if a receiver or a manager on behalf of a creditor shall 
be appointed or if circumstances shall arise which entitle the court or the creditor to appoint a 
receiver or a manager or which entitle the court to make a winding up order.  

 
(x) If the contractor shall suffer an execution being levied on his goods and allow it to be 
continued for a period of 21 days.  

 
(xi) If the contractor assigns, transfers, sublets (engagement of labour on a piece-work basis or 
of labour with materials not to be incorporated in the work, shall not be deemed to be subletting) 
or otherwise parts with or attempts to assign, transfer, sublet or otherwise parts with the entire 
works or any portion thereof without the prior written approval of the Engineer -in-Charge.  
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When the contractor has made himself liable for action under any of the cases aforesaid, the 
Competent Authority shall have powers: 
 
(a) To determine the contract as aforesaid (of which termination notice in writing to the 
contractor under the hand of the Engineer-in-Charge shall be conclusive evidence). Upon such 
determination, the Security Deposit already recovered(if any) and Performance Guarantee 
under the contract shall be liable to be forfeited and shall be absolutely at the disposal of the 
Government  

 
(b) After giving notice to the contractor to measure up the work of the contractor and to take 
such whole, or the balance or part thereof, as shall be un-executed out of his hands and to give 
it to another contractor to complete the work. The contractor, whose contract is determined as 
above, shall not be allowed to participate in the tendering process for the balance work.  
 
In the event of above courses being adopted by the Engineer-in-Charge, the contractor shall 
have no claim to compensation for any loss sustained by him by reasons of his having 
purchased or procured any materials or entered into any engagements or made any advances 
on account or with a view to the execution of the work or the performance of the contract. And 
in case action is taken under any of the provision aforesaid, the contractor shall not be entitled 
to recover or be paid any sum for any work thereof or actually performed under this contract 
unless and until the Engineer-in-Charge has certified in writing the performance of such work 
and the value payable in respect thereof and he shall only be entitled to be paid the value so 
certified. 

 
NOTE: In addition to above terms and conditions, In case of non-performance of 
contractor (including delay in execution of work/services or incompletion of 
work/services as per the scope of contract) as per contract terms, conditions and 
clauses, the contract can be determined/terminated (with the approval of Competent 
Authority, CIAB) with one month notice to the contractor. 

 
CLAUSE 2A 
 

In case, the work cannot be started due to reasons not within the control of the contractor within 
one month of award of work, either party may close the contract. In case contractor wants to 
close the contract, he shall give notice to the department stating the failure on the part of 
department. In such eventuality, the Performance Guarantee of the contractor shall be refunded 
within following time limits: 
 
(i) If the Tendered value of work is up to Rs. 45 lac: 15 days. 
(ii) If the Tendered value of work is more than Rs. 45 lac and up to Rs. 2.5 Crore: 21 days. 
(iii) If the Tendered value of work exceeds Rs. 2.5 Crore: 30 days. 
 
CLAUSE 3 
 
Contractor liable to pay Compensation even if action not taken under Clause 2 

 
In any case in which any of the powers conferred upon the Competent Authority by Clause-2 
thereof, shall have become exercisable and the same are not exercised, the non-exercise hereof 
shall not constitute a waiver of any of the conditions hereof and such powers shall 
notwithstanding be exercisable in the event of any future case of default by the contractor and 
the liability of the contractor for compensation shall remain unaffected. In the event of the 
Engineer-in-Charge putting in force all or any of the powers vested in him under the preceding 
clause he may, if he so desires after giving a notice in writing to the contractor, take possession 
of (or at the sole discretion of the Engineer-in-Charge which shall be final and binding on the 
contractor) use as on hire (the amount of the hire money being also in the final determination of 
the Engineer-in-Charge) all or any tools, plant, materials and stores, in or upon the works, or 
the site thereof belonging to the contractor, or procured by the contractor and intended to be 
used for the execution of the work/or any part thereof, paying or allowing for the same in account 
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at the contract rates, or, in the case of these not being applicable, at current market rates to be 
certified by the Engineer-in-Charge, whose certificate thereof shall be final, and binding on the 
contractor, clerk of the works, foreman or other authorized agent to remove such tools, plant, 
materials, or stores from the premises (within a time to be specified in such notice) in the event 
of the contractor failing to comply with any such requisition, the Engineer-in-Charge may remove 
them at the contractor’s expense or sell them by auction or private sale on account of the 
contractor and his risk in all respects and the certificate of the Engineer-in-Charge as to the 
expenses of any such removal and the amount of the proceeds and expenses of any such sale 
shall be final and conclusive against the contractor. 
 
CLAUSE 4 
 
Time and Extension for Delay 

 
The time allowed for start of the work as specified in the Schedule ‘C’ or the extended time in 
accordance with these conditions shall be the essence of the Contract. The execution of the 
work shall commence from such time period as mentioned in Schedule ‘C’ or from the date of 
handing over of the site whichever is later. If the Contractor commits default in commencing the 
execution of the work as aforesaid, Government shall without prejudice to any other right or 
remedy available in law, be at liberty to forfeit the performance guarantee absolutely. 
 
4.1 Programme Chart 

 
The Contractor shall prepare an integrated program chart for the execution of allotted work, 
showing clearly all activities from the start of work to completion, with details of manpower, 
equipment and machinery required for the fulfillment of the program within the stipulated period 
or earlier and submit the same for approval of the Engineer-in-Charge within 10 days of the 
issue of letter of acceptance/award for the contract. The work has to be completed in stages as 
indicated in the Milestones and the program should be prepared in such a manner to achieve 
these Milestones as indicated therein or earlier. 
 
The program chart should include the following: - 
 

a) Descriptive note explaining sequence of various activities.  

 
b) Network (PERT / CPM / BAR CHART) which will indicate resources in 

terms of manpower and specialized equipment for every important 
stage.   

 
If at any time, it appears to the Engineer-in-Charge that the actual progress of work does not 
conform to the approved program referred above, the contractor shall produce a revised program 
showing the modifications to the approved program by additional inputs to ensure completion of 
the work within the stipulated time. The submission of revised program or approval by the 
Engineer-in-Charge of such program or the furnishing of such particulars shall not relieve the 
contractor of any of his duties or responsibilities under the contract. This is without prejudice to 
the right of Engineer-in-Charge to take action against the contractor as per terms and conditions 
of the agreement. 
 
4.2 
 
If the work(s) be delayed by:- 
(i) Force majeure, or  
(ii) Abnormally bad weather, rains or  
(iii) Serious loss or damage by fire, or   
(iv) Civil commotion, local commotion of workmen, strike or lockout, affecting any of the Trades 
employed on the work, or   
(v) Delay on the part of other contractors or tradesmen engaged by owner in executing work 
not forming part of the Contract, or   
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(vi) Non-availability of stores material , which are the responsibility of owner to supply or  
(vii) Non-availability or break down of tools and Plant to be supplied or supplied by Government, 

or   
(viii) Any other cause which, is beyond the Contractor’s control. 
 
Then upon the happening of any such event causing delay, the Contractor shall immediately 
give notice thereof in writing to the authority as indicated in Schedule ‘C’ but shall nevertheless 
use constantly his best endeavours to prevent or make good the delay and shall do all that may 
be reasonably required to the satisfaction of the Engineer-in-Charge to proceed with the works.  

 
4.3 Request for rescheduling of Mile stones and extension of time, to be eligible for 

consideration, shall be made by the Contractor in writing within fourteen days of the 
happening of the event causing delay on the prescribed form to the authority as indicated in 
Schedule ‘C’. The Contractor may also, if practicable, indicate in such a request the period 
for which extension is desired.  

 
4.4 In any such case the authority as indicated in Schedule ‘C’ may give a fair and reasonable 

extension of time and reschedule the mile stones for completion of work. Such extension or 
rescheduling of the milestones shall be communicated to the Contractor by the authority as 
indicated in Schedule ‘C’ in writing, within 4 weeks of the date of receipt of such request 
respectively. Non-application by the contractor for extension of time/ rescheduling of the 
milestones shall not be a bar for giving a fair and reasonable extension/ rescheduling of the 
milestones by the authority as indicated in Schedule ‘C’ and this shall be binding on the 
contractor.  

 
 

CLAUSE 5 
 
Contractor to Keep Site Clean 
 
After the work is carried out by the contractor, the contractor shall remove the wastage, debris 
etc. from the site completely arising out during the execution of the work. In case the contractor 
fails to comply with the requirements of this clause, the Engineer-in-Charge shall have the right 
to get this work done at the cost of the contractor either departmentally or through any other 
agency. Before taking such action, the Engineer-in-Charge shall give ten days notice in writing 
to the contractor. 
 
 

CLAUSE 6 
 
Payment Terms 
 
The Contractor shall submit the monthly bills/Invoices to the Engineer-Incharge within First 
fifteen days of every month along with the copy of monthly attendance sheets of the manpower 
deployed at CIAB campus, payment receipts/proofs of the salaries disbursed to the Operation 
& Maintenance (O&M) staff deployed at CIAB campus, Copies of EPF and ESIC payment 
challans/receipts, other perks for the O&M staff deployed at CIAB. Based on the satisfactory 
monthly service completion certificate given by Engineer-Incharge, the monthly bill payment to 
the contractor shall be released within 10 working days from the receipt of bill. 
 
Also, the monthly payment /salary to all the O&M staff deployed at CIAB campus shall be made 
by the contractor by the end of first week of every month. The disbursement of salaries to all the 
O&M staff shall be made in their respective bank accounts only and no cash payment shall be 
made to the workers/staff.
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CLAUSE 7 
 
Payment of Contractor’s Bills to Banks 
 
Payments due to the contractor shall be made to his bank, registered financial, co-operative or 
thrift societies or recognized financial institutions instead of direct to him provided that the 
contractor furnishes to the Engineer-in-Charge (1) an authorization in the form of a legally valid 
document such as a power of attorney conferring authority on the bank; registered financial, co-
operative or thrift societies or recognized financial institutions to receive payments and (2) his 
own acceptance of the correctness of the amount made out as being due to him by Government 
or his signature on the bill or other claim preferred against Government before settlement by the 
Engineer-in-Charge of the account or claim by payment to the bank, registered financial, co-
operative or thrift societies or recognized financial institutions. While the receipt given by such 
banks; registered financial, co-operative or thrift societies or recognized financial institutions 
shall constitute a full and sufficient discharge for the payment, the contractor shall whenever 
possible present his bills duly receipted and discharged through his bank, registered financial, 
co-operative or thrift societies or recognized financial institutions. Nothing herein contained shall 
operate to create in favour of the bank; registered financial, co-operative or thrift societies or 
recognized financial institutions any rights or equities vis a vis the President of India. 
 
 
CLAUSE 8 
 
Deviations/ Variations Extent and Pricing 
 
The Engineer-in-Charge after approval from Competent Authority shall have power  
i) Execute any extra item which was not initially considered in tender or could not be envisaged 
during estimation. The contractor shall be paid for same item based on DSR rates or market 
rate in case item is not available in DSR. In case of market rate, contractor has to submit analysis 
of rate in CPWD DAR format along with quotation/back up documents.  
ii) to make alteration in, omissions from, additions to, or substitutions for the original 
specifications, drawings, designs and instructions that may appear to him to be necessary or 
advisable during the progress of the work, and  
(iii) to omit a part of the works in case of non-availability of a portion of the site or for any other 
reasons and the contractor shall be bound to carry out the works in accordance with any 
instructions given to him in writing signed by the Engineer-in-Charge and such alterations, 
omissions, additions or substitutions shall form part of the contract as if originally provided 
therein and any altered, additional or substituted work which the contractor may be directed to 
do in the manner specified above as part of the works, shall be carried out by the contractor on 
the same conditions in all respects including price on which he agreed to do the main work 
except as hereafter provided. 

 
8.1 The time for completion of the works shall, in the event of any deviations resulting in 
additional cost over the tendered value sum being ordered be extended, if requested by the 
contractor, as follows: 

 
(i) In the proportion which the additional cost of the altered, additional or substituted work, bears 
to the original tendered value plus  
(ii) 25% of the time calculated in (i) above or such further additional time as may be considered 
reasonable by the Engineer-in-Charge. 
 
8.2 A. For Project and original works: 

 
Deviation, Extra Items and Pricing 

 
In the case of extra item(s) (items that are completely new, and are in addition to the items 
contained in the contract), the contractor may within fifteen days of receipt of order or occurrence 
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of the item(s) claim rates, supported by proper analysis, for the work and the engineer-in-charge 
shall within prescribed time limit of the receipt of the claims supported by analysis, after giving 
consideration to the analysis of the rates submitted by the contractor, determine the rates on 
the basis of the market rates and the contractor shall be paid in accordance with the rates so 
determined. 

 
B. For Maintenance works including works of up gradation, aesthetic, special repair, addition/ 
alteration: 

 
In the case of Extra Item(s) being the schedule items (Delhi Schedule of Rates items), these 
shall be paid as per the schedule rate plus cost index (at the time of tender) plus/minus 
percentage above/ below quoted contract amount. Payment of Extra items in case of non-
schedule items (Non-DSR items) shall be made as per the prevailing market rate. 
 
 
Deviation, Substituted Items, Pricing 
 
A. For Project and original works: 

 
In the case of substituted items (items that are taken up with partial substitution or in lieu of 
items of work in the contract), the rate for the agreement item (to be substituted) and substituted 
item shall also be determined in the manner as mentioned in the following para. 

 
(a) If the market rate for the substituted item so determined is more than the market rate of the 
agreement item (to be substituted), the rate payable to the contractor for the substituted item 
shall be the rate for the agreement item (to be substituted) so increased to the extent of the 
difference between the market rates of substituted item and the agreement item (to be 
substituted). (b) If the market rate for the substituted item so determined is less than the market 
rate of the agreement item (to be substituted), the rate payable to the contractor for the 
substituted item shall be the rate for the agreement item (to be substituted) so decreased to the 
extent of the difference between the market rates of substituted item and the agreement item 
(to be substituted). 

 
B. For Maintenance works including works of up gradation, aesthetic, special repair, addition/ 
alteration:  
 
Deviation, Deviated Quantities, Pricing 
 
A. For Project and original works: 

 
In the case of contract items, substituted items, contract cum substituted items, which exceed 
the limits laid down in schedule C, the contractor may within fifteen days of receipt of order or 
occurrence of the excess, claim revision of the rates, supported by proper analysis for the work 
in excess of the above mentioned limits, provided that if the rates so claimed are in excess of 
the rates specified in the schedule of quantities, the Engineer-in-Charge shall within prescribed 
time limit of receipt of the claims supported by analysis, after giving consideration to the analysis 
of the rates submitted by the contractor, determine the rates on the basis of the  
market rates and the contractor shall be paid in accordance with the rates so determined. 
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B. For Maintenance works including works of up gradation, aesthetic, special repair, addition/ 
alteration: 

 
In the case of contract items, which exceed the limits laid down in schedule C, the contractor 
shall be paid rates specified in the schedule of quantities. 

 
The prescribed time limits for finalising rates for Extra Item(s), Substitute Item(s) and Deviated 
Quantities of contract items are as under: 
 
(i) If the Tendered value of work is up to Rs. 45 lac : 30 days.  

 
(ii) If the Tendered value of work is more than Rs 45 lac 
and up to Rs. 2.5 Crore : 45 days.  
 
(iii) If the Tendered value of work exceeds Rs. 2.5 Crore : 60 days.  
 

 
8.3 A. For Project and original works: 

 
The provisions of the preceding paragraph shall also apply to the decrease in the rates of items 
for the work in excess of the limits laid down in Schedule C, and the Engineer-in-Charge shall 
after giving notice to the contractor within one month of occurrence of the excess and after 
taking into consideration any reply received from him within fifteen days of the receipt of the 
notice, revise the rates for the work in question within one month of the expiry of the said period 
of fifteen days having regard to the market rates. 
 
 
B. For Maintenance works including works of upgradation, aesthetic, special repair, addition/ 
alteration:  
 
8.4 The contractor shall send to the Engineer-in-Charge once every three months, an up to date 
account giving complete details of all claims for additional payments to which the contractor may 
consider himself entitled and of all additional work ordered by the Engineer-in-Charge which he 
has executed during the preceding quarter failing which the contractor shall be deemed to have 
waived his right. However, the Competent Authority may authorise consideration of such claims 
on merits.  
 

 
8.5 For the purpose of operation of Schedule “C”, the following works shall be treated as 
works relating to foundation unless & otherwise defined in the contract:  

 
(i) For Buildings : All works up to 1.2 metres above ground level or up to floor 1 level whichever 
is lower.  
 
(ii) For abutments, piers and well staining : All works up to 1.2 m above the bed level.  
 
(iii) For retaining walls, wing walls, compound walls, chimneys, over head reservoirs/   
tanks and other elevated structures : All works up to 1.2 metres above the 
ground level. 
 
(iv) For reservoirs/tanks (other than overhead reservoirs/tanks) : All works up to 1.2 
metres above the ground level.  
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(v) For basement: All works up to 1.2 m above ground level or up to floor 1 
level whichever is lower.  
 
(vi) For Roads, all items of excavation and filling including treatment of sub base.  
 
8.6 

 
Any operation incidental for testing to or necessarily has to be in contemplation of tenderer while 
filing tender, or necessary for proper execution of the item included in the Schedule of quantities 
or in the schedule of rates mentioned above, whether or not, specifically indicated in the 
description of the item and the relevant specifications, shall be deemed to be included in the 
rates quoted by the tenderer or the rate given in the said schedule of rates, as the case may be. 
Nothing extra shall be admissible for such operations. 
 
CLAUSE 9 
 
Foreclosure of contract due to Abandonment or Reduction in Scope of Work 

 
If at any time after acceptance of the tender Competent Authority shall decide to abandon or 
reduce the scope of the works for any reason whatsoever and hence not require the whole or 
any part of the works to be carried out, the Engineer-in-Charge shall give notice in writing to that 
effect to the contractor and the contractor shall act accordingly in the matter. The contractor 
shall have no claim to any payment of compensation or otherwise whatsoever, on account of 
any profit or advantage which he might have derived from the execution of the works in full but 
which he did not derive in consequence of the foreclosure of the whole or part of the works. The 
contractor shall be paid at contract rates, full amount for works executed at site as certified by 
the Engineer-in-Charge for the items hereunder mentioned which could not be utilized on the 
work to the full extent in view of the foreclosure; 
 
CLAUSE 10 

  
Carrying out part work at risk & cost of contractor 

 
If contractor: 
(i) At any time makes default during currency of work or does not execute any part of the work 
with due diligence and continues to do so even after a notice in writing of 07 days in this respect 
from the Engineer-in-Charge; or  
 
(ii) Commits default in complying with any of the terms and conditions of the contract and does 
not remedy it or takes effective steps to remedy it within 04 days even after a notice in writing is 
given in that behalf by the Engineer-in-Charge; or Fails to complete the work(s) or items of work 
with individual dates of completion, on or before the date(s) so determined, and does not 
complete them within the period specified in the notice given in writing in that behalf by the 
Engineer-in-Charge. The Engineer- in-Charge without invoking action under clause 2 may, 
without prejudice to any other right or remedy against the contractor which have either accrued 
or accrue thereafter to Government, by a notice in writing to take the part work / part incomplete 
work of any item(s) out of his hands and shall have powers to:  

 
(a) Take possession of the site and any materials, constructional plant, implements, stores, etc., 
thereon; and/or  

 
(b) Carry out the part work / part incomplete work of any item(s) by any means at the risk and 
cost of the contractor.  

 
The Engineer- in-Charge shall determine the amount, if any, is recoverable from the contractor 
for completion of the part work/ part incomplete work of any item(s) taken out of his hands and 
execute at the risk and cost of the contractor, the liability of contractor on account of loss or 
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damage suffered by Government because of action under this clause shall not exceed 10% of 
the tendered value of the work. 
 

 
In determining the amount, credit shall be given to the contractor with the value of work done in 
all respect in the same manner and at the same rate as if it had been carried out by the original 
contractor under the terms of his contract, the value of contractor's materials taken over and 
incorporated in the work and use of plant and machinery belonging to the contractor.  
The certificate of the Engineer-in-Charge as to the value of work done shall be final and 
conclusive against the contractor provided always that action under this clause shall only be 
taken after giving notice in writing to the contractor. Provided also that if the expenses incurred 
by the department are less than the amount payable to the contractor at his agreement rates, 
the difference shall not be payable to the contractor. 

 
Any excess expenditure incurred or to be incurred by Government in completing the part work/ 
part incomplete work of any item(s) or the excess loss of damages suffered or may be suffered 
by Government as aforesaid after allowing such credit shall without prejudice to any other right 
or remedy available to Government in law or per as agreement be recovered from any money 
due to the contractor on any account, and if such money is insufficient, the contractor shall be 
called upon in writing and shall be liable to pay the same within 30 days. 

 
If the contractor fails to pay the required sum within the aforesaid period of 30 days, the 
Engineer-in-Charge shall have the right to sell any or all of the contractors' unused materials, 
constructional plant, implements, temporary building at site etc. and adjust the proceeds of sale 
thereof towards the dues recoverable from the contractor under the contract and if thereafter 
there remains any balance outstanding, it shall be recovered in accordance with the provisions 
of the contract. 
 
In the event of above course being adopted by the Engineer-in-Charge, the contractor shall  
have no claim to compensation for any loss sustained by him by reason of his having purchased 
or procured any materials or entered into any engagements or made any advance on any 
account or with a view to the execution of the work or the performance of the contract. 
 

 
CLAUSE 11 
 
Suspension of Work 

 
(i) The contractor shall, on receipt of the order in writing of the Competent Authority, (whose 
decision shall be final and binding on the contractor) suspend the progress of the works or any 
part thereof for such time and in such manner as the Engineer-in-Charge may consider 
necessary so as not to cause any damage or injury to the work already done or endanger the 
safety thereof for any of the following reasons: 
 
(a) on account of any default on the part of the contractor or;  

 
(b) for proper execution of the works or part thereof for reasons other than the default 
of the contractor; or  
 
(c) for safety of the works or part thereof.   
The contractor shall, during such suspension, properly protect and secure the works to the 
extent necessary and carry out the instructions given in that behalf by the Engineer in- 
Charge. 
 
(ii) If the suspension is ordered for reasons (b) and (c) in sub-para (i) above: 

 
(a) the contractor shall be entitled to an extension of time equal to the period of every such 
suspension PLUS 25%, for completion of the item or group of items of work for which a separate 
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period of completion is specified in the contract and of which the suspended work forms a part, 
and;  

 
(b) If the total period of all such suspensions in respect of an item or group of items or work for 
which a separate period of completion is specified in the contract exceeds thirty days, the 
contractor shall, in addition, be entitled to such compensation as the Engineer-in- Charge may 
consider reasonable in respect of salaries and/or wages paid by the contractor to his employees 
and labour at site, remaining idle during the period of suspension, adding thereto 2% to cover 
indirect expenses of the contractor provided the contractor submits his claim supported by 
details to the Engineer-in- Charge within fifteen days of the expiry of the period of 30 days.  

 
 
(iii) If the works or part thereof is suspended on the orders of the Engineer-in-Charge for more 
than three months at a time, except when suspension is ordered for reason (a) in subpara 

 
(i) above, the contractor may after receipt of such order serve a written notice on the Engineer-
in-Charge requiring permission within fifteen days from receipt by the Engineer in-Charge of the 
said notice, to proceed with the work or part thereof in regard to which progress has been 
suspended and if such permission is not granted within that time, the contractor, if he intends to 
treat the suspension, where it affects only a part of the works as an omission of such part by 
owner or where it affects whole of the works, as an abandonment of the works by owner, shall 
within ten days of expiry of such period of 15 days give notice in writing of his intention to the 
Engineer-in-Charge. In the event of the contractor treating the suspension as an abandonment 
of the contract by owner, he shall have no claim to payment of any compensation on account of 
any profit or advantage which he might have derived from the execution of the work in full but 
which he could not derive in consequence of the abandonment. He shall, however, be entitled 
to such compensation, as the Engineer-in-Charge may consider reasonable, in respect of 
salaries and/or wages paid by him to his employees and labour at site, remaining idle in 
consequence adding to the total thereof 2% to cover indirect expenses of the contractor 
provided the contractor submits his claim supported by details to the Engineer-in-Charge within 
30 days of the expiry of the period of 3 months. 
 
 
CLAUSE 12 
 
12.1 Action in case Work not done as per Schedule of Scope of Work 

 
All works under or in course of execution or executed in pursuance of the contract, shall at all 
times be open and accessible to the inspection and supervision of the Engineer-ln-charge,  
and the contractor shall, at all times, during the usual working hours and at all other times at 
which reasonable notice of the visit of such officers has been given to the contractor, either 
himself be present to receive orders and instructions or have a responsible agent duly 
accredited in writing, present for that purpose. Orders given to the Contractor’s agent shall be 
considered to have the same force as if they had been given to the contractor himself. If it shall 
appear to the Engineer-in-charge, that any work has been executed with unsound, imperfect, or 
unskillful workmanship, or with materials or articles provided by him for the execution of the work 
which are unsound or of a quality inferior to that contracted or otherwise not in accordance with 
the contract, the contractor shall, on demand in writing which shall be made within 02 months 
of the completion of the work from the Engineer-in-Charge specifying the work, materials or 
articles complained of notwithstanding that the same may have been passed, certified and paid 
for forthwith rectify, or remove and reconstruct the work so specified in whole or in part, as the 
case may require or as the case may be, remove the materials or articles so specified and 
provide other proper and suitable materials or articles at his own charge and cost. In the event 
of the failing to do so within a period specified by the Engineer-in- Charge in his demand 
aforesaid, then the contractor shall be liable to pay compensation/penalty at the same rate as 
under conditions of the contract (for non-completion/non-performance of the work in time) for 
this default. 
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In such case the Engineer-in-Charge may not accept the item of work at the rates applicable 
under the contract but may accept such items at reduced rates as the authority specified in 
schedule ‘C’ may consider reasonable during the preparation of on account bills or final bill if 
the item is so acceptable without detriment to the safety and utility of the item and the structure 
or he may reject the work outright without any payment and/or get it and other connected and 
incidental items rectified, or removed and re-executed at the risk and cost of the contractor. 
Decision of the Competent Authority to be conveyed in writing in respect of the same will be 
final and binding on the contractor. 
 
12.2 PENALTY  
 
(i) The contractor shall operate & maintain the systems/services as per the scope of work 
defined in Schedule-A & D. In case of non-performance of the agency as per the scope of work 
and negligence of the duties as per the contract or delay in execution of work/services, penalty 
@ 0.5% per week or small amount for such negligence/delay shall be imposed on the contractor, 
to be calculated on per day basis as per the annual charges agreed to the agency. The same 
shall be recoverable from the monthly bills payable to the agency. Also, if the contractor fails to 
perform their duties as per the contract agreement, the CIAB will be at liberty to get the same 
done from some external agency on the risk and cost of the contractor. 
 
(ii) Also, if any machinery/system gets damaged due to the wrong operation & 
Maintenance/negligence on the part of the contractor, the actual cost of repair of that system 
shall be recoverable from the contractor. 

 
 
CLAUSE 13 
 
Contractor Liable for Damages, defects during contract period 

 
If the contractor or his working people or servants shall break, deface, injure or destroy any part 
of building in which they may be working, or any building, road, road kerb, fence, enclosure, 
water pipe, cables, drains, electric or telephone post or wires, trees, grass or grassland, or 
cultivated ground contiguous to the premises on which the work or any part is being executed, 
or if any damage shall happen to the work while in progress, from any cause whatever or if any 
defect, shrinkage or other faults appear in the work during the contract period or within 02 
months after a certificate final or otherwise of its completion shall have been given by the 

Engineer in-Charge as aforesaid arising out of defect or improper materials or workmanship the 
contractor shall upon receipt of a notice in writing on that behalf make the same good at his own 
expense or in default the Engineer-in-Charge cause the same to be made good by other 
workmen and deduct the expense from any sums that may be due or at any time thereafter may 
become due to the contractor, or from his security deposit/performance guarantee or the 
proceeds of sale thereof or of a sufficient portion thereof.  
 

 
CLAUSE 14 
 
Contractor to Supply Tools, Tackles, ladders, Transport, Machinery etc. 

 
The contractor shall provide at his own cost all materials (except such special materials, if any, 
as may in accordance with the contract be supplied from the Engineer-in-Charge’s stores), 
machinery, tools & plants as specified in schedule C. In addition to this, appliances, Instruments, 
implements, other plants, ladders, cordage, tackle, scaffolding and temporary works required 
for the proper execution of the work, whether original, altered or substituted and whether 
included in the specifications or other documents forming part of the contract or referred to in 
these conditions or not, or which may be necessary for the purpose of satisfying or complying 
with the requirements of the Engineer-in- Charge as to any matter as to which under these 
conditions he is entitled to be satisfied, or which he is entitled to require together with carriage 
therefore to and from the work. The contractor shall also supply without charge the requisite 
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number of persons with the means and materials, necessary for the purpose of setting out 
works, and counting, weighing and assisting the measurement for examination at any time and 
from time to time of the work or materials. Failing his so doing, the same may be provided by 
the Engineer-in-Charge at the expense of the contractor and the expenses may be deducted, 
from any money due to the contractor, under this contract or otherwise and/or from his security 
deposit or the proceeds of sale thereof, or of a sufficient portions thereof. 

 
 
CLAUSE 15 
 
Labour Laws to be complied by the Contractor 

 
The contractor shall obtain a valid license under the Contract Labour (R&A) Act, 1970, and the 
Contract Labour (Regulation and Abolition) Central Rules, 1971, before the commencement of 
the work, and continue to have a valid license until the completion of the work, if required as per 
labour law or any other law as amended /incorporated from time to time. The contractor shall a 
submit a copy of same to the Engineer-Incharge after the award of work. 
 
The contractor shall also abide by the provisions of the Child Labour (Prohibition and 
Regulation) Act, 1986.The contractor shall also comply with the provisions of the building and 
other Construction Workers (Regulation of Employment & Conditions of Service) Act, 1996 and 
the building and other Construction Workers Welfare Cess Act, 1996. Any failure to fulfil these 
requirements shall attract the penal provisions of this contract arising out of the resultant non-
execution of the work. 
 
CLAUSE 15A 
 
No labour below the age of fourteen years shall be employed on the work. 

  
CLAUSE 15 B 
 
Payment of wages: 

 
(i) The contractor shall pay to labour employed by him, wages not less than fair wages as 
defined in the Labour Regulations or as per the provisions of the Contract Labour (Regulation 
and Abolition) Act, 1970 and the contract Labour (Regulation and Abolition) Central Rules, 1971, 
wherever applicable.  

 
(ii) The contractor shall, notwithstanding the provisions of any contract to the contrary, cause to 
be paid fair wage to labour indirectly engaged on the work, including any labour engaged by his 
sub-contractors in connection with the said work, as if the labour had been immediately 
employed by him.  

 

(iii) In respect of all labour directly or indirectly employed in the works for performance of the 
contractor’s part of this contract, the contractor shall comply with or cause to be complied with 
the Central Public Works Department contractor’s Labour Regulations made by Government 
from time to time in regard to payment of wages, wage period, deductions from wages recovery 
of wages not paid and deductions unauthorized made, maintenance of wage books or wage 
slips, publication of scale of wages and other terms of employment, inspection and submission 
of periodical returns and all other matters of the like nature or as per the provisions of the 
Contract Labour (Regulation and Abolition) Act, 1970, and the Contract Labour (Regulation and 
Abolition) Central Rules, 1971, wherever applicable.  
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(iv) (a) The Engineer-in-Charge concerned shall have the right to deduct from the moneys due 
to the contractor any sum required or estimated to be required for making good the loss suffered 
by a worker or workers by reason of non-fulfilment of the conditions of the contract for the benefit 
of the workers, non-payment of wages or of deductions made from his or their wages which are 
not justified by their terms of the contract or non-observance of the Regulations.  
 
(b) Under the provision of Minimum Wages (Central) Rules, 1950, the contractor is bound to 
allow to the labours directly or indirectly employed in the works one day rest for 6 days 
continuous work and pay wages at the same rate as for duty. In the event of default, the 
Engineer-in-Charge shall have the right to deduct the sum or sums not paid on account of wages 
for weekly holidays to any labours and pay the same to the persons entitled thereto from any 
money due to the contractor by the Engineer-in-Charge concerned.  
 
(v) The contractor shall comply with the provisions of the Payment of Wages Act, 1936, Minimum 
Wages Act, 1948, Employees Liability Act, 1938, Workmen’s Compensation Act, 1923, 
Industrial Disputes Act, 1947, Maternity Benefits Act, 1961, and the Contractor’s Labour 
(Regulation and Abolition) Act 1970, or the modifications thereof or any other laws relating 
thereto and the rules made thereunder from time to time. 

 
(vi) The contractor shall indemnify CIAB against payments to be made under and for the 
observance of the laws aforesaid and any other law, Labour Regulations without prejudice to 
his right to claim indemnity from his sub-contractors.  
  
(vii) The laws aforesaid shall be deemed to be a part of this contract and any breach thereof 
shall be deemed to be a breach of this contract.  

 
(viii) Whatever is the minimum wage for the time being, or if the wage payable is higher than 
such wage, such wage shall be paid by the contractor to the workmen directly without the 
intervention of Jamadar and that Jamadar shall not be entitled to deduct or recover any amount 
from the minimum wage payable to the workmen as and by way of commission or otherwise. 

 
(ix) The contractor shall ensure that no amount by way of commission or otherwise is deducted 
or recovered by the Jamadar from the wage of workmen. 
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CLAUSE 15C 

 
In respect of all labour employed in the work for the performance of the contractor’s part of this 
contract, the contractor shall at his own expense arrange for the safety provisions as per Safety 
Code given in tender and shall at his own expense provide for all facilities in connection 
therewith. In case the contractor fails to make arrangement and provide necessary facilities as 
aforesaid, he shall be liable to pay a penalty of Rs.2000/- for each default and in addition, the 
Engineer -in- Charge shall be at liberty to make arrangement and provide facilities as aforesaid 
and recover the costs incurred in that behalf from the contractor. 
 
CLAUSE 16 
 
Minimum Wages Act to be complied with 

 
The contractor shall comply with all the provisions of the Minimum Wages Act, 1948, and 
Contract Labour (Regulation and Abolition) Act, 1970, amended from time to time and rules 
framed thereunder and other labour laws affecting contract labour that may be brought into force 
from time to time.  
 
CLAUSE 17 
 
Work not to be sublet. Action in case of insolvency 

 
The contract shall not be assigned or sublet without the written approval of the Engineer- in - 
Charge. And if the contractor shall assign or sublet his contract, or attempt to do so, or become 
insolvent or commence any insolvency proceedings or make any composition with his creditors 
or attempt to do so, or if any bribe, gratuity, gift, loan, perquisite, reward or advantage pecuniary 
or otherwise, shall either directly or indirectly, be given, promised or offered by the contractor, 
or any of his servants or agent to any public officer or person in the employ of Government in 
any way relating to his office or employment, or if any such officer or person shall become in 
any way directly or indirectly interested in the contract, the Engineer in- Charge on behalf of the 
CEO shall have power to adopt the course specified in Clause 3 hereof in the interest of 
Government and in the event of such course being adopted, the consequences specified in the 
said Clause 3 shall ensue. 

 
CLAUSE 18 

 
All sums payable by way of compensation under any of these conditions shall be considered as 
reasonable compensation to be applied to the use of Government without reference to the actual 
loss or damage sustained and whether or not any damage shall have been sustained. 
 
CLAUSE 19 
 
Changes in firm’s Constitution to be intimated 

 
Where the contractor is a partnership firm, the previous approval in writing of the Engineer in-
Charge shall be obtained before any change is made in the constitution of the firm. Where the 
contractor is an individual or a Hindu undivided family business concern, such approval as 
aforesaid shall likewise be obtained before the contractor enters into any partnership agreement 
where under the partnership firm would have the right to carry out the works hereby undertaken 
by the contractor. If previous approval as aforesaid is not obtained, the contract shall be deemed 
to have been assigned in contravention of Clause 21 hereof and the same action may be taken, 
and the same consequences shall ensue as provided in the said Clause 21. 
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CLAUSE 20 

 
All works to be executed under the contract shall be executed under the direction and subject 
to the approval in all respects of the Engineer-in-Charge who shall be entitled to direct at what 
point or points and in what manner they are to be commenced, and from time to time carried 
on. 
 
CLAUSE 21 
 
Settlement of Disputes & Arbitration 

 
Except where otherwise provided in the contract, all questions and disputes relating to the 
meaning of the specifications, design, drawings and instructions here-in before mentioned and 
as to the quality of workmanship or materials used on the work or as to any other question, 
claim, right, matter or thing whatsoever in any way arising out of or relating to the contract, 
designs, drawings, specifications, estimates, instructions, orders or these conditions or 
otherwise concerning the works or the execution or failure to execute the same whether arising 
during the progress of the work or after the cancellation, termination, completion or 
abandonment thereof shall be dealt with as mentioned hereinafter: 
 
(i) If the contractor considers any work demanded of him to be outside the requirements of 
the contract, or disputes any drawings, record or decision given in writing by the owner on any 
matter in connection with or arising out of the contract or carrying out of the work, to be 
unacceptable, the contractor may file for arbitration. The arbitrator shall be appointed by 
Competent Authority, CIAB & arbitration shall take place at Mohali under arbitration act. 

 
ii) The arbitration shall be conducted in accordance with the provisions of the Arbitration and 
Conciliation Act, 1996 (26 of 1996) or any statutory modifications or re-enactment thereof and 
the rules made there under and for the time being in force shall apply to the arbitration 
proceeding under this clause.  
  
iii) It is also a term of the contract that if any fees are payable to the arbitrator, these shall 

be paid equally by both the parties. 
 
CLAUSE 22 

  
Contractor to indemnify owner against Patent Rights 

 
The contractor shall fully indemnify and keep indemnified the owner against any action, claim 
or proceeding relating to infringement or use of any patent or design or any alleged patent or 
design rights and shall pay any royalties which may be payable in respect of any article or part 
thereof included in the contract. In the event of any claims made under or action brought against 
owner in respect of any such matters as aforesaid, the contractor shall be immediately notified 
thereof and the contractor shall be at liberty, at his own expense, to settle any dispute or to 
conduct any litigation that may arise therefrom, provided that the contractor shall not be liable 
to indemnify the owner if the infringement of the patent or design or any alleged patent or design 
right is the direct result of an order passed by the Engineer-in-Charge in this behalf. 
 
CLAUSE 23 
 
Lumpsum Provisions in Tender 

 
When the estimate on which a tender is made includes lump sum in respect of parts of the work, 
the contractor shall be entitled to payment in respect of the items of work involved or the part of 
the work in question at the same rates as are payable under this contract for such items, or if 
the part of the work in question is not, in the opinion of the Engineer-in-Charge payable of 
measurement, the Engineer-in-Charge may at his discretion pay the lump-sum amount entered 
in the estimate, and the certificate in writing of the Engineer-in-Charge shall be final and 
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conclusive against the contractor with regard to any sum or sums payable to him under the 
provisions of the clause. 
 
CLAUSE 24 
 
Action where no Specifications are specified 
 
In the case of any class of work for which there is no such specifications, such work shall be 
carried out in accordance with the Bureau of Indian Standards Specifications. In case there are 
no such specifications in Bureau of Indian Standards, the work shall be carried out as per CPWD  
specifications, if not available then as per Original Equipment Manufacturer(OEM) specs and 
then as per  District Specifications. In case there are no such specifications as required above, 
the work shall be carried out in all respects in accordance with the instructions and requirements 
of the Engineer-in-Charge. 
 
CLAUSE 25 
 
Withholding and lien in respect of sum due from contractor 

 
(i) Whenever any claim or claims for payment of a sum of money arises out of or under the 
contract or against the contractor, the Engineer-in-Charge or the owner shall be entitled to 
withhold and also have a lien to retain such sum or sums in whole or in part from the security, if 
any deposited by the contractor and for the purpose aforesaid, the Engineer in- Charge or the 
owner shall be entitled to withhold the security deposit, if any, furnished as the case may be and 
also have a lien over the same pending finalisation or adjudication of any such claim. In the 
event of the security being insufficient to cover the claimed amount or amounts or if no security 
has been taken from the contractor, the Engineer-in-Charge or the owner shall be entitled to 
withhold and have a lien to retain to the extent of such claimed amount or amounts referred to 
above, from any sum or sums found payable or which may at any time thereafter become payable 

to the contractor under the same contract or any other contract with the Engineer-in-Charge of 
the owner or any contracting person through the Engineer-in- Charge pending finalization of 
adjudication of any such claim. It is an agreed term of the contract that the sum of money or 
moneys so withheld or retained under the lien referred to above by the Engineer-in-Charge or 
owner will be kept withheld or retained as such by the Engineer-in-Charge or owner till the claim 
arising out of or under the contract is determined by the arbitrator(if the contract is governed by 
the arbitration clause) by the competent court, as the case may be and that the contractor will 
have no claim for interest or damages whatsoever on any account in respect of such withholding 
or retention under the lien referred to above and duly notified as such to the contractor. For the 
purpose of this clause, where the contractor is a partnership firm or a limited company, the 
Engineer-in-Charge or the owner shall be entitled to withhold and also have a lien to retain 
towards such claimed amount or amounts in whole or in part from any sum found payable to 
any partner/limited company as the case may be, whether in his individual capacity or otherwise.  

 

(ii) owner shall have the right to cause an audit and technical examination of the works and the 
final bills of the contractor including all supporting vouchers, abstract, etc., to be made after 
payment of the final bill and if as a result of such audit and technical examination any sum is 
found to have been overpaid in respect of any work done by the contractor under the contract 
or any work claimed to have been done by him under the contract and found not to have been 
executed, the contractor shall be liable to refund the amount of over-payment and it shall be 
lawful for owner to recover the same from him in the manner prescribed in sub-clause (i) of this 
clause or in any other manner legally permissible; and if it is found that the contractor was paid 
less than what was due to him under the contract in respect of any work executed by him under 
it, the amount of such under payment shall be duly paid by owner to the contractor, without any 
interest thereon whatsoever.  
 
 
 
 



Page 35 of 61 
 

CLAUSE 26  
 
Hire of Plant, Instruments & Machinery 

 
The contractor shall arrange at his own expense all tools, plant, Instruments, ladders, machinery 
and equipment (hereinafter referred to as T&P) required for execution of the work. 
 
All the tools, tackles, instruments, transport, machineries, ladders etc. required to execute this 

contract shall be arranged by the agency on it’s own including the following instruments: 

a) 01 set LT Meggar 

b) 02 sets Clamp on type Multimeter 

c) Vaccuum cleaner-01set 

d) Blower-01set 

e) Drill machine-01 nos 

f) Hammering Machine-01Nos. 

g) Any other tools and tackles required for execution of contract. 

CLAUSE 27 
 
Employment of Technical Staff and employees 
 
Contractors Superintendence, Supervision, Technical Staff & Employees 
  
The contractor shall provide all necessary superintendence during execution of the work and all 
along thereafter as may be necessary for proper fulfilling of the obligations under the contract. 
The contractor shall depute the technical staff as per the minimum requirement proposed by 
CIAB as Annexure-2. The minimum required qualification for the O&M staff to be deployed at 
CIAB shall be as per Annexure-3 however, if any extra qualification is required as per relevant 
rules, quantum of work during any particular period, it shall be the sole responsibility of the 
contractor to ensure compliance of the same. The relievers shall also be provided as per duty 
schedule with provision of weekly off to all staff/workers. If any worker is found to be negligent 
or lacks proper skills, same shall be removed & replaced as per directions of Engineer-in-
charge. 

 
In case contractor fails to depute the technical manpower at site as per the agreed schedule, 
rate of recovery shall be imposed as per provisions in CPWD manual 2019 as amended/revised 
by CPWD from time to time or as found suitable by Engineer-Incharge. 

 
CLAUSE 28 
 
Termination of Contract on death of contractor 

 
Without prejudice to any of the rights or remedies under this contract, if the contractor dies, the 
Engineer-Incharge on behalf of the Chief Executive Officer, CIAB shall have the option of 
terminating the contract without compensation to the contractor. However, the due wages 
payable to deployed staff for the duty days shall be paid by CIAB. 
 
CLAUSE 29 
 
If relative working in department then the contractor not allowed to tender 

 
The contractor shall not be permitted to tender for works if officials responsible for award and 
execution of contracts. He shall also intimate the names of persons who are working with him 
in any capacity or are subsequently employed by him and who are near relatives to any Officer 
in CIAB. Any breach of this condition by the contractor would render him debarred from 
tendering. 
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NOTE: By the term “near relatives” is meant wife, husband, parents and grandparents, children 
and grandchildren, brothers and sisters, uncles, aunts and cousins and their corresponding in-
laws. 
 
CLAUSE 30 
 
No Gazetted Engineer to work as Contractor within one year of retirement 

 
No engineer of gazetted rank or other gazetted officer employed in CIAB engineering division 
or administrative duties shall work as a contractor or employee of a contractor for a period of 
one year after his retirement from CIAB service without the previous permission of Competent 
Authority at CIAB in writing. This contract is liable to be cancelled if either the contractor or any 
of his employees is found at any time to be such a person who had not obtained the permission 
of Competent Authority at CIAB as aforesaid, before submission of the tender or engagement 
in the contractor’s service, as the case may be. 
 

 
CLAUSE 31 
 
LABOUR LICENSE 
 
The Contractor will take labour license from the licensing authority (if applicable to this contract) 
for the deployment of manpower at CIAB campus and will submit the copy of same to the 
Engineer-Incharge after the award of work.  
 
CLAUSE 32 
 
Apprentices Act provisions to be complied with 

 
The contractor shall comply with the provisions of the Apprentices Act, 1961 and the rules and 
orders issued thereunder from time to time. If he fails to do so, his failure will be a breach of the 
contract and the owner may, in his discretion, cancel the contract. The contractor shall also be 
liable for any pecuniary liability arising on account of any violation by him of the provisions of 
the said Act. 
 
CLAUSE 33 
 
Applicable Law  
 
The contract shall be governed by and interpreted in accordance with the laws of India for the 
time being in force.   
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SAFETY CODE 

 
 
1. Suitable scaffolds should be provided for workmen for all works that cannot safely be done 
from the ground, or from solid construction except such short period work as can be done safely 
from ladders. When a ladder is used, an extra mazdoor shall be engaged for holding the ladder 
and if the ladder is used for carrying materials as well suitable footholds and hand-hold shall be 
provided on the ladder and the ladder shall be given an inclination not steeper than ¼ to 1(¼ 
horizontal and 1 vertical.)   
2. Scaffolding of staging more than 3.6 m (12ft.) above the ground or floor, swung or suspended 
from an overhead support or erected with stationary support shall have a guard rail properly 
attached or bolted, braced and otherwise secured at least 90 cm. (3ft.) high above the floor or 
platform of such scaffolding or staging and extending along the entire length of the outside and 
ends there of with only such opening as may be necessary for the delivery of materials. Such 
scaffolding or staging shall be so fastened as to prevent it from swaying from the building or 
structure.   
3. Working platforms, gangways and stairways should be so constructed that they should not 
sag unduly or unequally, and if the height of the platform or the gangway or the stairway is more 
than 3.6 m (12ft.) above ground level or floor level, they should be closely boarded, should have 
adequate width and should be suitably fastened as described in (2) above.   
4. Every opening in the floor of a building or in a working platform shall be provided with suitable 
means to prevent the fall of person or materials by providing suitable fencing or railing whose 
minimum height shall be 90 cm. (3ft.)   
5. Safe means of access shall be provided to all working platforms and other working places. 
Every ladder shall be securely fixed. No portable single ladder shall be over 9m. (30ft.) in length 
while the width between side rails in rung ladder shall in no case be less than 29 cm. (11½") for 
ladder upto and including 3 m. (10 ft.) in length. For longer ladders, this width should be 
increased at least ¼” for each additional 30 cm. (1 foot) of length. Uniform step spacing of not 
more than 30 cm shall be kept. Adequate precautions shall be taken to prevent danger from 
electrical equipment. No materials on any of the sites or work shall be so stacked or placed as 
to cause danger or inconvenience to any person or the public. The contractor shall provide all 
necessary fencing and lights to protect the public from accident and shall be bound to bear the 
expenses of defence of every suit, action or other proceedings at law that may be brought by 
any person for injury sustained owing to neglect of the above precautions and to pay any 
damages and cost which may be awarded in any such suit; action or proceedings to any such 
person or which may, with the consent of the contractor, be paid to compensate any claim by 
any such person.  
 
6.All practical steps shall be taken to prevent danger to persons employed from risk of fire or 
explosion or flooding. No floor, roof or other part of the building shall be so overloaded with 
debris or materials as to render it unsafe.   
7. All necessary personal safety equipment as considered adequate by the Engineer-in-Charge 
should be kept available for the use of the person employed on the site and maintained in a 
condition suitable for immediate use, and the contractor should take adequate steps to ensure 
proper use of equipment by those concerned:- The following safety equipment shall invariably 
be provided.   
(i) Workers employed on mixing asphaltic materials, cement and lime mortars shall be provided 
with protective footwear and protective goggles.   
(ii) Those engaged in white washing and mixing or stacking of cement bags or any material 
which is injurious to the eyes, shall be provided with protective goggles.  
(iii) Those engaged in welding works shall be provided with welder’s protective eye shields.   
(iv) Stone breaker shall be provided with protective goggles and protective clothing and seated 
at sufficiently safe intervals.   
(v) When workers are employed in sewers and manholes, which are in active use, the 
contractors shall ensure that the manhole covers are opened and ventilated atleast for an hour 
before the workers are allowed to get into the manholes, and the manholes so opened shall be 
cordoned off with suitable railing and provided with warning signals or boards to prevent 
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accident to the public. In addition, the contractor shall ensure that the following safety measure 
are adhered to :-   
(a) Entry for workers into the line shall not be allowed except under supervision of higher officer.   
(b) At least 5 to 6 manholes upstream and downstream should be kept open for at least 2 to 3 
hours before any man is allowed to enter into the manhole for working inside.   
(c) Before entry, presence of Toxic gases should be tested by inserting wet lead acetate paper 
which changes colour in the presence of such gases and gives indication of their presence.   
(d) Presence of Oxygen should be verified by lowering a detector lamp into the manhole. In case, 
no Oxygen is found inside the sewer line, workers should be sent only with Oxygen kit.   
(e) Safety belt with rope should be provided to the workers. While working inside the manholes, 
such rope should be handled by two men standing outside to enable him to be pulled out during 
emergency.   
(f) The area should be barricaded or cordoned of by suitable means to avoid mishaps of any 
kind. Proper warning signs should be displayed for the safety of the public whenever cleaning 
works are undertaken during night or day.   
(g) No smoking or open flames shall be allowed near the blocked manhole being cleaned.   
(h) The malba obtained on account of cleaning of blocked manholes and sewer lines should be 
immediately removed to avoid accidents on account of slippery nature of the malba.   
(i) Workers should not be allowed to work inside the manhole continuously. He should be given 
rest intermittently. The Engineer-in-Charge may decide the time up to which a worker may be 
allowed to work continuously inside the manhole.   
(j) Gas masks with Oxygen Cylinder should be kept at site for use in emergency.   
(k) Air-blowers should be used for flow of fresh air through the manholes. Whenever called for, 
portable air blowers are recommended for ventilating the manholes. The Motors for these shall 
be vapour proof and of totally enclosed type. Non sparking gas engines also could be used but 
they should be placed at least 2 metres away from the opening and on the leeward side protected 
from wind so that they will not be a source of friction on any inflammable gas that might be 
present.  
(l) The workers engaged for cleaning the manholes/sewers should be properly trained 
before allowing to work in the manhole.   
(m) The workers shall be provided with Gumboots or non sparking shoes bump helmets and 
gloves non sparking tools safety lights and gas masks and portable air blowers (when 
necessary). They must be supplied with barrier cream for anointing the limbs before working 
inside the sewer lines.   
(n) Workmen descending a manhole shall try each ladder stop or rung carefully before putting 
his full weight on it to guard against insecure fastening due to corrosion of the rung fixed to 
manhole well.   
(o) If a man has received a physical injury, he should be brought out of the sewer immediately 
and adequate medical aid should be provided to him.   
(p) The extent to which these precautions are to be taken depend on individual situation but the 
decision of the Engineer-in-Charge regarding the steps to be taken in this regard in an individual 
case will be final.   
(vi) The Contractor shall not employ men and women below the age of 18 years on the work of 
painting with products containing lead in any form. Wherever men above the age of 18 are 
employed on the work of lead painting, the following precaution should be taken:-   
(a) No paint containing lead or lead products shall be used except in the form of paste or 
readymade paint.   
(b) Suitable face masks should be supplied for use by the workers when paint is applied in the 
form of spray or a surface having lead paint is dry rubbed and scrapped.   
(c) Overalls shall be supplied by the contractors to the workmen and adequate facilities shall be 
provided to enable the working painters to wash during and on the cessation of work.   
8. An additional clause (viii)(i) of Central Public Works Department Safety Code (iv) the 
Contractor shall not employ women and men below the age of 18 on the work of painting with 
product containing lead in any form, wherever men above the age of 18 are employed on the 
work of lead painting, the following principles must be observed for such use :   
(i) White lead, sulphate of lead or product containing these pigment, shall not be used in painting 
operation except in the form of pastes or paint ready for use.   
(ii) Measures shall be taken, wherever required in order to prevent danger arising from the 
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application of a paint in the form of spray.   
(iii) Measures shall be taken, wherever practicable, to prevent danger arising out of from dust 
caused by dry rubbing down and scraping.   
(iv) Adequate facilities shall be provided to enable working painters to wash during and on 
cessation of work.  
(v) Overall shall be worn by working painters during the whole of working period.   
(vi) Suitable arrangement shall be made to prevent clothing put off during working hours being 
spoiled by painting materials.   
(vii) Cases of lead poisoning and suspected lead poisoning shall be notified and shall be 
subsequently verified by medical officer.   
(viii) Medical examination may be done further in such cases.   
(ix) Instructions with regard to special hygienic precautions to be taken in the painting trade shall 
be distributed to working painters.   
9. When the work is done near any place where there is risk of drowning, all necessary 
equipments should be provided and kept ready for use and all necessary steps taken for prompt 
rescue of any person in danger and adequate provision, should be made for prompt first aid 
treatment of all injuries likely to be obtained during the course of the work.   
10. Use of hoisting machines and tackle including their attachments, anchorage and supports 
shall conform to the following standards or conditions:-   
(a) These shall be of good mechanical construction, sound materials and adequate strength and 
free from patent defects and shall be kept repaired and in good working order.   
(b) Every rope used in hoisting or lowering materials or as a means of suspension shall be of 
durable quality and adequate strength, and free from patent defects.  
(c )Every crane driver or hoisting appliance operator, shall be properly qualified and no person 
under the age of 21 years should be in charge of any hoisting machine including any scaffolding 
winch or give signals to operator.   
(d)In case of every hoisting machine and of every chain ring hook, shackle swivel and pulley 
block used in hoisting or as means of suspension, the safe working load shall be ascertained 
by adequate means. Every hoisting machine and all gear referred to above shall be plainly 
marked with the safe working load. In case of a hoisting machine having a variable safe working 
load each safe working load and the condition under which it is applicable shall be clearly 
indicated. No part of any machine or any gear referred to above in this paragraph shall be loaded 
beyond the safe working load except for the purpose of testing.   
(e)In case of departmental machines, the safe working load shall be notified by the Electrical 
Engineer in- Charge. As regards contractor’s machines the contractors shall notify the safe 
working load of the machine to the Engineer-in-Charge whenever he brings any machinery to 
site of work and get it verified by the Electrical Engineer concerned.  
 
10.Motors, gearing, transmission, electric wiring and other dangerous parts of hoisting 
appliances should be provided with efficient safeguards. Hoisting appliances should be provided 
with such means as will reduce to the minimum the risk of accidental descent of the load. 
Adequate precautions should be taken to reduce to the minimum the risk of any part of a 
suspended load becoming accidentally displaced. When workers are employed on electrical 
installations which are already energized, insulating mats, wearing apparel, such as gloves, 
sleeves and boots as may be necessary should be provided. The worker should not wear any 
rings, watches and carry keys or other materials which are good conductors of electricity. 
11.All scaffolds, ladders and other safety devices mentioned or described herein shall be 
maintained in safe condition and no scaffold, ladder or equipment shall be altered or removed 
while it is in use. Adequate washing facilities should be provided at or near places of work.   
12.. These safety provisions should be brought to the notice of all concerned by display on a 
notice board at a prominent place at work spot. The person responsible for compliance of the 
safety code shall be named therein by the contractor.  
13.To ensure effective enforcement of the rules and regulations relating to safety precautions 
the arrangements made by the contractor shall be open to inspection by the Labour Officer or 
Engineer-in-Charge of the department or their representatives.  
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14. Contractor shall indemnify CIAB from the disputes arising out of injuries of its workers or 
loss of life to its workers, material during the whole duration of contract agreement.  
  
15. Notwithstanding the above clauses from (1) to (16), there is nothing in these to exempt the 
contractor from the operations of any other Act or Rule in force in the Republic of India.  

 
Note: - The above safety precautions/provisions along with any other as may be 
required to execute the work shall be provided by contractor free of cost.  
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SCHEDULE-A 
 

SCOPE OF WORK 

ABOUT THE WORK: 
 
Center of Innovative and Applied Bioprocessing (CIAB) is a Central Autonomous Institute under 
Department of Biotechnology, Ministry of Science and Technology, Govt. of India. CIAB is co-
located with NABI in a single campus called NABI-CIAB campus which is newly developed in 
Knowledge City, sector-81, Mohali-Punjab, India. The details of the different buildings/facilities 
to be maintained by the contractor at CIAB campus are given as below: 
 

S. No Name of Building No. of Floors 

1 Utility-1 (HVAC Plant Room) G+ Basement 

2 
CIAB laboratory inclusive of         

Admin Block 
G+3 

 

Note:- The bidder shall mandatory visit the site and check all the buildings, areas, 

infrastructure etc. before quoting their rates.  

 

CIAB indents to award the Annual Operation and Maintenance contract of Heating Ventilation 

and Air-conditioning (HVAC) system and Integrated Building Management system (IBMS) to 

some specialized agency for the following inventory at CIAB campus: 

 

NOTE: CAMC stands for Comprehensive Annual Operation & Maintenance Contract and AMC 

stands for Non-Comprehensive Annual Operation & Maintenance contract. 

 

LIST OF HVAC SYSTEM INVENTORY OF CIAB  

 

A. Items for CAMC 

S.N Item Description Location 
Rating/ 
capacity 

Make 

Quan
tity                
(in 
Nos.) 

Type of 
CAMC/AMC 

1 Primary pump 
Utility-1/   HVAC 
Plant Room 

320 GPM Armstrong 3 
CAMC 

2 
Secondary pump with 
VFD 

Utility-1/ HVAC 
Plant Room 

435 GPM Armstrong 3 
CAMC 

3 Hot water pump with VFD 
Utility-1/ HVAC 
Plant Room 

75 GPM Armstrong 3 
CAMC 

4 Condenser water pump 
Utility-1/ HVAC 
Plant Room 

480 GPM Armstrong 3 
CAMC 

5 Hot water Generator 
Utility-1/ HVAC 
Plant Room 

200 KW EMERALD 1 
CAMC 

6 
MAIN HVAC ELECT 
PANEL IN PLANT 
ROOM/CIAB building 

 Utility-1 
 

Precision 
Systems Ltd 

1 
CAMC 

7 
VFD CONTROL CARD & 
LCP PANEL 
REP/REPLACEMENT 

 Various             
locations of 
CIAB 

 
ABB 11 

CAMC 
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8 
Chilled water line makeup 
pump 

Terrace of CIAB 
LAB Bldg. 

3HP 
Lowara 1 

CAMC 

9 AHU with starter panel LAB-1  F.F 
10555 CFM 

Waves 1 
CAMC 

10 
AHU with starter panel LAB-2  F.F 10555 CFM Waves 1 CAMC 

11 
AHU with starter panel LAB-1  S.F 10554 CFM  Waves 1 CAMC 

12 
AHU with starter panel LAB-2  S.F 10554 CFM Waves 1 CAMC 

13 
AHU with starter panel LAB-1 T.F 10776 CFM  Waves 1 CAMC 

14 
AHU with starter panel LAB-2 T.F 10776 CFM  Waves 1 CAMC 

15 
AHU with starter panel RECEPTION  

G.F 
3500 CFM  Waves 1 CAMC 

16 
AHU with starter panel PROCESSING 

AREA 
18000 CFM  Waves   1 CAMC 

17 
AHU with starter panel PROCESSING   

AREA 
1800 CFM Waves   1 CAMC 

18 
Cassette Units  CIAB building  1.0 TR Carrier  1 CAMC 

19 
Cassette Units CIAB Lab 

Building 
 1.5 TR Carrier  54 CAMC 

20 
Cassette Units CIAB Lab 

Building 
 2.0 TR Carrier  21 CAMC 

21 
Cassette Units CIAB Lab 

Building 
 2.5 TR Carrier  23 CAMC 

22 
Fan coil Units with 
Thermostat 

CIAB Lab 
Building 

2.0 TR Waves  11 CAMC 

23 
Cooling tower Utility 1 Plant 

Rooftop 
120 TR   Bell 3 CAMC 

24 
Hot water line make up 
pump   

CIAB building 
Rooftop 

3 HP Lowara 1 CAMC 

25 
AHU with starter panel GMP lab G.F 6528 CFM Waves 1 AMC 

26 
AHU with starter panel GMP lab G.F 6487 CFM Waves 1 AMC 

27 
AHU with starter panel GMP lab G.F 7156 CFM Waves 1 AMC 

28 
AHU with starter panel GMP lab G.F 3686 CFM Waves 1 AMC 

29 
AHU with starter panel GMP lab G.F 6675 CFM Waves 1 AMC 

30 
AHU with starter panel TFA  950 CFM  Waves 1 AMC 

31 
AHU with starter panel TFA 1700 CFM  Waves 1 AMC 

32 
AHU with starter panel ADMIN 1000 CFM Waves 1 AMC 
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33 
AHU with starter panel TOILET 

VENTILATION 
2200 CFM Waves 1 AMC 

34 
 LFU LF1 LF2   -  Waves 2 AMC 

35 
Exhaust Fan AHU with 
starter panel 

Top Terrace 
CIAB bldg. 

2000 CFM Cool tech 1 AMC 

36 
Exhaust Fan AHU with 
starter panel 

Terrace 1F 2000 CFM Cool tech 1 AMC 

37 
AHU (Only fresh Air 
supply fan) with starter 
panel 

Terrace 1F 2800 CFM Cool tech 1 AMC 

38 
Exhaust Fan AHU with 
starter panel 

2nd Floor 
Terrace CIAB 
bldg. 

4000 CFM Waves 3 AMC 

39 
Exhaust Fan AHU with 
starter panel 

Top Terrace 
CIAB bldg. 

9000 CFM Waves 1 AMC 

40 
Exhaust Fan AHU with 
starter panel 

Terrace 1F 6000 CFM Ravi Aircon 1 AMC 

41 
Split ACs with outdoor 
condensing units 

Utilities 2.0 TR/1.5 
Ton 

Toshiba/Blue 
star 

9 AMC 

 

 

Note: (i)The 03 in nos. YEWS 120 TR YORK make chillers of CIAB are already under 

Comprehensive maintenance contract with the OEM. Only operation and general maintenance 

required (in scope of work). 

 

(ii)The Centralized Integrated Building Management System (IBMS) of Honeywell (Trend) make 

is installed at CIAB for the monitoring and operation of above-mentioned HVAC 

Inventory/system.  

The above is the detail list of Major Inventories/Machineries installed within the CIAB campus 

which are required to be operated and Maintained by the agency but not limited to this only. 

SCHEDULE OF SERVICES TO BE PROVIDED BY THE CONTRACTOR FOR CIAB: 

1) The agency shall be fully responsible for round the clock (24hrsx365days) Operation 

and Maintenance of the systems/services/inventories detailed above and installed at 

CIAB campus. 

2) The agency shall depute the full manpower required for the Operation & Maintenance of 

HVAC system of CIAB campus as per the minimum manpower requirement proposed 

by CIAB in Annexure-5.  If required, additional manpower may also be deployed by the 

agency as per their assessment of the work without any extra cost to CIAB. The 

Manpower deputed by the agency shall be fully trained in Operation & maintenance of 

the systems/services installed at CIAB campus. 

3) Any relievers if required to maintain the required manpower at CIAB campus shall be 

the responsibility of the agency, without any extra cost to CIAB. 

4) The Minimum educational qualification of the Manpower to be deployed by the agency 

shall be as per the requirements mentioned in Annexure-6. However higher qualification 

is also acceptable but without any extra cost of CIAB. 

5) The agency shall depute site in-charge/supervisor for effectively handling the deputed 

manpower, their duty schedules, scheduling of operation and routine/preventive 

maintenance activities of HVAC inventory, scheduling for rectification for day to day 

complaints, breakdown/fault rectification works etc. 
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6) The agency shall depute required manpower for 24x7 manned operation & maintenance 

of HVAC systems at HVAC Plant room, Utility-1 Bldg. and CIAB. 

7) The agency shall regularly maintain the Log books of all the HVAC machinery/systems 

installed in the CIAB campus i/c Main HVAC panel, Chillers, Cooling Towers, Primary 

Chilled water pumps, Secondary Chilled water pumps, Condenser water pumps, Hot 

Water Generators, Hot water pumps, Air Handling Units, Fan Coil Units etc. as per the 

format provided by Engineer-In-charge. 

8) The agency shall be fully responsible to maintain all the HVAC 

systems/services/inventories installed at CIAB campus as per the Maintenance 

schedule recommended by the respective Original Equipment Manufacturer (OEMs) of 

different systems and as per the instructions of Engineer-Incharge i/c regular cleaning 

and day to day maintenance of all the HVAC machineries installed inside CIAB campus. 

9) The agency shall regularly check all the HVAC systems/services of CIAB campus i/c 

checking of HVAC panels, Chillers, Pumps, Cooling Towers, AHUs, AHU Starter panels, 

Variable Frequency Drives (VFDs), Motors, AHU Motor belts, pulleys, Filters, Coils etc. 

as per the checking schedule provided by the Engineer-Incharge and will notify the 

defects found (if any) in the Defect register to be maintained by the agency as per the 

format provided by Engineer-Incharge. 

10) The agency shall also attend the complaints notified by CIAB staff in the complaint 

register.  

11) In case of minor defects/complaints and in case of emergent situations, the agency shall 

rectify the defects on immediate basis but within a maximum of 24hrs. time period. In 

case of other defects, the same shall be rectified by the contractor within a maximum of 

72hrs. time period. 

12) In case of servicing/Preventive Maintenance of any Inventory/Machinery as per the due 

schedule, the agency shall be fully responsible to carry out the servicing/Preventive 

Maintenance as per the due schedule specified by respective OEMs or as instructed by 

the Engineer-Incharge. 

13) In case of emergent situations, the agency shall be responsible for the Chilled/Hot water 

line leakage identification & rectification and related works i/c excavation of hard/soft soil 

area, backfilling etc. for which the agreed charges will be payable to the agency. 

14) In case of Main HVAC Power panel and AHU starter panels which are covered under 

CAMC, the contractor shall be fully responsible for repair/replacement of all Variable 

Frequency Drives (VFDs), Air-Circuit Breakers (ACBs), MCCBs, MCBs, Relays, 

contactors, terminals, indication lamps, control wiring, start/stop push buttons, Energy 

meters, VAF meters, display control card of cassette units etc. in case of any 

fault/breakdown and make the system fully functional. 

15) In case of Chilled water pumps, Hot water pumps, condenser water pumps, pressure 

make up water pumps which are covered under CAMC, the contractor shall be fully 

responsible for repair/replacement of all Variable Frequency Drives(VFDs), motors, 

pumps, electrical terminals etc. in case of any fault/breakdown and make the system 

fully functional. 

16) In case of cooling towers (CTs) which are covered under CAMC, the contractor shall be 

fully responsible for repair/replacement of CT fan motors, PVC fills, Manual/Butterfly 

valves etc. in case of any fault/breakdown and make the system fully functional. 

17) In HVAC Plant room, the contractor shall be fully responsible for timely 

cleaning/servicing of strainers and replacement of gaskets/mesh etc. complete as per 

the site requirement.  
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18) The contractor shall be fully responsible for repair/replacement of manual/butterfly 

valves in Chilled water line, Hot water line, condenser water line etc. in case of any fault 

and make the system fully functional. 

19) The contractor shall be fully responsible for repair/replacement of faulty temperature and 

pressure gauges wherever required in the Chilled water and Hot water line of complete 

HVAC system. 

20) In case of Hot water generators which are covered under CAMC, the contractor shall be 

fully responsible for repair/replacement of any or all of the faulty spare parts in case of 

any breakdown to make the system fully functional. 

21) In case of AHUs which are covered under CAMC, the contractor shall be fully 

responsible for repair/replacement of blowers, motors, belts, Pre and Fine filters etc. 

complete as per the site requirement. 

22) In case of AHUs which are covered under CAMC as well as AMC, the contractor shall 

also be fully responsible for any repair/leakage rectification/blockage rectification in 

cooling coil as well as heating coil in case of any fault and make the system fully 

functional. 

23) In case of AHUs which are covered under AMC, the contractor shall be fully responsible 

for repair/replacement of blowers, motors, belts, Pre and Fine filters etc. complete as per 

the site requirement. However the spare parts for the same will be provided by CIAB. 

24) In case of FCUs which are covered under CAMC, the contractor shall be fully responsible 

for any repair/leakage rectification/blockage rectification in cooling coil in case of any 

fault and make the system fully functional. The contractor shall also repair/replace the 

filters, thermostat, manual/butterfly valves etc. in case of any fault and shall make the 

system fully functional. 

25) In case of Exhaust Fan AHU Unit, Inline fans and Axial Flow fans which are covered 

under AMC, the contractor shall be fully responsible for repair/rewinding of fan motors. 

The contractor shall also be fully responsible for repair of fan starter panels etc. however 

any other spares if required for making the system functional shall be arranged by CIAB. 

26) The contractor shall be responsible for timely greasing/Preventive Maintenance of all 

motors, pumps etc. of HVAC system installed at CIAB. 

27) The contractor shall also be responsible for repair of Pan Type humidifiers installed in 

Green house and Glass house in case of any fault and shall make the system fully 

functional. 

28) In case of split ACs, the agency shall be fully responsible for repair/replacement of all 

defective spares i/c compressors, PCBs, Fan motors, Filters, other parts etc. to make 

the unit fully functional.  

29) Regarding Integrated Building Management system (IBMS), only operation and 

routine/preventive maintenance is required (i.e., Non-Comprehensive AMC in scope of 

work) for this IBMS system including software trouble shooting, programming etc. 

However, in case of any spares/material requirement, the same shall be arranged by 

CIAB on it’s own or shall be payable to the contractor separately.  

30) All the tools/tackles/ladders etc. required for carrying out the Annual Operation & 

maintenance contract shall be arranged by agency on it’s own. 

31) The agency shall depute it’s manpower for required chemical dosing in Chilled water line 

and condenser water line circuits of CIAB however the chemical for the same will be 

provided by CIAB. 

32) The Preventive Maintenance of the specialized machineries i.e., Chillers shall be 

arranged by CIAB through OEM or their authorized agency however the O & M 

contractor will support & depute it’s manpower with the OEM/OEA during the same. The 

day to day maintenance of these machines shall be done by the O&M staff deputed by 

the contractor at CIAB campus.  
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33) The agency shall also be fully responsible for the regular training of it’s deployed 

Manpower for successful Operation & Maintenance of the HVAC system of                    

CIAB. 

34) The agency shall also be fully responsible for coordinating with the other Operation & 

maintenance agencies working inside CIAB campus related to Electric Power supply etc. 

for smooth operation of the HVAC system. 

GENERAL PREVENTIVE MAINTENANCE SCHEDULE 

PART- I 

1. Monthly checking and recording of airflow through the filters and diffusers. 

Necessary corrective actions to be taken if found any abnormality. 

 

2. Periodic cleaning of filters for HVAC system as mentioned below. 
 

Sl No Type of Filter Cleaning Frequency 

1 Pre Filter Monthly 

2 Micro Filter Do 

3 Fresh Air Filter Do 

4 Return filter Do 

5 Hepa Filter Quarterly 

 

PART II - CHECKLIST FOR MONTHLY MAINTENANCE 

1. Disconnect the power supply to the AHU and place “under maintenance” board for the 
same. 

2. Clean the AHU with lint free cloth. 
3. Grease the bearings of the blower and motor if required. 
4. Check the motor terminals for tightness, rectify if required 
5. Clean the drain tray of cooling coil. 
6. Tighten the base bolts of the blower, motor & Pumps etc. 
7. Check the V- belt for tightness, rectify if required. 
8. Check for leakage, if any, rectify the same. 
9. Reconnect the power supply and take trials to ascertain proper working. 
10. Run the blower and check for leakages through the doors and duct joints of AHU. 
11. Check dampers for smooth operation and check their locking arrangements. 
12. Cleaning of oil filter of compressor 
13. Cleaning of suction line strainer or compressor / AHU 
14. Checking of correctness and calibration of all safety and automatic controls 
15. Cleaning of contactors of Chiller plant if required. 
16. Record all the observation on Preventive Maintenance Check list. 

 

Services on Cassette units in addition to breakdown/fault 

1. Check air flow  

2. Clean filters 

3. Check and clear condensate drains 

4. Check electrical connections and display controls 
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5. Check general condition of indoor  

6. Check condition of coils. 

7. Check for mould and mildew 
 

PART III – CHECKLIST FOR QUARTERLY (EVERY 03MONTHS) MAINTENANCE 

1. Disconnect the power supply by switching off the isolator / MCCB at panel and put 

under maintenance board. 

2. Check the main and control wiring of the panel for loose connections, tighten as 
required. Clean contacts of starters and selector switch with Corrosion Rust Cleaner 
(CRC 2-26). 

3. Open the blower section of AHU and clean the blower fan. 
4. Clean the cooling coil externally with jet water spray. 
5. Clean the drain tray of cooling coil. 
6. Paint the AHUs rusted parts, if required. 
7. Check the doors for proper closing / opening rectify if required. 
8. Checking of all pumps, bearing, impeller, coupling and lubricating accordingly with 

suitable grease / oil as per requirement 
9. Checking of all parameters (discharge oil pressure, suction oil pressure & difference 

oil pressure) of chiller plant as per OEM manual 

10. Replacement of Belts of AHUs & balancing of air change velocity (CFM) in various 
laboratories. 

11. Cleaning of air purge valves fitted in the water line 
12. Chemical dozing to water used in HVAC system (as per specification of OEM) 
13. Checking of bearing clearances 
14. Replacement of gland packing of pumps & water line valves. 
15. Maintenance of all electrical contractors, starters and switches of local panes (i-e 

panels related to HVAC & BMS). 
16. Checking & tightening of cable / isolator / contactor etc. connectors and if required 

same are to be replaced. 
17. Record all the observations on the Preventive Maintenance Checklist. 
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SCHEDULE-B 

 
Reference to Conditions of Contract 
 
Name of Work: Annual Operation & Maintenance Contract of Heating, Ventilation and Air-

conditioning (HVAC) system and Integrated Building Management system (IBMS) of CIAB 

campus, Knowledge City, sector-81, Mohali-Punjab, India 

 

(i) Tender Fee                        : Rs.590/-only 
(ii) Earnest Money                   : Rs.43,425/- only  
(iii) Performance Guarantee    :  5% of tendered value  
(iv) Date of Publication of Tender  : 25-09-2020 
(v) Last date of receipt of tenders:  06-10-2020 

 

SCHEDULE –C 
 

 
GENERAL RULES & DIRECTIONS 

 
Officer inviting Tender: Administrative Officer 

 
Maximum percentage for quantity of items of work  
to be executed beyond which rates are to be   
determined in accordance with Clauses 12.2 & 12.3. See below 
 
 
Definitions:   
1. Engineer-in-Charge ........................................              Assistant Engineer– Electrical 
2. Accepting Authority ........................................  Chief Executive Officer, CIAB 
3. Department.......................................  CIAB, Mohali 
   

   
   

   
 
Clause 1  
(i) Time allowed for submission of Performance Guarantee from the date of issue of letter of 
acceptance/award ...................15 days  
(ii) Maximum allowable extension with late fee @ 0.1% per 
day of Performance Guarantee amount beyond the period  
provided in (i) above ………..…………05 days* 
 
Authority for fixing compensation as per contract ........................Chief Executive Officer, 
CIAB 
 
Clause 4 
 
Number of days from the date of issue of letter of acceptance for reckoning date of start of work 
– 15 days  
 

Time allowed for execution of work. 
12 months after reckoning date of 
start of work 

  
Authority to decide: 
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(i) Extension of time 
........................................................... Chief Executive Officer, CIAB 
(ii) Rescheduling of mile stones 
.................................... Chief Executive Officer, CIAB 

 
(ii) Shifting of date of start in case of delay in handing over of site…… Chief Executive 

Officer, CIAB  
Clause 8 
 
Type of work * Annual Operation & Maintenance Contract of Heating, Ventilation and Air-

conditioning(HVAC) system and Integrated Building Management system (IBMS) of CIAB 

campus, Knowledge City, sector-81, Mohali-Punjab, India 

 
8.2 & 8.3 Deviation Limit beyond which clauses 
 
8.2 & 8.3 shall apply for building work ................................as per CPWD Works Manual 2019 
with upto date amendments 
 
8.5 (i) Deviation Limit beyond which clauses 
8.2 & 8.3 shall apply for foundation work (except items mentioned in earth work subhead in 
DSR and related 
items)................................... as per CPWD Works Manual 2019 with upto date 
Amendments   

(ii) Deviation Limit for items mentioned in earth  

work subhead of DSR and related items 
..........................

......... as per CPWD Works Manual 2019 
with upto date amendments   

Clause 12   
Competent Authority for deciding reduced rates. 
................ 

Chief Executive Officer, 
CIAB 

 
 
Clause 14 

 
Any machinery, Instruments, tools & plant, ladder etc. required during execution of allotted work 
shall be provided by contractor. No extra payment shall be paid to contractor for any machinery, 
Instruments, tool & plants etc. 

 
Clause 27  
Requirement of Technical Representative(s) and recovery Rate------- As per requirements 

laid down in tender and as per 
CPWD Works Manual 2019 Or 
as amended from time to time 
by CPWD 
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SCHEDULE-D 
 

SCHEDULE OF ITEMS FOR EXECUTION 
 

 
 

S. No Item description Unit  Qty. 

1 
Annual Operation & Maintenance cost of 
HVAC system and IBMS of CIAB as per 
the scope of work defined in Schedule-A  

Month 12 

2 

Leakage finding, Leakage repairing and 
leakage testing of Chilled water/Hot 
water/Condenser water line along with 
required insulation on water line as in 
original state complete as per the site 
requirement for the following sizes of 
MS pipes 

    

3.1 500mm dia Nos. 4 

3.2 450mm dia Nos. 4 

3.3 300mm dia Nos. 4 

3.4 250mm dia Nos. 4 

3.5 200mm dia Nos. 4 

3.6 150mm dia Nos. 4 

3.7 125mm dia Nos. 4 

3.8 100mm dia Nos. 4 

3.9 80mm dia Nos. 4 

3.10 65mm dia Nos. 4 

3.11 50mm dia Nos. 4 

3.12 40mm dia Nos. 4 

3.13 32mm dia Nos. 4 

3.14 25mm dia Nos. 4 

3.15 20mm dia Nos. 4 

4 

Excavating trenches of required width 
for pipes, cables, etc including 
excavation for sockets, and dressing of 
sides, ramming of bottoms, depth upto 
1.5 m, including getting out the 
excavated soil, and then returning the 
soil as required, in layers not exceeding 
20 cm in depth, including consolidating 
each deposited layer by ramming, 
watering, etc. and 
disposing of surplus excavated soil as 
directed, within a lead of 50 m : 

    

4.1 All kinds of soil     

4.1.1 
Pipes, cables etc, not exceeding 80 mm 
dia. 

mtr. 20 



Page 51 of 61 
 

S. No Item description Unit  Qty. 

4.1.2 Pipes, cables etc. exceeding 80 mm dia. 
but not exceeding 300 mm dia 

mtr. 20 

5 

Extra for excavating trenches for pipes, 
cables etc. in all kinds of soil for 
depth exceeding 1.5 m, but not 
exceeding 3 m. (Rate is over 
corresponding basic item for depth upto 
1.5 metre).  

mtr. 10 
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FORM OF PERFORMANCE BANK GUARANTEE 
 

 
In consideration of the Chief Executive Officer, CIAB (hereinafter called “The Institute”) having 
offered to accept the terms and conditions of the proposed agreement 
between…………………………….and………………………(hereinafter called “the said 
Contractor(s)”) for the work…………………………………………………… (hereinafter called 
“the said agreement”) having agreed to production of an irrevocable Bank Guarantee for Rs. 
………….(Rupees ………………………………… only) as a security/guarantee from the 
Contractor(s) for compliance of his obligations in accordance with the terms and conditions in 
the said agreement.  

1. We, ………………………………. (hereinafter referred to as “the Bank”) hereby 
undertake to pay to the Institute an amount not exceeding Rs. ………………………..  
(Rupees………………. Only) on demand by the Institute.  

 
2. We, ……………………………….(indicate the name of the Bank) do hereby undertake 

to pay the amounts due and payable under this guarantee without any demure, merely 
on a demand from the Institute stating that the amount claimed as required to meet the 
recoveries due or likely to be due from the said Contractor(s). Any such demand made 
on the bank shall be conclusive as regards the amount due and payable by the bank 
under this Guarantee. However, our liability under this guarantee shall be restricted to 
an amount not exceeding Rs.   
………………….. (Rupees ……………….only)  

 
3. We, the said bank further undertake to pay the Institute any money so demanded 

notwithstanding any dispute or disputes raised by the Contractor(s) in any suit or 
proceeding pending before any court or Tribunal relating thereto, our liability under this 
present being absolute and unequivocal. The payment so made by us under this bond 
shall be a valid discharge of our liability for payment thereunder and the Contractor(s) 
shall have no claim against us for making such payment.  

 
4. We, ……………………………. (indicate the name of the Bank) further agree that the 

guarantee herein contained shall remain in full force and effect during the period that 
would be taken for the performance of the said agreement and that it shall continue to 
be enforceable till all the dues of the Institute under or by virtue of the said agreement 
have been fully paid and its claims satisfied or discharged or till Engineer-in-Charge on 
behalf of the Institute certified that the terms and conditions of the said agreement have 
been fully and properly carried out by the said Contractor(s) and accordingly discharges 
this guarantee.  

 
We, ……………………………. (indicate the name of the Bank) further agree with the Institute 
that the Institute shall have the fullest liberty without our consent and without affecting in any 
manner our obligation hereunder to vary any of the terms and conditions of the said agreement 
or to extend time of performance by the said Contractor(s) from time to time or to postpone for 
any time or from time to time any of the powers exercisable by the Institute against the said 
Contractor(s) and to forbear or enforce any of the terms and conditions relating to the said 
agreement and we shall not be relieved from our liability by reason of any such variation, or 
extension being granted to the said Contractor(s) or for any forbearance, act of omission on the 
part of the Institute or any indulgence by the Institute to the said Contractor(s) or by any such 
matter or thing whatsoever which under the law relating to sureties would, but for this provision, 
have effect of so relieving us. 
 
6. This guarantee will not be discharged due to the change in the constitution of the Bank 

or the Contractor(s).  

 
7. We, ……………………………. (indicate the name of the Bank) lastly undertake not to 

revoke this guarantee except with the previous consent of the Institute in writing.  
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8. This guarantee shall be valid up to satisfactory completion of work at site and as per 
successful completion of time schedule period given in tender document….…unless 
extended on demand by the Institute. Notwithstanding anything mentioned above, our 
liability against this guarantee is restricted to Rs.…………………… (Rupees 
………………..) and unless a claim in writing is lodged with us within six months of 
the date of expiry or the extended date of expiry of this guarantee all our liabilities 
under this guarantee shall stand discharged.  

 
Dated the ………………..day of ……………………for………………….(indicate the name of 
the Bank) 
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ANNEXURE-1 

FORM FOR CERTIFICATE OF NET WORTH FROM CHARTERED ACCOUNTANT 

It is to certify that as per the audited balance sheet and profit & loss account during the financial 

year 2019-20, the Net Worth of M/s _______________________________________( Name 

& Registered Address of contractor/ Individual/firm/company), as on 

___________________(the relevant date) is Rs.________________after considering all 

liabilities. It is further certified that the Networth of the company has not eroded by more than 

30% in the last three years ending on 31-03-2020. 

 

Signature of Chartered Accountant 

 

Name of Chartered Accountant 

 

Membership No. of ICAI 

 

Date and Seal 
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ANNEXURE-2 

Proforma for Authorization certificate from OEM 
 
 
REF.No.                                                                                          Dated __________ 
  
          
To, 
The Chief Executive Officer, 
Center of innovative and Applied Bioprocessing(CIAB), 
Knowledge City, sector-81, Mohali, Punjab 
  
Dear Sir,                                                                                                   
  
             We                                                           who are established and reputable 
manufacturers of                                                                               having factory/ registered 
office at                                          (address of factory/registered office) do hereby authorize 
M/s                                        (Name and address of bidder) to submit a bid, negotiate and 
receive the order from you against your Tender enquiry no. CIAB/7(73)/2018-Works for the  
Annual Operation & Maintenance Contract of Heating, Ventilation and Air-conditioning 

(HVAC) system and Integrated Building Management System (IBMS) of CIAB campus, 

Knowledge City, sector-81, Mohali-Punjab, India 

We ensure that we would also support/ facilitate the M/s ___________________________on 
regular basis with technology / product updates for Operation and Maintenance only of the 
supplied goods manufactured by us, during the contract period. 
 
  
  
  
  

                                                                                                                                 Yours 
faithfully, 

  
  
  

                                                                                                                         (Name of 
authorised signatory with signature) 

 
 
 

                                                                                                                               (Name of 
manufacturer with stamp) 

  
 
 
 
 
 
 
Note:  This letter of authority should be on the letter-head of the manufacturer and should 

be signed by an authorised person. It should be enclosed by the Bidder with the tender 
documents. 
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ANNEXURE-3 

PROFORMA FOR PERFORMANCE CERTIFICATE 

 

To Whomsoever it may concern 

 

S.No Name of work 
executed at CIAB 
during last 05years        
(if any) 

Name of contractor 
who executed the 
work 

Time Period of 
execution of contract 
(dates to be given) 

Performance 
Level during 
execution of 
contract 
(Satisfactory/Not 
Satisfactory) 

     

     

     

     

 

 

Name and Signature of Authorized person/Engineer-Incharge 

 

 

 

 

 

 

Note:  This Performance certificate should be on the letter-head of CIAB and should be 

signed by an authorised person of CIAB/Engineer-Incharge of the work executed. It should be 

enclosed by the Bidder with the tender documents.  
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ANNEXURE-4 

MANDATORY SITE VISIT FORMAT  

 

REF TENDER NO: CIAB/7(73)/2018-Works 

NAME OF WORK: Annual Operation & Maintenance Contract of Heating, Ventilation and 

Air-conditioning (HVAC) system and Integrated Building Management System (IBMS) of 

CIAB campus, Knowledge City, sector-81, Mohali-Punjab, India 

This is to certify that I/We (Name of Representative, Designation) 

…………………………………………………………………………………..(Name of contractor/firm 

with address) have visited the site on ………………………………….and are thoroughly aware of 

the work, technology/machinery installed at CIAB campus in relation to the above-mentioned 

work. We understand the execution site, guidelines, working hours etc. and shall adhere to the 

contract stipulations, terms, conditions and clauses. We, understand that, if any 

equipment/machinery, other parameters had been missed out by us during site visit, it shall be 

deemed to be included in our scope of work as per NIT terms and conditions. 

 

 

Date of visit:                                                                      Signature of Firm’s Representative who  
had visited the site 

                                                               

                                                                                           Name of Representative & Designation 

                                                            

 

Verified that Firm had visited the site on ………………………. 

                                                                  Signature of Engineer-In-Charge  
on behalf of CIAB 

 

 
 
Note: - Site visit is allowed only on working days (Monday to Friday:  9 am to 5 pm 
except on Holidays). 
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ANNEXURE-5 

MINIMUM MANPOWER REQUIREMENT AT CIAB CAMPUS 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

NOTE: The agency shall depute the full manpower required for the Operation & Maintenance 

of HVAC system of CIAB campus as per the minimum manpower requirement given above in 

Annexure-5.  If required, additional manpower may also be deployed by the agency as per 

their assessment of the work without any extra cost to CIAB. 

 

S.No Designation Category 
Total Qty. 
(in Nos.) 

1 HVAC Technician skilled 3 
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ANNEXURE-6 

 MINIMUM EDUCATIONAL QUALIFICATIONS & EXPERIENCE REQUIREMENT OF                                 
OPERATION & MAINTENANCE STAFF FOR CIAB 

S.No Category 
Educational 
Qualification Desirable Experience 

1 Supervisor  

ITI in Refrigeration & 
Airconditioning 
Trade/Diploma in 
Mechanical 
Engineering 

Minimum 07years (with ITI) or 
05years (with Diploma) in 
Operation & 
Maintenance/Erection and 
Commissioning of HVAC  
systems i/c Chillers, Cooling 
Towers,Pumps, AHUs, FCUs etc. 

2 AC Technician 

ITI in Refrigeration & 
Airconditioning 
Trade/Diploma in 
Mechanical 
Engineering 

Minimum 05years(with ITI) and 
03years(with Diploma) in 
Operation & 
Maintenance/Erection and 
Commissioning of HVAC  
systems i/c Chillers, Cooling 
Towers,Pumps, AHUs, FCUs etc. 

3 Helper 

ITI in Refrigeration & 
Air-conditioning 
Trade/Diploma in 
Mechanical 
Engineering 

Minimum 0 to 2 years of 
experience in the relevant trade 
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ANNEXURE-7 

INDEMNITY BOND (VIOLATION OF LAWS, NORMS, ACCIDENTS, DAMAGES ETC.) 

(On Non-Judicial Stamp Paper of Rs.100/-only)   

Name of the work - Annual Operation & Maintenance Contract of Heating, Ventilation 

and Air-conditioning (HVAC) system and Integrated Building Management System 

(IBMS) of CIAB campus, Knowledge City, sector-81, Mohali-Punjab, India 

KNOW all men by these presents that I/We ______________ (Name of Contractor with 

address)do hereby execute Indemnity Bond in favour of Center of Innovative and Applied 

bioprocessing (CIAB) having their office at Knowledge City, Sector-81, Mohali  and for the 

project …………………………………………………………….. Sector-81, Mohali under 

consideration. 

On this day of ………..2019 

THIS DEED WITNESSETH AS FOLLOWS: 

I/We, (Name of Contractor) hereby do indemnify and save harmless CIAB having their office 

at Knowledge City, Sector-81, Mohali  from the following:- 

1. Any third party claims, civil or criminal complaints/liabilities/material/life loss during site 

mishaps and other accidents such as snake bites etc or disputes and/or damages occurring 

or arising out of any mishaps at the site due to faulty work, negligence, faulty construction 

and/or for violating any law, rules and regulations in force, for the time being while 

executing/executed civil works by me/us. 

2. Any damages, loss or expenses due to or resulting from any negligence or breach of duty 

on the part of me/us or any sub-Contractor/s if any, servants or agents. 

3. Any claims by an employee of mine/ours or of sub-Contractors if any, under the workman 

compensation act and employers' Liability act, 1939 or any other law rules and regulations in 

force for the time being and any acts replacing and/or amending the same or any of the same 

as may be in force at the time and under any law in respect of injuries to persons or property 

arising out of and in the course of execution of the Contract work and/or arising out of and in 

the course of employment of any workman/employee. 

4. Any act or omission of mine/ours or sub-Contractor/s if any, our/their servants or agent 

which may involve any loss, damage, liability, civil or criminal action. 

 

IN WITNESS WHEREOF THE HAS SET HIS/THEIR HANDS ON THIS DAY OF 

SIGNED AND DELIVERED BY THE AFORESAID 

IN THE PRESENCE OF WITNESSES: 

1. 

2. 
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ANNEXURE-8 

INTEGRITY PACT 

                                                                                            Date: 

 

To,  

The Chief Executive Officer, 

Center of innovative and Applied Bioprocessing, 

Sector-81, Mohali-Punjab 

 

Sub: Submission of Tender for the Annual Operation & Maintenance Contract of 

Heating, Ventilation and Air-conditioning (HVAC) system and Integrated Building 

Management System (IBMS) of CIAB campus, Knowledge City, sector-81, Mohali-

Punjab, India 

Dear Sir, 

 I/We acknowledge that CIAB is committed to follow the principles thereof as enumerated in 

the Integrity Agreement enclosed with the tender/bid document. 

 I/We agree that the Notice Inviting Tender (NIT) is an invitation to offer made on the condition 

that I/We will sign the enclosed integrity Agreement, which is an integral part of tender 

documents, failing which I/We will stand disqualified from the tendering process. I/We 

acknowledge that THE MAKING OF THE BID SHALL BE REGARDED AS AN 

UNCONDITIONAL AND ABSOLUTE ACCEPTANCE of this condition of the NIT.  

I/We confirm acceptance and compliance with the Integrity Agreement in letter and spirit and 

further agree that execution of the said Integrity Agreement shall be separate and distinct from 

the main contract, which will come into existence when tender/bid is finally accepted by CIAB. 

I/We acknowledge and accept the duration of the Integrity Agreement, which shall be in the 

line with Integrity Agreement. 

 I/We acknowledge that in the event of my/our failure to sign and accept the Integrity 

Agreement, while submitting the tender/bid, CIAB shall have unqualified, absolute and 

unfettered right to disqualify the tenderer/bidder and reject the tender/bid is accordance with 

terms and conditions of the tender/ bid.  

Yours faithfully, 

 

(Duly authorized signatory of the Bidder)  

 

 

NOTE: This Integrity pact shall be submitted by the bidder duly signed and stamped on their 

letter head. On award of work, the Integrity Agreement will be signed between CIAB and the 

successful bidder as per CPWD format. 
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